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Check Sheet For Recurring 

Special Provisions

Page 1 of 2 BLR 11300 (Rev. 10/26/18)Printed 10/29/18

The Following Recurring Special Provisions Indicated By An “X” Are Applicable To This Contract And Are Included By 

Reference: 

  

Recurring Special Provisions 

 

Check Sheet #  Page No.

1  Additional State Requirements for Federal-Aid Construction Contracts 75 

2  Subletting of Contracts (Federal-Aid Contracts) 78 

3  EEO 79 

4  Specific EEO Responsibilities Non Federal-Aid Contracts 89 

5  Required Provisions - State Contracts 94 

6  Asbestos Bearing Pad Removal 100 

7  Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 101 

8  Temporary Stream Crossings and In-Stream Work Pads 102 

9  Construction Layout Stakes Except for Bridges 103 

10  Construction Layout Stakes 106 

11  Use of Geotextile Fabric for Railroad Crossing 109 

12  Subsealing of Concrete Pavements 111 

13  Hot-Mix Asphalt Surface Correction 115 

14  Pavement and Shoulder Resurfacing 117 

15  Patching with Hot-Mix Asphalt Overlay Removal 118 

16  Polymer Concrete 120 

17  PVC Pipeliner 122 

18  Bicycle Racks 123 

19  Temporary Portable Bridge Traffic Signals 125 

20  Work Zone Public Information Signs 127 

21  Nighttime Inspection of Roadway Lighting 128 

22  English Substitution of Metric Bolts 129 

23  Calcium Chloride Accelerator for Portland Cement Concrete 130 

24  Quality Control of Concrete Mixtures at the Plant 131 

25  Quality Control/Quality Assurance of Concrete Mixtures 139 

26  Digital Terrain Modeling for Earthwork Calculations 155 

27  Reserved 157 

28  Preventive Maintenance  - Bituminous Surface Treatment 158 

29  Reserved 164 

30  Reserved 165 

31  Reserved 166 

32  Temporary Raised Pavement Markers 167 

33  Restoring Bridge Approach Pavements Using High-Density Foam 168 

34         Portland Cement Concrete Inlay or Overlay           171 

35          Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching      175  

Ehsu
Checkmark

Ehsu
Checkmark

Ehsu
Checkmark

Ehsu
Checkmark

jbauer
Checkmark



Printed 10/29/18 BLR 11300 (Rev. 10/26/18)

The Following Local Roads And Streets Recurring Special Provisions Indicated By An “X” Are Applicable To This Contract 

And Are Included By Reference: 

  

Local Roads And Streets Recurring Special Provisions 
 

Check Sheet #        Page No.

LRS 1  Reserved 179 

LRS 2  Furnished Excavation 180 

LRS 3  Work Zone Traffic Control Surveillance 181 

LRS 4  Flaggers in Work Zones 182 

LRS 5  Contract Claims 183 

LRS 6  Bidding Requirements and Conditions for Contract Proposals       184 

LRS 7  Bidding Requirements and Conditions for Material Proposals       190 

LRS 8  Reserved 196 

LRS 9  Bituminous Surface Treatments 197 

LRS 10  Reserved 198 

LRS 11  Employment Practices 199 

LRS 12  Wages of Employees on Public Works       201 

LRS 13  Selection of Labor 203 

LRS 14  Paving Brick and Concrete Paver Pavements and Sidewalks 204 

LRS 15  Partial Payments 207 

LRS 16  Protests on Local Lettings       208 

LRS 17  Substance Abuse Prevention Program       209 

LRS 18  Multigrade Cold Mix Asphalt 210 

 

Ehsu
Checkmark
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IDOT Floodway Permit 
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IEPA LPC 662 (in-progress) 
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BDE SPECIAL PROVISIONS 
For the January 18, 2019 and March 8, 2019 Lettings 

 
The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project 
Coordination and Implementation Section of the BD&E.  An * indicates a new or revised special provision for the letting. 
 
File Name #  Special Provision Title Effective Revised 
 80099 1  Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2014 
 80274 2  Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192 3  Automated Flagger Assistance Device Jan. 1, 2008 
 80173 4  Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80241 5  Bridge Demolition Debris July 1, 2009 
 5026I 6  Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I 7  Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I 8  Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I 9  Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
* 80404 10  Coarse Aggregate Quality for Micro-Surfacing and Cape Seals Jan. 1, 2019 
 80384 11  Compensable Delay Costs June 2, 2017 
 80198 12  Completion Date (via calendar days) April 1, 2008 
 80199 13  Completion Date (via calendar days) Plus Working Days April 1, 2008 
 80293 14  Concrete Box Culverts with Skews > 30 Degrees and April 1, 2012 July 1, 2016 
 Design Fills ≤ 5 Feet 
 80311 15  Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016 
 80277 16  Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
 80261 17  Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80387 18  Contrast Preformed Plastic Pavement Marking Nov. 1, 2017 
 80029 19  Disadvantaged Business Enterprise Participation Sept. 1, 2000 April 2, 2018 
 80402 20  Disposal Fees Nov. 1, 2018 
 80378 21  Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 
* 80405 22  Elastomeric Bearings Jan. 1, 2019 
 80388 23  Equipment Parking and Storage Nov. 1, 2017 
 80229 24  Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80304 25  Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 
 80246 26  Hot-Mix Asphalt – Density Testing of Longitudinal Joints Jan. 1, 2010 Aug. 1, 2018 
* 80406 27  Hot-Mix Asphalt – Mixture Design Verification and Production Jan. 1, 2019 
 (Modified for I-FIT Projects) 
* 80398 28  Hot-Mix Asphalt – Longitudinal Joint Sealant Aug. 1, 2018 Jan. 1, 2019 
 80399 29  Hot-Mix Asphalt – Oscillatory Roller Aug. 1, 2018 Nov. 1, 2018 
 80347 30  Hot-Mix Asphalt – Pay for Performance Using Percent Nov. 1, 2014 Aug. 1, 2018 
 Within Limits – Jobsite Sampling 
* 80383 31  Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 Jan. 1, 2019 
 80376 32  Hot-Mix Asphalt – Tack Coat Nov. 1, 2016 
 80392 33  Lights on Barricades Jan. 1, 2018 
 80336 34  Longitudinal Joint and Crack Patching April 1, 2014 April 1, 2016 
* 80393 35  Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 Jan. 1, 2019 
 80400 36  Mast Arm Assembly and Pole Aug. 1, 2018 
 80045 37  Material Transfer Device June 15, 1999 Aug. 1, 2014 
 80394 38  Metal Flared End Section for Pipe Culverts Jan. 1, 2018 April 1, 2018 
 80165 39  Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
 80349 40  Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 
 80371 41  Pavement Marking Removal July 1, 2016 
 80390 42  Payments to Subcontractors Nov. 2, 2017 
 80389 43  Portland Cement Concrete Nov. 1, 2017 
 80359 44  Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2017 
 80401 45  Portland Cement Concrete Pavement Connector for Aug. 1, 2018 
 Bridge Approach Slab 



 80300 46  Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 80328 47  Progress Payments Nov. 2, 2013 
 3426I 48  Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157 49  Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006 
* 80306 50  Reclaimed Asphalt Pavement (RAP) and Reclaimed Nov. 1, 2012 Jan. 1, 2019 
 Asphalt Shingles (RAS) 
* 80407 51  Removal and Disposal of Regulated Substances Jan. 1, 2019 
 80395 52  Sloped Metal End Section for Pipe Culverts Jan. 1, 2018 
 80340 53  Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127 54  Steel Cost Adjustment April 2, 2004 Aug. 1, 2017 
* 80408 55  Steel Plate Beam Guardrail Manufacturing Jan. 1, 2019 
 80397 56  Subcontractor and DBE Payment Reporting April 2, 2018 
 80391 57  Subcontractor Mobilization Payments Nov. 2, 2017 
 80317 58  Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 April 1, 2016 
 80298 59  Temporary Pavement Marking April 1, 2012 April 1, 2017 
 20338 60  Training Special Provisions Oct. 15, 1975 
 80403 61  Traffic Barrier Terminal, Type 1 Special Nov. 1, 2018 
* 80409 62  Traffic Control Devices - Cones Jan. 1, 2019 
* 80410 63  Traffic Spotters Jan. 1, 2019 
 80318 64  Traversable Pipe Grate for Concrete End Sections Jan. 1, 2013 Jan. 1, 2018 
 80288 65  Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 66  Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
 80071 67  Working Days Jan. 1, 2002 

 
The following special provisions are in the 2019 Supplemental Specifications and Recurring Special Provisions. 
 
File Name Special Provision Title New Location(s) Effective Revised 

80382 Adjusting Frames and Grates Articles 602.02(s) and (t), 1043.04, 
and1043.05 

April 1, 2017  

80366 Butt Joints Article 406.08(c) July 1, 2016  
80386 Calcium Aluminate Cement for Class PP-5 

Concrete Patching 
Article 1001.01(e) Nov. 1, 2017  

80396 Class A and B Patching Articles 442.06(a)(1) and (2) Jan. 1, 2018 Nov. 1, 2018 
80377 Portable Changeable Message Signs Articles 701.20(h) and 1106.02(i) Nov. 1, 2016 April 1, 2017 
80385 Portland Cement Concrete Sidewalk Article 424.12 Aug. 1, 2017  

     
 
The following special provisions require additional information from the designer.  The additional information needs to be 
submitted as a separate document.  The Project Coordination and Implementation section will then include the information in the 
applicable special provision. 
 

• Bridge Demolition Debris • Building Removal-Case IV • Material Transfer Device 
• Building Removal - Case I • Completion Date • Railroad Protective Liability Insurance 
• Building Removal – Case II • Completion Date Plus Working Days • Training Special Provisions 
• Building Removal - Case III • DBE Participation • Working Days 

 



GUIDE BRIDGE SPECIAL PROVISION INDEX/CHECK SHEET 
Effective as of the:  June 15, 2018 Letting 

 
√ File 

Name 
Title Effective Revised 

 GBSP4 Polymer Modified Portland Cement Mortar Jun 7, 1994 Apr 1, 2016 
 GBSP12 Drainage System Jun 10, 1994 Jun 24, 2015 
 GBSP13 High-Load Multi-Rotational Bearings Oct 13, 1988 Apr 1, 2016 
 GBSP14 Jack and Remove Existing Bearings Apr 20, 1994 April 13, 2018 
 GBSP15 Three Sided Precast Concrete Structure Jul 12, 1994 Dec 21, 2016 
 GBSP16 Jacking Existing Superstructure Jan 11, 1993 April 13, 2018 
 GBSP17 Bonded Preformed Joint Seal Jul 12, 1994 Jan 1, 2007 
 GBSP18 Modular Expansion Joint May 19, 1994 Dec 29, 2014 
 GBSP21 Cleaning and Painting Contact Surface Areas of Existing Steel 

Structures 
Jun 30, 2003 April 13, 2018 

 GBSP25 Cleaning and Painting Existing Steel Structures Oct 2, 2001 Apr 22, 2016 
 GBSP26 Containment and Disposal of Lead Paint Cleaning Residues Oct 2, 2001 Apr 22, 2016 
 GBSP28 Deck Slab Repair May 15, 1995 April 13, 2018 
 GBSP29 Bridge Deck Microsilica Concrete Overlay May 15, 1995 Oct 20, 2017 
 GBSP30 Bridge Deck Latex Concrete Overlay May 15, 1995 Oct 20, 2017 
 GBSP31 Bridge Deck High-Reactivity Metakaolin (HRM) Conc Overlay Jan 21, 2000 Oct 20, 2017 
 GBSP33 Pedestrian Truss Superstructure Jan 13, 1998 Dec 29, 2014 
 GBSP34 Concrete Wearing Surface Jun 23, 1994 Oct 4, 2016 
 GBSP35 Silicone Bridge Joint Sealer Aug 1, 1995 Oct 15, 2011 
 GBSP45 Bridge Deck Thin Polymer Overlay May 7, 1997 Feb 6, 2013 
 GBSP51 Pipe Underdrain for Structures May 17, 2000 Jan 22, 2010 
 GBSP53 Structural Repair of Concrete Mar 15, 2006 Apr 1, 2016 
 GBSP55 Erection of Curved Steel Structures Jun 1, 2007  
 GBSP56 Setting Piles in Rock Nov 14, 1996 Apr 1, 2016 
 GBSP59 Diamond Grinding and Surface Testing Bridge Sections Dec 6, 2004 Mar29, 2017  
 GBSP60 Containment and Disposal of Non-Lead Paint Cleaning 

Residues 
Nov 25, 2004 Apr 22, 2016 

 GBSP61 Slipform Parapet Jun 1, 2007 Apr 22, 2016 
 GBSP67 Structural Assessment Reports for Contractor’s Means and 

Methods 
Mar 6, 2009 Oct 5, 2015 

 GBSP71 Aggregate Column Ground Improvement Jan 15, 2009 Oct 15, 2011 
 GBSP72 Bridge Deck Fly Ash or GGBF Slag Concrete Overlay Jan 18, 2011 Oct 20, 2017 
 GBSP75 Bond Breaker for Prestressed Concrete Bulb-T Beams Apr 19, 2012  
 GBSP77 Weep Hole Drains for Abutments, Wingwalls, Retaining Walls 

and Culverts 
Apr 19, 2012 Oct 22, 2013 

 GBSP78 Bridge Deck Construction Oct 22, 2013 Dec 21, 2016 
 GBSP79 Bridge Deck Grooving (Longitudinal) Dec 29, 2014 Mar 29, 2017 
 GBSP81 Membrane Waterproofing System for Buried Structures Oct 4, 2016 April 13, 2018 
 GBSP82 Metallizing of Structural Steel Oct 4, 2016 Oct 20, 2017 
 GBSP83 Hot Dip Galvanizing For Structural Steel Oct 4, 2016 Oct 20, 2017 
 GBSP85 Micropiles Apr 19, 1996 Oct 5, 2015 
 GBSP86 Drilled Shafts Oct 5, 2015 Oct 4, 2016 
 GBSP87 Lightweight Cellular Concrete Fill Nov 11, 2001 Apr 1, 2016 
 GBSP88 Corrugated Structural Plate Structures Apr 22, 2016 April 13, 2018 
 GBSP89 Preformed Pavement Joint Seal Oct 4, 2016  
 GBSP90 Three Sided Precast Concrete Structure (Special) Dec 21, 2016 April 13, 2018 
 GBSP91 Crosshole Sonic Logging Testing of Drilled Shafts Apr 20, 2016  
 GBSP92 Thermal Integrity Profile Testing of Drilled Shafts Apr 20, 2016  



 
√ File 

Name 
Title Effective Revised 

 GBSP93 Preformed Bridge Joint Seal Dec 21, 2016 April 13, 2018 
 GBSP94 Warranty for Cleaning and Painting Steel Structures Mar 3, 2000 Nov 24, 2004 
 GBSP95 Bituminous Coated Aggregate Slopewall April 13, 2018  

 
 
 

LIST ADDITIONAL SPECIAL PROVISIONS BELOW 
 
 

 
 
 

The following Guide Bridge Special Provisions have been incorporated into the 2016 Standard 
Specifications: 
File 
Name 

Title Std Spec 
Location 

GBSP32 Temporary Sheet Piling 522 
GBSP38 Mechanically Stabilized Earth Retaining Walls 522 
GBSP42 Drilled Soldier Pile Retaining Wall 522 
GBSP43 Driven Soldier Pile Retaining Wall 522 
GBSP44 Temporary Soil Retention System 522 
GBSP46 Geotextile Retaining Walls 522 
GBSP57 Temporary Mechanically Stabilized Earth Retaining Walls 522 
GBSP62 Concrete Deck Beams 504 
GBSP64 Segmental Concrete Block Wall 522 
GBSP65 Precast Modular Retaining Wall 522 
GBSP73 Cofferdams 2017 Supp 
GBSP74 Permanent Steel Sheet Piling (LRFD) 522 
GBSP76 Granular Backfill for Structures 2017 Supp 
GBSP80 Fabric Reinforced Elastomeric 1028 
GBSP84 Precast, Prestressed Concrete Beams 2017 Supp 

 
 

The following Guide Bridge Special Provisions have been discontinued or have been superseded: 
File 
Name 

Title Disposition: 

GBSP70 Braced Excavation Use TSRS per Sec 522 
GBSP 95 Bridge Deck Concrete Sealer Use July 1, 2012 version 

for Repair projects only 
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STATE OF ILLINOIS 
SPECIAL PROVISIONS 

 
CONTRACT NO. XXXXX 

 
 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction", adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways", the "Manual of Test Procedures for Materials" in effect on 
the date of invitation for bids, and the "Supplemental Specifications and Recurring Special 
Provisions" adopted January 1, 2019 and as indicated on the Check Sheet included herein 
which apply to and govern the construction of the St. Charles Road Bridge Improvements over 
Salt Creek. In case of conflict with any part or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
The project is located along St. Charles Road (FAU 1397) and it extends from Monterey Avenue 
to 390 feet west of IL Route 83. The net and gross length of the project is 360 feet (0.07 miles).  
It is located within the Village Park and the City of Elmhurst in DuPage County, Illinois. 
 
 
DESCRIPTION OF PROJECT 
The proposed improvements consist of the replacement of the bridge superstructure, scour 
protection in the form of sheet piles, and minor widening of the roadway to accommodate five 
lanes at 11 feet wide. The existing substructure will be maintained. 
 
The work consists of replacing the bridge superstructure, sheet piling, milling and resurfacing, 
hot-mix asphalt paving, combination concrete curb and gutter, drainage structure adjustments, 
maintenance of traffic, temporary lighting and traffic signals, striping, signing, erosion control, 
landscaping, and all incidental and collateral work necessary to complete the improvements as 
shown in the plans and as described herein. 
 
 
STATUS OF UTILITIES (D-1) 
Effective: June 1, 2016 
 
Utility companies and/or municipal owners located within the construction limits of this project 
have provided the following information in regard to their facilities and the proposed 
improvements. The tables below contain a description of specific conflicts to be resolved and/or 
facilities which will require some action on the part of the Department’s contractor to proceed 
with work. Each table entry includes an identification of the action necessary and, if applicable, 
the estimated duration required for the resolution. 
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UTILITIES TO BE ADJUSTED 
Conflicts noted below have been identified by following the suggested staging plan included in 
the contract. The company has been notified of all conflicts and will be required to obtain the 
necessary permits to complete their work; in some instances resolution will be a function of the 
construction staging. The responsible agency must relocate or complete new installations as 
noted in the action column; this work has been deemed necessary to be complete for the 
Department's contractor to then work in the stage under which the item has been listed. 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
ACTION 

 
Stage 1 

Sta 87+06 (LT) 
to  

Sta 89+14 (LT) 

Street 
lighting 
cable, 

conduit, 
and 

junction 
boxes 

Existing lighting cable, 
conduit, and two junction 
boxes are mounted on the 
north side of the bridge.  
 
The cable, conduit, and 
junction boxes will need to be 
removed to accommodate the 
temporary lighting system 
prior to the removal of the 
bridge superstructure. 

City of Elmhurst 

Removal of 
existing 
lighting cable, 
conduit, and 
two junction 
boxes. New 
lighting 
conduit/cable 
shall be 
installed in one 
of the new 
conduits 
located 
underneath the 
proposed 
sidewalk. 
(By Contractor) 

Sta 87+06 (LT) Light pole 

There is an existing light pole 
and its foundation mounted 
on the northwest corner of the 
bridge’s wing wall.  
 
The light pole will need to be 
removed and stored on-site to 
accommodate the temporary 
lighting system and proposed 
improvements. 

City of Elmhurst 

Removal of 
existing light 
pole to be 
salvaged and 
relocated onto 
the new bridge 
superstructure. 
(By Contractor) 
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Sta 85+72 (LT) 
to  

Sta 89+36 (LT) 

AT&T duct 
package 

underneath 
bridge. 

Existing AT&T ducts are 
located on the north side of 
the bridge. One duct package 
runs underneath the bridge; 
located in an existing utility 
gap between the two 
northernmost beams. The 
second duct package runs 
underneath the creek. 
 
The duck package located in 
the existing utility gap will 
need to be relocated into the 
existing empty AT&T ducts 
running underneath the creek 
to remain. 

AT&T 

AT&T ducts to 
be relocated 
into the 
existing spare 
ducts running 
underneath the 
creek.  

Ex MH (EX-2)  
Sta 86+00;  

20’ LT 

Storm 
structure 

The existing manhole is within 
the proposed resurfacing 
limits. Additionally, a 12” RCP 
storm sewer is proposed to 
be connected to the north 
side of the structure. 

City of Elmhurst 
Reconstruction 
(By Contractor) 

Ex Water 
Valve Vault 
Sta 86+68;  

35’ LT 

Water 
valve vault 

The existing valve vault is 
located near the proposed 
sidewalk improvements as a 
result of the minor widening to 
the bridge and roadway. 

City of Elmhurst 
Adjustment 
(By Contractor) 

Ex MH (EX-3)  
Sta 86+82;  

33’ LT 

Storm 
structure 

The existing manhole is 
located near the proposed 
sidewalk improvements as a 
result of the minor widening to 
the bridge and roadway. 

City of Elmhurst 
Adjustment 
(By Contractor) 

 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
ACTION 

 
Stage 2 

Ex MH  
(SAN-1)  

Sta 85+82;  
20’ RT 

Sanitary 
structure 

The existing manhole is within 
the proposed resurfacing 
limits. 

Village of Villa 
Park 

 

Adjustment 
(By Contractor) 
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Ex MH  
(SAN-2)  

Sta 85+92;  
23’ RT 

Sanitary 
structure 

The existing manhole is within 
the proposed resurfacing 
limits. 

Village of Villa 
Park 

Adjustment 
(By Contractor) 

Ex MH  
(EX-5)  

Sta 85+98;  
40’ RT 

Storm 
structure 

The existing manhole is within 
the proposed ADA ramp 
improvement limits. 

Village of Villa 
Park 

Adjustment / 
Cleaning 
(By Contractor) 

Ex Water 
Valve Vault 
Sta 86+00;  

52’ RT 

Water 
valve vault 

The existing valve vault is 
located within the proposed 
ADA ramp improvement 
limits. 

Village of Villa 
Park 

Adjustment 
(By Contractor) 

Ex Water 
Valve Vault 
Sta 86+00;  

46’ RT 

Water 
valve box 

The existing valve box is 
located within the proposed 
sidewalk improvement limits. 

Village of Villa 
Park 

Adjustment 
(By Contractor) 

Sta 88+50 (RT) Light pole 

There is an existing light pole 
and foundation in conflict with 
the proposed approach/ 
roadway widening. 
 
The light pole will need to be 
removed and stored on-site to 
accommodate the temporary 
lighting system and proposed 
improvements. 

City of Elmhurst 

Removal of 
existing light 
pole to be 
salvaged and 
relocated onto 
new 
foundation.  
(By Contractor) 

 
 Stage 1: ____90___ Days Total Installation 
Stage 2: _________ Days Total Installation 

 
 

UTILITIES TO BE WATCHED AND PROTECTED 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract. The information provided is not a comprehensive list of all remaining 
utilities, but those which during coordination were identified as ones which might require the 
Department’s contractor to take into consideration when making the determination of the means 
and methods that would be required to construct the proposed improvement. In some instances 
the contractor will be responsible to notify the owner in advance of the work to take place so 
necessary staffing on the owners part can be secured. 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
ACTION 

 
Stage 1 
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Sta 85+72 (LT) 
to  

Sta 89+36 (LT) 

AT&T duct 
package 

underneath 
creek.  

Existing AT&T ducts are 
located on the north side of the 
bridge. One duct package runs 
underneath the bridge; located 
in an existing utility gap 
between the two northernmost 
beams. The second duct 
package runs underneath the 
creek. 
 
There are no conflicts with the 
proposed improvements. 

AT&T 

The Contractor 
shall field verify 
the location of the 
underground 
AT&T duct 
package prior to 
installing 
proposed sheet 
piles. 

Sta 86+00 (LT)  
to 

Sta 87+75 (LT)  

Existing 
Watermain 
and Gas 

Existing watermain and gas 
lines are located on the north 
side of the bridge and near the 
location of the proposed sheet 
piling.  
 
There are no conflicts with the 
proposed improvements. 

City of Elmhurst / 
Nicor Gas 

The Contractor 
shall field verify 
the location of the 
existing 
watermain and 
gas lines. The 
existing facilities 
shall be protected 
from damage 
during 
construction.  

West and East 
sides of 

IL Route 83 

West Shore 
petroleum 
pipeline  

Existing petroleum pipeline run 
north-south along IL Route 83 
and are located on both sides 
of the roadway.  
 
There are no conflicts with the 
proposed improvements. 

West Shore 
Pipeline 

The Contractor 
shall field verify 
the location of the 
underground 
facilities prior to 
installing 
temporary traffic 
signals. 

East side of 
IL Route 83 

ComEd 
overhead 

lines 

Existing overhead lines run 
north-south along IL Route 83 
and are located on the east 
side of the roadway. 
 
There are no conflicts with the 
proposed improvements. 

ComEd 

The Contractor 
shall field verify 
the location of the 
overhead wires 
and make the 
necessary 
precautions to 
comply with 
OSHA 
requirements 
prior to installing 
temporary traffic 
signals. 

 
Stage 2 

Sta 85+72 (RT) 
to  

Sta 89+36 (RT) 

Comcast 
Cable 

The Contractor is alerted that 
there could be underground 
Comcast facilities crossing 
Salt Creek on the south side of 
the bridge.  

Comcast 

The Contractor 
shall field verify 
Comcast facilities 
are not in conflict 
with the proposed 
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A Comcast representative field 
verified and stated there are 
no conflicts with the proposed 
improvements.  

improvements. 

 
The following contact information is what was used during the preparation of the plans as 
provided by the owner of the facility. 
 

Agency / 
Company 

Responsible to 
Resolve Conflict 

Name of 
Contact 

Address Phone Email-address 

Village Of Villa 
Park / Contractor 

Jeremie 
Lukowicz, PE 

11 W. Home Ave. 
Villa Park, IL 60181 

(630) 834-
8505 

jlukowicz@invillapark.com 

City Of Elmhurst / 
Contractor 

Kent Johnson, 
PE, CFM 

209 N. York St. 
Elmhurst, IL 60126 

(630) 530-
3024 

Kent.Johnson@elmhurst.org 

AT&T Bruce Robbins 
1000 Commerce Dr. 
Oakbrook, IL 60523 

(815) 412-
5254 

br1831@att.com 

Comcast Cable Ted Wyman 
688 Industrial Dr. 

Elmhurst, IL 60126 
(224) 229-

5850 
Ted_Wyman@comcast.com 

Nicor Gas 
Bruce  

Koppang 
1844 Ferry Rd. 

Naperville, IL 60563 
(630) 388-

3046 
bkoppan@aglresources.com 

West Shore 
Pipeline 

Bill O’Malley                                 
3400 S. Badger Rd. 
Arlington Heights, IL 

60005 

(847) 878-
3428 

 

Level 3 
Communications 

Xan Rypkema 
1025 El Dorado Blvd  

Broomfield, CO 80021 
 relo@level3.com 

Buckeye Pipeline Michael Norris 
12920 Bell Road 
Lemont, IL 60439 

(219) 313-
5321 

MRNorris@buckeye.com 

BP Pipeline 
Laura 

Moonshower 

150 W. Warrenville 
Rd, Bldg 603- 3rd Fl. 
Naperville, IL 60563 

(678) 763-
4936 

Laura.Moonshower@bp.com 

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder. The days required for conflict resolution should be taken into account 
in the bid as this information has also been factored into the timeline identified for the project 
when setting the completion date. The applicable portions of the Standard Specifications for 
Road and Bridge Construction shall apply. 
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Estimated duration of time provided in the action column for the first conflicts identified will begin 
on the date of the executed contract regardless of the status of the utility relocations. The 
responsible agencies will be working toward resolving subsequent conflicts in conjunction with 
contractor activities in the number of days noted. 
 
The  estimated  relocation  dates  must  be  part  of  the  progress  schedule  submitted  by  the 
contractor. A utility kickoff meeting will be scheduled between the Department, the Department’s 
contractor and the utility companies.  The Department’s contractor is responsible for contacting 
J.U.L.I.E. prior to any and all excavation work. 
 
 
MAINTENANCE OF ROADWAYS 
Effective: September 30, 1985 
Revised: November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
TRAFFIC CONTROL AND PROTECTION (ARTERIALS)  
Effective: February 1, 1996 
Revised: March 1, 2011 
 
Specific traffic control plan details and Special Provisions have been prepared for this contract. 
This work shall include all labor, materials, transportation, handling and incidental work 
necessary to furnish, install, maintain and remove all traffic control devices required as indicated 
in the plans and as approved by the Engineer. 
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain 
and remove all applicable traffic control devices along the detour route according to the details 
shown in the plans. 
 
Method of Measurement: All traffic control (except temporary pavement markings) indicated on 
the traffic control plan details and specified in the Special Provisions will be measured for 
payment on a lump sum basis. 
 
Basis of Payment: All traffic control and protection will be paid for at the contract LUMP SUM 
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
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Temporary pavement markings will be paid for separately unless shown on a Standard. 
 
 
TRAFFIC CONTROL PLAN 
Effective: September 30, 1985 
Revised: January 1, 2007 
 
Traffic Control shall be according to the standard detail included in the construction documents 
and the applicable sections of the Standard Specifications, the Supplemental Specifications, the 
"Illinois Manual on Uniform Traffic Control Devices for Streets and Highways", any special 
details and Highway Standards contained in the plans, and the Special Provisions contained 
herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the Engineer at least 72 hours in advance of beginning work.  
 
STANDARDS: 
701427-05 Lane Closure, Multilane, Intermittent or Moving Operations, For Speeds </= 40 MPH 
701606-10 Urban Single Lane Closure, Multilane, 2W with Mountable Median  
701701-10 Urban Single Lane Closure, Multilane Intersection  
701801-06 Sidewalk, Corner or Crosswalk Closure 
701901-07 Traffic Control Devices 
704001-08 Temporary Concrete Barrier 
 
DETAILS: 
D-1 Standard TC-10 Traffic Control and Protection for Side Roads, Intersections, and Driveways 
D-1 Standard TC-13 Typical Pavement Markings 
D-1 Standard TC-14 Traffic Control and Protection at Turn Bays (To Remain Open to Traffic)  
D-1 Standard TC-16 Short Term Pavement Marking Letters and Symbols 
D-1 Standard TC-22 Arterial Road Information Sign 
D-1 Standard TC-26 Driveway Entrance Sign 
 
SPECIAL PROVISIONS: 
Maintenance of Roadway 
Traffic Control and Protection (Arterials) 
Public Convenience and Safety (D-1) 
Temporary Information Signing 
Equipment Parking and Storage (BDE) 
Lights on Barricades (BDE) 
Pavement Marking Blackout Tape (BDE) 
Temporary Pavement Marking (BDE) 
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PUBLIC CONVENIENCE AND SAFETY (D-1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

 
 
DETOUR PLAN 
Description:  Specific traffic control plan details and Special Provisions have been prepared for 
the Salt Creek Greenway (SCG) Trail and sidewalk detours. This work shall include all labor, 
materials, transportation, handling and incidental work necessary to furnish, install, maintain and 
remove all traffic control devices required as indicated in the plans and as approved by the 
Engineer. 
 
The Contractor shall furnish, erect, maintain and remove all applicable traffic control devices 
along the detour route according to the details shown in the plans. 
 
Method of Measurement: All traffic control indicated on the bike path and sidewalk detour plan 
details will be measured for payment on a lump sum basis. 
 
Basis of Payment: All traffic control for the detour will be paid for at the contract LUMP SUM 
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
Custom signs will be paid for at the contract unit price per square foot for TEMPORARY 
INFORMATION SIGNING. 
 
 
TEMPORARY INFORMATION SIGNING (D-1) 
Effective November 13, 1996 
Revised: January 2, 2007 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
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be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials.  
Materials shall be according to the following Articles of Section 1000 - Materials:  
  
   Item       Article/Section  
 a.)  Sign Base (Notes 1 & 2)    1090  
 b.)  Sign Face (Note 3)     1091  
 c.)  Sign Legends     1092  
 d.)  Sign Supports     1093  
 e.)  Overlay Panels (Note 4)    1090.02  
  

Note 1.  The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 
plywood.  

Note 2.  Type A sheeting can be used on the plywood base.  
Note 3 . All sign faces shall be Type A except all orange signs shall meet the 

requirements of Article 1106.01.  
Note 4.  The overlay panels shall be 0.08 inch (2 mm) thick. 
 
 

GENERAL CONSTRUCTION REQUIRMENTS 
Installation.  
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.  
  
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used.  
  
The attachment of temporary signs to existing sign structures or sign panels shall be approved 
by the Engineer.  Any damage to the existing signs due to the Contractor's operations shall be 
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense.  
  
Signs which are placed on overhead bridge structures shall be fastened to the handrail with 
stainless steel bands.  These signs shall rest on the concrete parapet where possible.  The 
Contractor shall furnish mounting details for approval by the Engineer.  
  
Method Of Measurement.  
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically).  
  
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item.  
  
Basis Of Payment.  
This work shall be paid for at the contract unit price per SQUARE FOOT (square meter) for 
TEMPORARY INFORMATION SIGNING. 
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RESPONSIBILITY FOR VANDALISM (VILLA PARK) 
The Contractor shall be responsible for the protection of all equipment and materials.  Any 
equipment or materials which are stolen, missing, lost, damaged or vandalized shall be the 
Contractor’s responsibility to replace or repair as needed at no additional cost to the contract. 
The Contractor shall be responsible for the defacement of any concrete pours before they have 
set up.  Concrete pavement, sidewalk, driveway, or curbing that has been defaced, in the 
opinion of the Engineer, shall be removed and replaced by the Contractor at Contractor’s 
expense. 
 
 
PROTECTION OF EXISTING DRAINAGE FACILITIES DURING CONSTRUCTION 
(VILLA PARK) 
Unless otherwise noted in the contract plans, the existing drainage facilities shall remain in use 
during the period of construction.  
 
Locations of existing drainage structures and sewers, if shown on the contract plans, are 
approximate.  Prior to commencement of work, the Contractor, at his/her own expense, shall 
determine the exact location of existing structures which are within the proposed construction 
site. 
 
All drainage structures are to be kept free from any debris resulting from construction 
operations. All work and materials necessary to prevent accumulation of debris in the drainage 
structure resulting from construction operations shall be removed at the Contractor’s own 
expense, and no extra compensation will be allowed. 
 
Unless reconstruction or adjustment of an existing manhole, catch basin, or inlet is called for in 
the contract plans or ordered by the Engineer, the proposed work shall meet the existing 
elevations of these structures. Should reconstruction or adjustment of a drainage structure be 
required by the Engineer in the field, the necessary work and payment shall be done in 
accordance with Section 602 and Article 104.02 respectively, of the Standard Specifications. 
 
Existing frames and grates are to remain unless otherwise noted in the contract plans or as 
directed by the Engineer. Frames and grates that are missing or damaged prior to construction 
shall be replaced. The type of replacements frame or grate shall be determined by the Engineer, 
and replacement and payment for same shall be in accordance with Section 604 and Article 
104.02 respectively, of the Standard Specifications unless otherwise noted in the plans or 
special provisions. 
 
 
DROP HAMMERS (VILLA PARK) 
The use of drop hammers or similar equipment will not be permitted. 
 
 
EARTH EXCAVATION 
Add the following to the end of the first paragraph of Article 202.08: 
 
Removal and disposal of all logs, shrubs, bushes, grass, weeds, and trees of a diameter less 
than 6 inches shall be included in the cost of EARTH EXCAVATION and REMOVAL AND 



St. Charles Bridge Improvements Over Salt Creek 
Village of Villa Park 

FAU 1397 
Section 15-00094-00-BR 

Job No.  C-91-313-15 
 

12 
 

DISPOSAL OF UNSUITABLE MATERIALS. 
 
 
COARSE AGGREGATE  FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D-1) 
Effective:  November 1, 2011 
Revised: November 1, 2013 
 
This work shall be according to Section 1004.05 of the Standard Specifications except for the 
following: 
 
Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone 
crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP 
used shall be according to the current Bureau of Materials and Physical Research Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications". The RAP shall 
be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended with any 
of the coarse aggregate listed above, the blending shall be done mechanically with calibrated 
feeders. The feeders shall have an accuracy of + 2.0 percent of the actual quantity of material 
delivered. The final blended product shall not contain more than 40 percent by weight RAP. 
 
The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being 
blended with the processed and uniformly graded RAP. Gradation deleterious count shall not 
exceed 10% of total RAP and 5% of other by total weight. 
 
 
FRICTION AGGREGATE (D-1) 
Effective:  January 1, 2011 
Revised:  April 29, 2016 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 

 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 
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Use Mixture Aggregates Allowed 

HMA 
Low ESAL 

Stabilized 
Subbase or 
Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  
Leveling Binder 
IL-9.5 or IL-9.5L 
 
SMA  
Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
Crushed Concrete3/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 
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Use Mixture Aggregates Allowed 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/ or Crushed 
Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 
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Use Mixture Aggregates Allowed 

50% Crushed 
Gravel2/, Crushed 
Concrete3/, or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA 

Ndesign 80.  In SMA Ndesign 50, carbonate crushed stone shall not be blended with any 
of the other aggregates allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA 
surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be 

by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 

 
 
GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1) 
Effective:  June 26, 2006 
Revised:  April 1, 2016 
 
Add the following to the end of article 1032.05 of the Standard Specifications: 

 
“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder.  A quantity of 10.0 to 14.0 percent 
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or 
a PG 58-28 to make a GTR 64-28.  The base PG 64-28 and PG 58-28 asphalt binders shall 
meet the requirements of Article 1032.05(a).  Compatible polymers may be added during 
production. The GTR modified asphalt binder shall meet the requirements of the following 
table. 

 

Test 
Asphalt Grade 
GTR 70-28 

Asphalt Grade  
GTR 64-28 

Flash Point (C.O.C.), 
     AASHTO T 48, °F (°C), min. 

450 (232) 450 (232) 

Rotational Viscosity,  
    AASHTO T 316 @ 275 °F (135 °C), Poises, 

Pa∙s, max. 
30 (3) 30 (3) 

Softening Point,  
    AASHTO T 53, °F (°C),  min. 

135 (57) 130 (54) 
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Elastic Recovery, 
  ASTM D 6084, Procedure A (sieve waived) 
  @ 77 °F, (25 °C), aged, ss, 
100 mm elongation, 5 cm/min., 
cut immediately, %, min.  

65 65 

 
Note 1. GTR shall be produced from processing automobile and/or light truck tires by the 
ambient grinding method.  GTR shall not exceed 1/16 in. (2 mm) in any dimension and 
shall contain no free metal particles or other materials.  A mineral powder (such as talc) 
meeting the requirements of AASHTO M 17 may be added, up to a maximum of four 
percent by weight of GTR to reduce sticking and caking of the GTR particles.  When tested 
in accordance with Illinois modified AASHTO T 27, a 50 g sample of the GTR shall conform 
to the following gradation requirements: 
 

Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 m) 95  5 
No. 50 (300 m) > 20 

 
Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications: 

 
“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall 
be provided.  This tank must be capable of providing continuous mechanical mixing 
throughout by continuous agitation and recirculation of the asphalt binder to provide a 
uniform mixture.  The tank shall be heated and capable of maintaining the temperature of 
the asphalt binder at 300 F to 350 F (149 C to 177 C).  The asphalt binder metering 
systems of dryer drum plants shall be calibrated with the actual GTR modified asphalt 
binder material with an accuracy of  0.40 percent.” 
 
 

Revise 1030.02(c) of the Standard Specifications to read: 
 

“(c)   RAP Materials (Note 5) ………………………………………………..…..1031” 
 
 

Add the following note to 1030.02 of the Standard Specifications: 
 

Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles, 
the maximum asphalt binder replacement percentage shall be according to the most 
recent special provision for recycled materials. 
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HMA MIXTURE DESIGN REQUIREMENTS (D-1) 
Effective:  January 1, 2013 
Revised: January 1, 2018 

 
1) Design Composition and Volumetric Requirements 
 
Revise the table in Article 406.06(d) of the Standard Specifications to read: 
 

“MINIMUM COMPACTED LIFT THICKNESS 

Mixture Composition Thickness, in. (mm) 

IL-4.75 3/4 (19) 
SMA-9.5, IL-9.5, IL-9.5L 1 1/2 (38) 

SMA-12.5 2 (50) 
IL-19.0, IL-19.0L 2 1/4 (57)” 

 
 
Revise the table in Article 1004.03(c) of the Standard Specifications to read: 
 

“Use Size/Application Gradation No. 

Class A-1, 2, & 3 3/8 in. (10 mm) Seal CA 16 
Class A-1 1/2 in. (13 mm) Seal CA 15 
Class A-2 & 3 Cover CA 14 
HMA High ESAL IL-19.0 

IL-9.5 
CA 11 1/ 

CA 16, CA 133/ 

HMA Low ESAL IL-19.0L 
IL-9.5L 

Stabilized Subbase 
or Shoulders 

CA 11 1/ 

CA 16 

SMA2/ 1/2 in. (12.5mm) 
Binder & Surface 

IL 9.5 
Surface 

CA133/, CA14 or CA16 
 

CA16, CA 133/ 

 
1/ CA 16 or CA 13 may be blended with the gradations listed. 
2/ The coarse aggregates used shall be capable of being 

combined with stone sand, slag sand, or steel slag sand 
meeting the FA/FM 20 gradation and mineral filler to meet 
the approved mix design and the mix requirements noted 
herein. 

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve. 
 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 

absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, 
shall have minimum surge bin storage plus haul time of 1.5 hours.” 

 
Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read: 
 

“High ESAL IL-19.0 binder; 
IL-9.5 surface; IL-4.75; SMA-12.5, 

SMA-9.5 
Low ESAL IL-19.0L binder; IL-9.5L surface; 

Stabilized Subbase (HMA)1/; 
HMA Shoulders2/ 

 
1/ Uses 19.0L binder mix. 
 
2/ Uses 19.0L for lower lifts and 9.5L for surface lift.” 

 
Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read: 
 

“1030.02 Materials.  Materials shall be according to the following. 
 

Item................................................................................................. Article/Section 
(a) Coarse Aggregate  ............................................................................................... 1004.03 
(b) Fine Aggregate  .................................................................................................... 1003.03 
(c) RAP Material  ............................................................................................................ 1031 
(d) Mineral Filler  ............................................................................................................. 1011 
(e) Hydrated Lime  ..................................................................................................... 1012.01 
(f) Slaked Quicklime (Note 1) 
(g) Performance Graded Asphalt Binder (Note 2)  .......................................................... 1032 
(h) Fibers (Note 3) 
(i) Warm Mix Asphalt (WMA) Technologies (Note 4) 

 
Note 1.  Slaked quicklime shall be according to ASTM C 5. 
 
Note 2.  The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75, 
except where modified herein. The elastic recovery shall be a minimum of 80. 
 
Note 3.  A stabilizing additive such as cellulose or mineral fiber shall be added to the 
SMA mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive 
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  
Prior to approval and use of fibers, the Contractor shall submit a notarized certification 
by the producer of these materials stating they meet these requirements. Reclaimed 
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed 
with an SBA polymer modifier as a fiber additive if the mix design with RAS included 
meets AASHTO T305 requirements. The RAS shall be from a certified source that 
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produces either Type I or Type 2. Material shall meet requirements noted herein and the 
actual dosage rate will be determined by the Engineer. 
 
Note 4.  Warm mix additives or foaming processes shall be selected from the current 
Bureau of Materials and Physical Research Approved List, “Warm Mix Asphalt 
Technologies”.” 

 
Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications 
to read: 

 
“ (1) High ESAL Mixtures.  The Job Mix Formula (JMF) shall fall within the following limits. 

 
High ESAL, MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 4/  
IL-12.5 mm 

SMA 4/ 
IL-9.5 mm 

IL-9.5 mm IL-4.75 mm 

min max min max min max min max min max 
1 1/2 in 

(37.5 mm) 
  

    
    

1 in. 
(25 mm) 

 100 
    

    

3/4 in. 
(19 mm) 

90 100  100       

1/2 in. 
(12.5 mm) 

75 89 80 100  100  100  100 

3/8 in. 
(9.5 mm) 

   65 90 100 90 100  100 

#4 
(4.75 mm) 

40 60 20 30 36 50 34 69 90 100 

#8 
(2.36 mm) 20  42 16 24 5/ 16 325/ 34 6/  52 2/ 70 90 

#16 
(1.18 mm) 

15 30     10 32 50 65 

#30 
(600 m) 

  12 16 12 18     

#50 
(300 m) 

6 15     4 15 15 30 

#100 
(150 m) 

4 9     3 10 10 18 

#200 
(75 m) 

3 6 7.0 9.0 3/ 7.5 9.5 3/ 4 6 7 9 3/ 

Ratio 
Dust/Asphalt 

Binder 
 1.0  1.5  1.5  1.0  1.0  

 
1/ Based on percent of total aggregate weight. 

 
2/ The mixture composition shall not exceed 44 percent passing the #8 

(2.36 mm) sieve for surface courses with Ndesign = 90. 
 

3/ Additional minus No. 200 (0.075 mm) material required by the mix 
design shall be mineral filler, unless otherwise approved by the 
Engineer.  
 

4/ The maximum percent passing the #635 (20 µm) sieve shall be ≤ 3 
percent. 
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5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent 
passing the #8 (2.36 mm) sieve shall not be adjusted above the 
percentage stated on the table.  
 

6/ When establishing the Adjusted Job Mix Formula (AJMF) the percent 
passing the #8 (2.36 mm) sieve shall not be adjusted below 34 
percent. 
 

Revise Article 1030.04(b)(1) of the Standard Specifications to read: 
  

“(1) High ESAL Mixtures.  The target value for the air voids of the HMA shall be 4.0 
percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.  
The VMA and VFA of the HMA design shall be based on the nominal maximum 
size of the aggregate in the mix, and shall conform to the following requirements. 

 
VOLUMETRIC REQUIREMENTS 

High ESAL 
 Voids in the Mineral Aggregate 

(VMA), 
% minimum 

Voids Filled 
with Asphalt 

Binder 
(VFA), 

% 
Ndesign  

IL-19.0 
 

IL-9.5 
IL-4.751/ 

50 
 

13.5 
 

15.0 

18.5 65 – 78 2/ 

70 
 65 - 75 

90 
     

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent 
 

2/ VFA for IL-4.75 shall be 72-85 percent” 
 

Replace Article 1030.04(b)(3) of the Standard Specifications with the following: 
  

“(3) SMA Mixtures. 
 

Volumetric Requirements 
SMA 1/ 

Ndesign Design Air Voids 
Target % 

Voids in the 
Mineral Aggregate  

(VMA), % min.  

Voids Filled  
with Asphalt  

(VFA), % 

80 4/ 3.5 
17.0 2/ 

75 - 83 16.0 3/ 

 
1/ Maximum draindown shall be 0.3 percent. The draindown shall be 

determined at the JMF asphalt binder content at the mixing temperature 
plus 30 °F. 
 

2/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
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3/ Applies when specific gravity of coarse aggregate is < 2.760. 

 
4/ Blending of different types of aggregate will not be permitted. 

For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, coarse 
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline 
crushed stone, or crushed sandstone. 

 
Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications: 
 

“During production, the Contractor shall test SMA mixtures for draindown according to 
AASHTO T305 at a frequency of 1 per day of production.” 

 
Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2. 
 
Add to the end of Article 1102.01 (a) (4) b. 2.: 
 

“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral 
filler according to the following: 
 

(a.) Sufficient collected dust (baghouse) is available for production of the SMA mix 
for the entire project. 
 

(b.) A mix design was prepared based on collected dust (baghouse).  
 

2) Design Verification and Production 
 
Revise Article 1030.04 (d) of the Standard Specifications to read: 
 

“(d) Verification Testing.  High ESAL, IL-4.75, and SMA mix designs submitted for 
verification will be tested to ensure that the resulting mix designs will pass the 
required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the 
Tensile Strength Test (IL mod AASHTO T-283). The Department will perform a 
verification test on gyratory specimens compacted by the Contractor. If the mix fails 
the Department’s verification test, the Contractor shall make the necessary changes 
to the mix and resubmit compacted specimens to the Department for verification. If 
the mix fails again, the mix design will be rejected.  

 
All new and renewal mix designs will be required to be tested, prior to submittal for 
Department verification and shall meet the following requirements: 

 
(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in. 

(12.5 mm).  The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut 
depth criteria shall be based on the high temperature binder grade of the mix as 
specified in the mix requirements table of the plans. 
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Illinois Modified AASHTO T 324 Requirements 1/ 

 

Asphalt Binder Grade # Repetitions Max Rut Depth (mm) 

PG 70 -XX (or higher) 20,000 12.5 

PG 64 -XX (or lower) 10,000 12.5 

 
1/ When produced at temperatures of 275 ± 5 °F (135 ± 3 °C) or less, loose 

Warm Mix Asphalt shall be oven aged at 270 ± 5 °F (132 ± 3 °C) for two 
hours prior to gyratory compaction of Hamburg Wheel specimens. 

 
Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000 

repetitions. 
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000 
repetitions. 

 
(2) Tensile Strength Criteria.  The minimum allowable conditioned tensile strength 

shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG) 
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder.  The 
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).” 

 
Production Testing.  Revise first paragraph of Article 1030.06(a) of the Standard Specifications 
to read: 
 

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures.  For each contract, a 300 ton (275 metric 
tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), will be 
required at the beginning of HMA production for each mixture at the beginning of each 
construction year according to the Manual of Test Procedures for Materials “Hot Mix 
Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may waive 
the test strip if previous construction during the current construction year has 
demonstrated the constructability of the mix using Department test results.” 
 

Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard Specifications: 
 

“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample taken 
within the first 500 tons (450 metric tons) on the first day of production or during start up with 
a split reserved for the Department.  The mix sample shall be tested according to the Illinois 
Modified AASHTO T 324 and shall meet the requirements specified herein.  Mix production 
shall not exceed 1500 tons (1350 metric tons) or one day’s production, whichever comes 
first, until the testing is completed and the mixture is found to be in conformance.  The 
requirement to cease mix production may be waived if the plant produced mixture 
demonstrates conformance prior to start of mix production for a contract. 
If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be accepted 
until the Contractor takes such action as is necessary to furnish a mixture meeting the 
criteria” 
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Method of Measurement: 
 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 
surface Mix Design’s Gmb.” 
 
Basis of Payment.  
 
Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the following: 
 

“Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton) for 
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of 
the mixture composition and Ndesign specified; and POLYMERIZED HOT-MIX ASPHALT 
BINDER COURSE, STONE MATRIX ASPHALT, of the mixture composition and Ndesign 
specified.” 

 
 
RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1) 
Effective:  November 1, 2012 
Revise:  January 1, 2018 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT 
SHINGLES 

 
1031.01 Description.  Reclaimed asphalt pavement and reclaimed asphalt shingles shall 

be according to the following. 
 
(a) Reclaimed Asphalt Pavement (RAP).  RAP is the material resulting from cold milling or 

crushing an existing hot-mix asphalt (HMA) pavement.  RAP will be considered 
processed FRAP after completion of both crushing and screening to size.  The 
Contractor shall supply written documentation that the RAP originated from routes or 
airfields under federal, state, or local agency jurisdiction. 

 
(b) Reclaimed Asphalt Shingles (RAS).  Reclaimed asphalt shingles (RAS).  RAS is from 

the processing and grinding of preconsumer or post-consumer shingles.  RAS shall be a 
clean and uniform material with a maximum of 0.5 percent unacceptable material, as 
defined in Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle 
(RAS) Sources”, by weight of RAS.  All RAS used shall come from a Central Bureau of 
Materials approved processing facility where it shall be ground and processed to 
100 percent passing the 3/8 in. (9.5 mm) sieve and 90 percent passing the #4 (4.75 mm) 
sieve.  RAS shall meet the testing requirements specified herein.  In addition, RAS shall 
meet the following Type 1 or Type 2 requirements. 

 
(1) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged 

from the manufacture of residential asphalt roofing shingles. 
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(2) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged 
from residential, or four unit or less dwellings not subject to the National Emission 
Standards for Hazardous Air Pollutants (NESHAP). 

 
1031.02 Stockpiles.  RAP and RAS stockpiles shall be according to the following. 
 
(a) RAP Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  Additional processed RAP (FRAP) shall be 
stockpiled in a separate working pile, as designated in the QC Plan, and only added to 
the sealed stockpile when test results for the working pile are complete and are found to 
meet tolerances specified herein for the original sealed FRAP stockpile.  Stockpiles shall 
be sufficiently separated to prevent intermingling at the base.  All stockpiles (including 
unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed 
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc…). 
 
(1) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, HMA (High and 

Low ESAL) or equivalent mixtures.  The coarse aggregate in FRAP shall be crushed 
aggregate and may represent more than one aggregate type and/or quality, but shall 
be at least C quality.  All FRAP shall be processed prior to testing and sized into 
fractions with the separation occurring on or between the #4 (4.75 mm) and 1/2 in. 
(12.5 mm) sieves.  Agglomerations shall be minimized such that 100 percent of the 
RAP in the coarse fraction shall pass the maximum sieve size specified for the mix 
the FRAP will be used in. 

 
(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, HMA (High 

ESAL), or HMA (High ESAL).  If approved by the Engineer, the aggregate from a 
maximum 3.0 in. (75 mm) single combined pass of surface/binder milling will be 
classified as B quality.  All millings from this application will be processed into FRAP 
as described previously. 

 
(3) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 

HMA (High and Low ESAL) or equivalent mixtures.  The coarse aggregate in this 
RAP shall be crushed aggregate and may represent more than one aggregate type 
and/or quality, but shall be at least C quality.  This RAP may have an inconsistent 
gradation and/or asphalt binder content prior to processing.  All conglomerate RAP 
shall be processed (FRAP) prior to testing.  Conglomerate RAP stockpiles shall not 
contain steel slag or other expansive material as determined by the Department. 

 
(4) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of 

RAP from HMA shoulders, bituminous stabilized subbases or HMA (Low ESAL)/HMA 
(Low ESAL) IL-19.0L binder mixture.  The coarse aggregate in this RAP may be 
crushed or round but shall be at least D quality.  This RAP may have an inconsistent 
gradation and/or asphalt binder content.  Conglomerate DQ RAP stockpiles shall not 
contain steel slag or other expansive material as determined by the Department. 

 
(5) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 

categories listed above shall be classified as “Non-Quality”. 
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RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet 
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, 
plant cleanout etc., will be unacceptable unless the contaminants are removed to the 
satisfaction of the Engineer.  Sheet asphalt shall be stockpiled separately. 
 

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be 
sufficiently separated to prevent intermingling at the base.  Each stockpile shall be 
signed indicating what type of RAS is present. 

 
However, a RAS source may submit a written request to the Department for approval to 
blend mechanically a specified ratio of Type 1 RAS with Type 2 RAS.  The source will 
not be permitted to change the ratio of the blend without the Department prior written 
approval.  The Engineer’s written approval will be required, to mechanically blend RAS 
with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to 
improve workability.  The fine aggregate shall be “B Quality” or better from an approved 
Aggregate Gradation Control System source.  The fine aggregate shall be one that is 
approved for use in the HMA mixture and accounted for in the mix design and during 
HMA production. 
 
Records identifying the shingle processing facility supplying the RAS, RAS type, and lot 
number shall be maintained by project contract number and kept for a minimum of 
three years. 

 
1031.03 Testing.  FRAP and RAS testing shall be according to the following. 
 
(a) FRAP Testing.  When used in HMA, the FRAP shall be sampled and tested either during 

processing or after stockpiling. It shall also be sampled during HMA production. 
 
(1) During Stockpiling.  For testing during stockpiling, washed extraction samples shall 

be run at the minimum frequency of one sample per 500 tons (450 metric tons) for 
the first 2000 tons (1800 metric tons) and one sample per 2000 tons 
(1800 metric tons) thereafter.  A minimum of five tests shall be required for stockpiles 
less than 4000 tons (3600 metric tons). 

 
(2) Incoming Material. For testing as incoming material, washed extraction samples shall 

be run at a minimum frequency of one sample per 2000 tons (1800 metric tons) or 
once per week, whichever comes first. 

 
(3) After Stockpiling.  For testing after stockpiling, the Contractor shall submit a plan for 

approval to the District proposing a satisfactory method of sampling and testing the 
RAP/FRAP pile either in-situ or by restockpiling.  The sampling plan shall meet the 
minimum frequency required above and detail the procedure used to obtain 
representative samples throughout the pile for testing. 

 
Before extraction, each field sample of FRAP, shall be split to obtain two samples of test 
sample size.  One of the two test samples from the final split shall be labeled and stored 
for Department use.  The Contractor shall extract the other test sample according to 
Department procedure.  The Engineer reserves the right to test any sample (split or 
Department-taken) to verify Contractor test results. 



St. Charles Bridge Improvements Over Salt Creek 
Village of Villa Park 

FAU 1397 
Section 15-00094-00-BR 

Job No.  C-91-313-15 
 

26 
 

 
(b) RAS Testing.  RAS shall be sampled and tested during stockpiling according to Central 

Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS) Sources”.  
The Contractor shall also sample as incoming material at the HMA plant. 
 
(1) During Stockpiling.  Washed extraction and testing for unacceptable materials shall 

be run at the minimum frequency of one sample per 200 tons (180 metric tons) for 
the first 1000 tons (900 metric tons) and one sample per 1000 tons (900 metric tons) 
thereafter.  A minimum of five samples are required for stockpiles less than 
1000 tons (900 metric tons).  Once a ≤ 1000 ton (900 metric ton), five-sample/test 
stockpile has been established it shall be sealed.  Additional incoming RAS shall be 
in a separate working pile as designated in the Quality Control plan and only added 
to the sealed stockpile when the test results of the working pile are complete and are 
found to meet the tolerances specified herein for the original sealed RAS stockpile. 

 
(2) Incoming Material.  For testing as incoming material at the HMA plant, washed 

extraction shall be run at the minimum frequency of one sample per 250 tons 
(227 metric tons).  A minimum of five samples are required for stockpiles less than 
1000 tons (900 metric tons).  The incoming material test results shall meet the 
tolerances specified herein. 

 
The Contractor shall obtain and make available all test results from start of the initial 
stockpile sampled and tested at the shingle processing facility in accordance with the 
facility’s QC Plan. 
 
Before extraction, each field sample shall be split to obtain two samples of test sample 
size.  One of the two test samples from the final split shall be labeled and stored for 
Department use.  The Contractor shall extract the other test sample according to 
Department procedures.  The Engineer reserves the right to test any sample (split or 
Department-taken) to verify Contractor test results. 
 

1031.04 Evaluation of Tests.  Evaluation of test results shall be according to the following. 
 

(a) Evaluation of FRAP Test Results.  All test results shall be compiled to include asphalt 
binder content, gradation and, when applicable (for slag), Gmm.  A five test average of 
results from the original pile will be used in the mix designs.  Individual extraction test 
results run thereafter, shall be compared to the average used for the mix design, and will 
be accepted if within the tolerances listed below. 
 

Parameter FRAP 

No. 4 (4.75 mm)  6 % 
No. 8 (2.36 mm)  5 % 
No. 30 (600 m)  5 % 
No. 200 (75 m)  2.0 % 
Asphalt Binder  0.3 % 
Gmm  0.03 1/ 
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1/ For stockpile with slag or steel slag present as determined in the current 
Manual of Test Procedures Appendix B 21, “Determination of Reclaimed 
Asphalt Pavement Aggregate Bulk Specific Gravity”. 

 
If any individual sieve and/or asphalt binder content tests are out of the above tolerances 
when compared to the average used for the mix design, the FRAP stockpile shall not be 
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the 
stockpile.  All test data and acceptance ranges shall be sent to the District for evaluation. 
 
The Contractor shall maintain a representative moving average of five tests to be used 
for Hot-Mix Asphalt production. 
 
With the approval of the Engineer, the ignition oven may be substituted for extractions 
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing 
Reclaimed Asphalt Pavement (RAP)” or Illinois Modified AASHTO T-164-11, Test 
Method A. 

 
(b) Evaluation of RAS Test Results.  All of the test results, with the exception of percent 

unacceptable materials, shall be compiled and averaged for asphalt binder content and 
gradation.  A five test average of results from the original pile will be used in the mix 
designs.  Individual test results run thereafter, when compared to the average used for 
the mix design, will be accepted if within the tolerances listed below. 
 

Parameter RAS 
No. 8 (2.36 mm) ± 5 % 

No. 16 (1.18 mm) ± 5 % 
No. 30 (600 µm) ± 4 % 
No. 200 (75 µm) ± 2.5 % 

Asphalt Binder Content ± 2.0 % 
 
If any individual sieve and/or asphalt binder content tests are out of the above tolerances 
when compared to the average used for the mix design, the RAS shall not be used in 
Hot-Mix Asphalt unless the RAS representing those tests is removed from the stockpile.  
All test data and acceptance ranges shall be sent to the District for evaluation. 
 

(c) Quality Assurance by the Engineer.  The Engineer may witness the sampling and 
splitting conduct assurance tests on split samples taken by the Contractor for quality 
control testing a minimum of once a month. 
 
The overall testing frequency will be performed over the entire range of Contractor 
samples for asphalt binder content and gradation.  The Engineer may select any or all 
split samples for assurance testing.  The test results will be made available to the 
Contractor as soon as they become available. 
 
The Engineer will notify the Contractor of observed deficiencies. 
 
Differences between the Contractor’s and the Engineer’s split sample test results will be 
considered acceptable if within the following limits. 
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Test Parameter Acceptable Limits of Precision 

% Passing:1/ 
FRAP RAS 

1/2 in. 5.0%  
No. 4 5.0%  
No. 8 3.0% 4.0% 
No. 30 2.0% 4.0% 
No. 200 2.2% 4.0% 
Asphalt Binder Content 0.3% 3.0% 
Gmm 0.030  
 

1/ Based on washed extraction. 
 

In the event comparisons are outside the above acceptable limits of precision, the 
Engineer will immediately investigate. 
 

(d) Acceptance by the Engineer.  Acceptable of the material will be based on the validation 
of the Contractor’s quality control by the assurance process. 

 
1031.05 Quality Designation of Aggregate in RAP and FRAP. 
 
(a) RAP.  The aggregate quality of the RAP for homogeneous, conglomerate, and 

conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse 
aggregate in the RAP stockpile and are designated as follows. 

 
(1) RAP from Class I, HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures are 

designated as containing Class B quality coarse aggregate. 
 
(2) RAP from HMA (Low ESAL) IL-19.0L binder mixture is designated as Class D quality 

coarse aggregate. 
 
(3) RAP from Class I, HMA (High ESAL) binder mixtures, bituminous base course 

mixtures, and bituminous base course widening mixtures are designated as 
containing Class C quality coarse aggregate. 

 
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 

containing Class D quality coarse aggregate. 
 

(b) FRAP.  If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer. 

 
If the quality is not known, the quality shall be determined as follows.  Fractionated RAP 
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum 
tonnage of 5,000 tons (4,500 metric tons).  The Contractor shall obtain a representative 
sample witnessed by the Engineer.  The sample shall be a minimum of 50 lb (25 kg).  
The sample shall be extracted according to Illinois Modified AASHTO T 164 by a 
consultant laboratory prequalified by the Department for the specified testing.  The 
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consultant laboratory shall submit the test results along with the recovered aggregate to 
the District Office.  The cost for this testing shall be paid by the Contractor.  The District 
will forward the sample to the Central Bureau of Materials Aggregate Lab for MicroDeval 
Testing, according to ITP 327.  A maximum loss of 15.0 percent will be applied for all 
HMA applications. The fine aggregate portion of the fractionated RAP shall not be used 
in any HMA mixtures that require a minimum of “B” quality aggregate or better, until the 
coarse aggregate fraction has been determined to be acceptable thru a MicroDeval 
Testing. 
 

1031.06 Use of FRAP and/or RAS in HMA.  The use of FRAP and/or RAS shall be the 
Contractor’s option when constructing HMA in all contracts. 

 
(a) FRAP.  The use of FRAP in HMA shall be as follows. 
 

(1) Coarse Aggregate Size (after extraction).  The coarse aggregate in all FRAP shall be 
equal to or less than the nominal maximum size requirement for the HMA mixture to 
be produced. 

 
(2) Steel Slag Stockpiles.  FRAP stockpiles containing steel slag or other expansive 

material, as determined by the Department, shall be homogeneous and will be 
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or 
mix type. 

 
(3) Use in HMA Surface Mixtures (High and Low ESAL).  FRAP stockpiles for use in 

HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is 
Class B quality or better.  FRAP shall be considered equivalent to limestone for 
frictional considerations unless produced/screened to minus 3/8 inch. 

 
(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA 

Base Course Widening.  FRAP stockpiles for use in HMA binder mixtures (High and 
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in 
which the coarse aggregate is Class C quality or better. 

 
(5) Use in Shoulders and Subbase.  FRAP stockpiles for use in HMA shoulders and 

stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or 
conglomerate DQ. 

 
(b) RAS.  RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA 

applications as specified herein. 
 

(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in 
conjunction with FRAP in HMA mixtures up to a maximum of 5.0 percent by weight of 
the total mix. 
 
When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of 
virgin asphalt binder replacement (ABR) shall not exceed the amounts indicated in the 
table below for a given N Design. 

 
Max Asphalt Binder Replacement for FRAP with RAS Combination 
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HMA Mixtures 1/ 2/ 4/ Maximum % ABR  

Ndesign Binder/Leveling 
Binder  

Surface  Polymer 
Modified 3/ 

30L 50 40 30 
50 40 35 30 
70 40 30 30 
90 40 30  30 

4.75 mm N-50   40 
SMA N-80   30 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the percent 

asphalt binder replacement shall not exceed 50 % of the total asphalt 
binder in the mixture. 

 
2/ When the binder replacement exceeds 15 % for all mixes, except for 

SMA and IL-4.75, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 % binder replacement using a 
virgin asphalt binder grade of PG64-22 will be reduced to a PG58-28).  
When constructing full depth HMA and the ABR is less than 15 %, the 
required virgin asphalt binder grade shall be PG64-28. 

 
3/ When the ABR for SMA or IL-4.75 is 15 % or less, the required virgin 

asphalt binder shall be SBS PG76-22 and the elastic recovery shall 
be a minimum of 80.  When the ABR for SMA or IL-4.75 exceeds 
15%, the virgin asphalt binder grade shall be SBS PG70-28 and the 
elastic recovery shall be a minimum of 80. 
 

4/ When FRAP or RAS is used alone, the maximum percent asphalt 
binder replacement designated on the table shall be reduced by 10 %. 

 
1031.07 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein. 
 
(a) FRAP and/or RAS.  FRAP and /or RAS mix designs shall be submitted for verification.  If 

additional FRAP or RAS stockpiles are tested and found to be within tolerance, as 
defined under “Evaluation of Tests” herein, and meet all requirements herein, the 
additional FRAP or RAS stockpiles may be used in the original design at the percent 
previously verified. 
 

(b) RAS.  Type 1 and Type 2 RAS are not interchangeable in a mix design.  
 
The RAP, FRAP and RAS stone specific gravities (Gsb) shall be according to the “Determination 
of Aggregate Bulk (Dry) Specific Gravity (Gsb) or Reclaimed Asphalt Pavement (RAP) and 
Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s Manual of Test Procedures 
for Materials. 

 
1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows. 
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To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed 
system to remove or reduce oversized material.  . 

 
If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results 

within control tolerances or the requirements listed herein the Contractor shall cease production 
of the mixture containing FRAP or RAS and conduct an investigation that may require a new 
mix design. 

 
(a) RAS.  RAS shall be incorporated into the HMA mixture either by a separate weight 

depletion system or by using the RAP weigh belt.  Either feed system shall be 
interlocked with the aggregate feed or weigh system to maintain correct proportions for 
all rates of production and batch sizes.  The portion of RAS shall be controlled 
accurately to within ± 0.5 percent of the amount of RAS utilized.  When using the weight 
depletion system, flow indicators or sensing devices shall be provided and interlocked 
with the plant controls such that the mixture production is halted when RAS flow is 
interrupted. 

 
(b) HMA Plant Requirements.  HMA plants utilizing FRAP and/or RAS shall be capable of 

automatically recording and printing the following information. 
 

(1) Dryer Drum Plants. 
 

a. Date, month, year, and time to the nearest minute for each print. 
b. HMA mix number assigned by the Department. 
c. Accumulated weight of dry aggregate (combined or individual) in tons 

(metric tons) to the nearest 0.1 ton (0.1 metric ton). 
d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest 

0.1 ton (0.1 metric ton). 
e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 

0.1 unit. 
f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the 

nearest 0.1 unit. 
g. Residual asphalt binder in the RAS and FRAP material as a percent of the total 

mix to the nearest 0.1 percent. 
h. Aggregate RAS and FRAP moisture compensators in percent as set on the 

control panel.  (Required when accumulated or individual aggregate and RAS 
and FRAP are printed in wet condition.) 

i. When producing mixtures with FRAP and/or RAS, a positive dust control system 
shall be utilized. 

j. Accumulated mixture tonnage. 
k. Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))  
 

(2) Batch Plants. 
a. Date, month, year, and time to the nearest minute for each print. 
b. HMA mix number assigned by the Department. 
c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
d. Mineral filler weight to the nearest pound (kilogram). 
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f. RAS and FRAP weight to the nearest pound (kilogram). 
g. Virgin asphalt binder weight to the nearest pound (kilogram). 
h. Residual asphalt binder in the RAS and FRAP material as a percent of the total 

mix to the nearest 0.1 percent. 
 
The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system 
will be inspected by the Engineer prior to production and verified at the beginning of 
each construction season thereafter. 

 
1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.  

The use of RAP or FRAP in aggregate surface course and aggregate shoulders shall be as 
follows. 

 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. RAP used shall be according to the current Central Bureau of Materials Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. 
 

(b) Gradation.  The RAP material shall meet the gradation requirements for CA 6 according 
to Article 1004.01(c), except the requirements for the minus No. 200 (75 µm) sieve shall 
not apply.  The sample for the RAP material shall be air dried to constant weight prior to 
being tested for gradation.” 

 
 
DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (D-1) 
Effective:  April 1, 2011 
Revised:  April 2, 2011 
 
Add the following to Article 603.02 of the Standard Specifications: 
 
“(i)   Temporary Hot-Mix Asphalt  (HMA) Ramp (Note 1) .................................................. 1030 
(j) Temporary Rubber Ramps (Note 2) 
 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). Note 2. The rubber 
material shall be according to the following. 

 
 
Revise Article 603.07 of the Standard Specifications to read: 
 

Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 +15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min 
Specific Gravity ASTM D 792 1.0 - 1.3 
Brittleness, °F (°C) ASTM D 746 -40 (-40)” 
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“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b. 
 

When castings are under traffic before the final surfacing operation has been started, 
properly sized temporary ramps shall be placed around the drainage and/or utility castings 
according to the following methods. 
 
(a) Temporary Asphalt Ramps. Temporary hot-mix asphalt ramps shall be placed around the 
casting, flush with its surface and decreasing to a featheredge in a distance of 2 ft (600 mm) 
around the entire surface of the casting. 
 
(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on roadways 
with permanent posted speeds of 40 mph or less and when the height of the casting to be 
protected meets the proper sizing requirements for the rubber ramps as shown below. 
 
 

Dimension Requirement 

Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside edge Height of casting  + 1/4 in. (6 mm) 

Thickness at 
outside edge 

1/4 in. (6 mm) max. 

Width, measured 
from inside opening to 
outside edge 

8 1/2 in. (215 mm) min 

 
Placement shall be according to the manufacturer’s specifications. 
 

Temporary ramps for castings shall remain in place until surfacing operations are 
undertaken within the immediate area of the structure. Prior to placing the surface course, the 
temporary ramp shall be removed. Excess material shall be disposed of according to Article 
202.03.” 
 
 
CATCH BASINS TO BE CLEANED 
Description:  This work shall consist of cleaning debris and material from catch basins at 
locations indicated on the plans, at the conclusion of the project, after erosion control 
measures have been removed.    
 
Construction Requirements: This work can be completed by mechanical suction methods or by 
hand.  Flushing of the material downstream is not authorized.  Material from the inlets is to be 
disposed of by the Contractor off site at an approved location.  
  
Acceptance of this work shall be made by the Engineer following a visual inspection.  Should 
material be deposited in the catch basin to be cleaned following the completion of this work, 
the affected inlet shall be re-cleaned by the Contractor at no additional expense to IDOT.  Any 
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damage to the inlet or surrounding area caused by the Contractor in prosecution of this work 
shall be repaired or replaced by the Contractor, the cost of which is the responsibility of the 
Contractor.  
 
Method of Measurement: This work shall be measure for payment per each catch basin 
cleaned as shown on the plans or as directed by the Engineer.   
 
Basis of Payment: This work shall be paid for at the contract unit price per each for CATCH 
BASINS TO BE CLEANED.   
 
 
ADJUSTMENTS AND RECONSTRUCTIONS 
Effective:  March 15, 2011 
 
Revise the first paragraph of Article 602.04 to read: 
 
“602.04 Concrete. Cast-in-place concrete for structures shall be constructed of Class SI 
concrete according to the applicable portions of Section 503. Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1 
concrete, unless otherwise noted in the plans, according to the applicable portions of Section 
1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will 
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder course. 
HMA surface or binder course material shall not be allowed. The pavement may be opened to 
traffic according to Article 701. 17(e)(3)b.” 
 
Revise Article 603.05 to read: 
“603.05 Replacement of Existing Flexible Pavement. After the castings have been adjusted, the 
surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted in the plans, 
to the elevation of the surface of the base course or binder course. HMA surface or binder 
course material shall not be allowed. The pavement may be opened to traffic according to 
Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 
“603.06 Replacement of Existing Rigid  Pavement.  After  the  castings  have  been adjusted, 
the pavement and HMA that was removed, shall be replaced with Class PP-1 concrete, unless 
otherwise noted in the plans, not less than 9 in. (225 mm) thick. The pavement may be opened 
to traffic according to Article 701.17(e)(3)b. 
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The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
Revise the first sentence of Article 603.07 to read: 
“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b.” 
 
 
GENERAL ELECTRICAL REQUIREMENTS 
Effective:  June 1, 2016 
 
This special provision replaces Articles 801.01 – 801.07, 801.09 – 801-16 of the Standard 
Specifications. 
 
Definition.  Codes, standards, and industry specifications cited for electrical work shall be by 
definition the latest adopted version thereof, unless indicated otherwise. 

 
Materials by definition shall include electrical equipment, fittings, devices, motors, appliances, 
fixtures, apparatus, all hardware and appurtenances, and the like, used as part of, or in 
connection with, electrical installation. 

 
Standards of Installation.  Materials shall be installed according to the manufacturer’s 
recommendations, the NEC, OSHA, the NESC, and AASHTO’s Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals. 

 
All like materials shall be from the same manufacturer.  Listed and labeled materials shall be 
used whenever possible.  The listing shall be according to UL or an approved equivalent. 
 
Safety and Protection.  Safety and protection requirements shall be as follows. 

 
Safety.  Electrical systems shall not be left in an exposed or otherwise hazardous condition.  All 
electrical boxes, cabinets, pole handholes, etc. which contain wiring, either energized or non-
energized, shall be closed or shall have covers in place and be locked when possible, during 
nonworking hours. 
 
Protection.  Electrical raceway or duct openings shall be capped or otherwise sealed from the 
entrance of water and dirt.  Wiring shall be protected from mechanical injury. 

 
Equipment Grounding Conductor.  All electrical systems, materials, and appurtenances shall 
be grounded.  Good ground continuity throughout the electrical system shall be assured, even 
though every detail of the requirements is not specified or shown.  Electrical circuits shall have a 
continuous insulated equipment grounding conductor.  When metallic conduit is used, it shall be 
bonded to the equipment grounding conductor, but shall not be used as the equipment 
grounding conductor. 

 
Detector loop lead-in circuits, circuits under 50 volts, and runs of fiber optic cable will not require 
an equipment grounding conductor. 
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Where connections are made to painted surfaces, the paint shall be scraped to fully expose 
metal at the connection point.  After the connection is completed, the paint system shall be 
repaired to the satisfaction of the Engineer. 

 
Bonding of all boxes and other metallic enclosures throughout the wiring system to the 
equipment grounding conductor shall be made using a splice and pigtail connection.  
Mechanical connectors shall have a serrated washer at the contact surface. 

 
All connections to structural steel or fencing shall be made with exothermic welds.  Care shall 
be taken not to weaken load carrying members.  Where connections are made to epoxy coated 
reinforcing steel, the epoxy coating shall be sufficiently removed to facilitate a mechanical 
connection.  The epoxy coating shall be repaired to the satisfaction of the Engineer.  Where 
connections are made to insulated conductors, the connection shall be wrapped with at least 
four layers of electrical tape extended 6 in. (150 mm) onto the conductor insulation. 

 
Submittals.  At the preconstruction meeting, the Contractor shall submit a written listing of 
manufacturers for all major electrical and mechanical items.  The list of manufacturers shall be 
binding, except by written request from the Contractor and approval by the Engineer.  The 
request shall include acceptable reasons and documentation for the change. 

 
Major items shall include, but not limited to the following: 

 

Type of Work 
(discipline) 

Item 

All Electrical Work Electric Service Metering 
Emergency Standby System 
Transformers 
Cable 
Unit Duct 
Splices 
Conduit 
Surge Suppression System 

Lighting Tower 
Pole 
Luminaire 
Foundation 
Breakaway Device 
Controllers 
Control Cabinet and Peripherals 

ITS Controller Cabinet and Peripherals 
CCTV Cameras 
Camera Structures 
Ethernet Switches 
Detectors 
Detector Loop 
Fiber Optic Cable 
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Within 30 calendar days after contract execution, the Contractor shall submit, for approval, one 
copy each of the manufacturer’s product data (for standard products and components) and 
detailed shop drawings (for fabricated items).  Submittals for the materials for each individual 
pay item shall be complete in every respect.  Submittals which include multiple pay items shall 
have all submittal material for each item or group of items covered by a particular specification, 
grouped together and the applicable pay item identified.  Various submittals shall, when taken 
together, form a complete coordinated package.  A partial submittal will be returned without 
review unless prior written permission is obtained from the Engineer. 

 
The submittal shall be properly identified by route, section, county, and contract number. 

 
The Contractor shall have reviewed the submittal material and affixed his/her stamp of approval, 
with date and signature, for each individual item.  In case of subcontractor submittal, both the 
subcontractor and the Contractor shall review, sign, and stamp their approval on the submittal. 

 
Illegible print, incompleteness, inaccuracy, or lack of coordination will be grounds for rejection. 

 
Items from multiple disciplines shall not be combined on a single submittal and 
transmittal.  Items for lighting, signals, surveillance and CCTV must be in separate 
submittals since they may be reviewed by various personnel in various locations. 

 
The Engineer will review the submittals for conformance with the design concept of the project 
according to Article 105.04 and the following.  The Engineer will stamp the drawings indicating 
their status as “Approved”, “Approved as Noted”, “Disapproved”, or “Information Only”.  Since 
the Engineer’s review is for conformance with the design concept only, it shall be the 
Contractor’s responsibility to coordinate the various items into a working system as specified.  
The Contractor shall not be relieved from responsibility for errors or omissions in the shop, 
working, or layout drawings by the Engineer’s approval thereof.  The Contractor shall still be in 
full compliance with contract and specification requirements. 

 
All submitted items reviewed and marked “Disapproved” or “Approved as Noted” shall be 
resubmitted by the Contractor in their entirety, unless otherwise indicated within the submittal 
comments. 

 
Work shall not begin until the Engineer has approved the submittal.  Material installed prior to 
approval by the Engineer, will be subject to removal and replacement at no additional cost to the 
Department. 

 
Unless otherwise approved by the Engineer, all of the above items shall be submitted to the 
Engineer at the same time.  Each item shall be properly identified by route, section, and contract 
number. 

 
Certifications.  When certifications are specified and are available prior to material 
manufacture, the certification shall be included in the submittal information.  When specified and 
only available after manufacture, the submittal shall include a statement of intent to furnish 
certification.  All certificates shall be complete with all appropriate test dates and data. 

 
Authorized Project Delay.  See Article 801.08 
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Maintenance transfer and Preconstruction Inspection: 
 

General.  Before performing any excavation, removal, or installation work (electrical or otherwise) 
at the site, the Contractor shall request a maintenance transfer and preconstruction site 
inspection, to be held in the presence of the Engineer and a representative of  the party or parties 
responsible for maintenance of any lighting and/or traffic control systems which may be affected 
by the work.  The request for the maintenance transfer and preconstruction inspection shall be 
made no less than seven (7) calendar days prior to the desired inspection date.  The maintenance 
transfer and preconstruction inspection shall: 

 
Establish the procedures for formal transfer of maintenance responsibility required for the 
construction period. 

 
Establish the approximate location and operating condition of lighting and/or traffic control 
systems which may be affected by the work 

 
Marking of Existing Cable Systems.  The party responsible for maintenance of any existing 
lighting and/or traffic control systems at the project site will, at the Contractor's request, mark 
and/or stake, once per location, all underground cable routes owned or maintained by the State.  
A project may involve multiple "locations" where separated electrical systems are involved (i.e. 
different controllers).  The markings shall be taken to have a horizontal tolerance of at least 304.8 
mm (one (1) foot) to either side..  The request for the cable locations and marking shall be made 
at the same time the request for the maintenance transfer and preconstruction inspection is made.  
The Contractor shall exercise extreme caution where existing buried cable runs are involved.  The 
markings of existing systems are made strictly for assistance to the Contractor and this does not 
relieve the Contractor of responsibility for the repair or replacement of any cable run damaged in 
the course of his work, as specified elsewhere herein.  Note that the contractor shall be entitled to 
only one request for location marking of existing systems and that multiple requests may only be 
honored at the contractor's expense.  No locates will be made after maintenance is transferred, 
unless it is at the contractor’s expense. 

 
Condition of Existing Systems.  The Contractor shall conduct an inventory of all existing electrical 
system equipment within the project limits, which may be affected by the work, making note of any 
parts which are found broken or missing, defective or malfunctioning.  Megger and load readings 
shall be taken for all existing circuits which will remain in place or be modified.  If a circuit is to be 
taken out in its entirety, then readings do not have to be taken.   The inventory and test data shall 
be reviewed with and approved by the Engineer and a record of the inventory shall be submitted 
to the Engineer for the record.  Without such a record, all systems transferred to the Contractor for 
maintenance during construction shall be returned at the end of construction in complete, fully 
operating condition.” 

 
Marking Proposed Locations for Highway Lighting System.  The Contractor shall mark or 
stake the proposed locations of all poles, cabinets, junction boxes, pull boxes, handholes, cable 
routes, pavement crossings, and other items pertinent to the work.  A proposed location 
inspection by the Engineer shall be requested prior to any excavation, construction, or 
installation work after all proposed installation locations are marked.  Any work installed without 
location approval is subject to corrective action at no additional cost to the Department. 
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Inspection of electrical work.  Inspection of electrical work shall be according to Article 105.12 
and the following. 

 
Before any splice, tap, or electrical connection is covered in handholes, junction boxes, light 
poles, or other enclosures, the Contractor shall notify and make available such wiring for the 
Engineer’s inspection. 

 
Maintenance and Responsibility During Construction.   

 
Lighting Operation and Maintenance Responsibility.  The scope of work shall include the 
assumption of responsibility for the continuing operation and maintenance of the existing, 
proposed, temporary, sign and navigation lighting, or other lighting systems and all appurtenances 
affected by the work as specified elsewhere herein.  Maintenance of lighting systems is specified 
elsewhere and will be paid for separately 
 
The proposed lighting system must be operational prior to opening the roadway to traffic unless 
temporary lighting exists which is designed and installed to properly illuminate the roadway. 

 
Energy and Demand Charges.  The payment of basic energy and demand charges by the electric 
utility for existing lighting which remains in service will continue as a responsibility of the Owner, 
unless otherwise indicated.  Unless otherwise indicated or required by the Engineer duplicate 
lighting systems (such as temporary lighting and proposed new lighting) shall not be operated 
simultaneously at the Owner's expense and lighting systems shall not be kept in operation during 
long daytime periods at the Owner's expense.  Upon written authorization from the Engineer to 
place a proposed new lighting system in service, whether the system has passed final acceptance 
or not, (such as to allow temporary lighting to be removed), the Owner will accept responsibility for 
energy and demand charges for such lighting, effective the date of authorization.  All other energy 
and demand payments to the utility shall be the responsibility of the Contractor until final 
acceptance. 

 
 

Damage to Electrical Systems.  Should damage occur to any existing electrical systems 
through the Contractor’s operations, the Engineer will designate the repairs as emergency or 
non-emergency in nature. 
 
Emergency repairs shall be made by the Contractor, or as determined by the Engineer, the 
Department, or its agent.  Non-emergency repairs shall be performed by the Contractor within 
six working days following discovery or notification.  All repairs shall be performed in an 
expeditious manner to assure all electrical systems are operational as soon as possible.  The 
repairs shall be performed at no additional cost to the Department. 
 
Lighting.  An outage will be considered an emergency when three or more lights on a circuit or 
three successive lights are not operational.  Knocked down materials, which result in a danger 
to the motoring public, will be considered an emergency repair. 
 
Temporary aerial multi-conductor cable, with grounded messenger cable, will be permitted if it 
does not interfere with traffic or other operations, and if the Engineer determines it does not 
require unacceptable modification to existing installations. 
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Testing.  Before final inspection, the electrical work shall be tested.  Tests may be made 
progressively as parts of the work are completed, or may be made when the work is complete.  
Tests shall be made in the presence of the Engineer.  Items which fail to test satisfactorily shall 
be repaired or replaced.  Tests shall include checks of control operation, system voltages, cable 
insulation, and ground resistance and continuity. 

 
The forms for recording test readings will be available from the Engineer in electronic format.  
The Contractor shall provide the Engineer with a written report of all test data including the 
following: 

 
 Voltage Tests 
 Amperage Tests 
 Insulation Resistance Tests 
 Continuity tests 
 Detector Loop Tests 

 
Lighting systems.  The following tests shall be made. 

 
(1) Voltage Measurements.  Voltages in the cabinet from phase to phase and phase to 

neutral, at no load and at full load, shall be measured and recorded.  Voltage 
readings at the last termination of each circuit shall be measured and recorded. 

 
(2) Insulation Resistance.  Insulation resistance to ground of each circuit at the cabinet, 

with all loads connected, shall be measured and recorded. 
 
On tests of new cable runs, the readings shall exceed 50 megohms for phase and 
neutral conductors with a connected load over 20 A, and shall exceed 100 megohms 
for conductors with a connected load of 20 A or less. 
 
On tests of cable runs which include cables which were existing in service prior to 
this contract, the resistance readings shall be the same or better than the readings 
recorded at the maintenance transfer at the beginning of the contract.  
Measurements shall be taken with a megohm meter approved by the Engineer. 
 

(3) Loads.  The current of each circuit, phase main, and neutral shall be measured and 
recorded.  The Engineer may direct reasonable circuit rearrangement.  The current 
readings shall be within ten percent of the connected load based on material ratings. 

 
(4) Ground Continuity.  Resistance of the system ground as taken from the farthest 

extension of each circuit run from the controller (i.e. check of equipment ground 
continuity for each circuit) shall be measured and recorded.  Readings shall not 
exceed 2.0 ohms, regardless of the length of the circuit. 

 
(5) Resistance of Grounding Electrodes.  Resistance to ground of all grounding 

electrodes shall be measured and recorded.  Measurements shall be made with a 
ground tester during dry soil conditions as approved by the Engineer.  Resistance to 
ground shall not exceed 10 ohms. 
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ITS.  The following test shall be made in addition to the lighting system test above.  
 
 Detector Loops.  Before and after permanently securing the loop in the pavement, 

the resistance, inductance, resistance to ground, and quality factor for each loop and 
lead-in circuit shall be tested.  The loop and lead-in circuit shall have an inductance 
between 20 and 2500 microhenries.  The resistance to ground shall be a minimum of 
50 megohms under any conditions of weather or moisture.  The quality factor (Q) 
shall be 5 or greater. 

 
Fiber Optic Systems.  Fiber optic testing shall be performed as required in the fiber optic cable 
special provision and the fiber optic splice special provision. 

 
All test results shall be furnished to the Engineer seven working days before the date the 
inspection is scheduled. 

 
Contract Guarantee.  The Contractor shall provide a written guarantee for all electrical work 
provided under the contract for a period of six months after the date of acceptance with the 
following warranties and guarantees. 

 
(a) The manufacturer’s standard written warranty for each piece of electrical material or 

apparatus furnished under the contract.  The warranty for light emitting diode (LED) 
modules, including the maintained minimum luminance, shall cover a minimum of 60 
months from the date of delivery. 

 
(b) The Contractor’s written guarantee that, for a period of six months after the date of final 

acceptance of the work, all necessary repairs to or replacement of said warranted 
material or apparatus for reasons not proven to have been caused by negligence on the 
part of the user or acts of a third party shall be made by the Contractor at no additional 
cost to the Department. 

 
(c) The Contractor’s written guarantee for satisfactory operation of all electrical systems 

furnished and constructed under the contract for a period of six months after final 
acceptance of the work. 

 
The warranty for an uninterruptable power supply (UPS) shall cover a minimum of two years 
from date the equipment is placed in operation; however, the batteries of the UPS shall be 
warranted for full replacement for a minimum of five years. 
 
Record Drawings.  Alterations and additions to the electrical installation made during the 
execution of the work shall be neatly and plainly marked in red by the Contractor on the full-size 
set of record drawings kept at the Engineer’s field office for the project.  These drawings shall 
be updated on a daily basis and shall be available for inspection by the Engineer during the 
course of the work.  The record drawings shall include the following: 
 

 Cover Sheet 
 Summary of Quantities, electrical items only 
 Legends, Schedules and Notes 
 Plan Sheet 
 Pertinent Details 
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 Single Line Diagram 
 Other useful information useful to locate and maintain the systems. 

 
Any modifications to the details shall be indicated.  Final quantities used shall be indicated on the 
Summary of Quantities. Foundation depths used shall also be listed. 
 
As part of the record drawings, the Contractor shall inventory all materials, new or existing, on 
the project and record information on inventory sheets provided by the Engineer. 

 
The inventory shall include: 

 
 Location of Equipment, including rack, chassis, slot as applicable. 
 Designation of Equipment 
 Equipment manufacturer 
 Equipment model number 
 Equipment Version Number 
 Equipment Configuration 

o Addressing, IP or other 
o Settings, hardware or programmed 

 Equipment Serial Number 
 

The following electronic inventory forms are available from the Engineer: 
 

 Lighting Controller Inventory 
 Lighting Inventory 
 Light Tower Inspection Checklist 
 ITS Location Inventory 

 
The information shall be entered in the forms; handwritten entries will not be acceptable; except 
for signatures.  Electronic file shall also be included in the documentation. 
 
When the work is complete, and seven days before the request for a final inspection, the set of 
contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to the Engineer for 
review and approval and shall be stamped with the date and the signature of the Contractor’s 
supervising Engineer or electrician.  The record drawings shall be submitted in PDF format on 
CDROM as well as hardcopy’s for review and approval.   
 
In addition to the record drawings, PDF copies of the final catalog cuts which have been 
Approved and Approved as Noted with applicable follow-up shall be submitted along with the 
record drawings.  The PDF files shall clearly indicate either by filename or PDF table of contents 
the respective pay item number.  Specific part or model numbers of items which have been 
selected shall be clearly visible. Hard copies of the catalog are not required with this submittal. 
 
The Contractor shall provide two sets of electronically produced drawings in a moisture proof 
pouch to be kept on the inside door of the controller cabinet or other location approved by the 
Engineer. These drawings shall show the final as-built circuit orientation(s) of the project in the 
form of a single line diagram with all luminaires numbered and clearly identified for each circuit. 
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Final documentation shall be submitted as a complete submittal package, i.e. record drawings, 
test results, inventory, etc. shall be submitted at the same time.  Partial piecemeal submittals will 
be rejected without review.  A total of five hardcopies and CDROMs of the final documentation 
shall be submitted. 
 
GPS Documentation.  In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following electrical components being installed, modified or being affected in 
other ways by this contract: 

 
 All light poles and light towers. 
 Handholes and vaults. 
 Junction Boxes 
 Conduit roadway crossings. 
 Controllers. 
 Control Buildings. 
 Structures with electrical connections, i.e. DMS, lighted signs. 
 Electric Service locations. 
 CCTV Camera installations. 
 Roadway Surveillance installations. 
 Fiber Optic Splice Locations. 
 Fiber Optic Cables.  Coordinates shall be recorded along each fiber 

optic cable route every 200 feet.   
 All fiber optic slack locations shall be identified with quantity of slack 

cable included.  When sequential cable markings are available, those 
markings shall be documented as cable marking into enclosure and 
marking out of enclosure. 

 
Datum to be used shall be North American 1983. 

 
Data shall be provided electronically and in print form.  The electronic format shall be 
compatible with MS Excel.  Latitude and Longitude shall be in decimal degrees with a minimum 
of 6 decimal places.   Each coordinate shall have the following information: 

 
 District 
 Description of item 
 Designation 
 Use 
 Approximate station 
 Contract Number 
 Date 
 Owner 
 Latitude 
 Longitude 
 Comments 

 
A spreadsheet template will be available from the Engineer for use by the Contractor. 
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Prior to the collection of data, the contractor shall provide a sample data collection of at 
least six data points of known locations to be reviewed and verified by the Engineer to be 
accurate within 20 feet.  Upon verification, data collection can begin.  Data collection can be 
made as construction progresses, or can be collected after all items are installed.  If the data is 
unacceptable the contractor shall make corrections to the data collection equipment and or 
process and submit the data for review and approval as specified.  Data collection prior to the 
submittal and review of the sample data of existing data points will be unacceptable and 
rejected. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade GPS device shall 
be used for the data collection.  The receiver shall support differential correction and data shall 
have minimum 5 meter accuracy after post processing.  
  
GPS receivers integrated into cellular communication devices, recreational and automotive GPS 
devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having been in the 
business for a minimum of 6 years.” 
 
The documents on the CD shall be organized by the Electrical Maintenance Contract 
Management System (EMCMS) location designation.  If multiple EMCMS locations are within 
the contract, separate folders shall be utilized for each location as follows: 

 

 
 

Extraneous information not pertaining to the specific EMCMS location shall not be included in 
that particular folder and sub-folder. 
 
The inspection will not be made until after the delivery of acceptable record drawings, specified 
certifications, and the required guarantees. 
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The Final Acceptance Documentation Checklist shall be completed and is contained elsewhere 
herein. 
 
All CD’s shall be labeled as illustrated in the CD Label Template contained herein. 
 
Acceptance.  Acceptance of electrical work will be given at the time when the Department 
assumes the responsibility to protect and maintain the work according to Article 107.30 or at the 
time of final inspection. 

 
When the electrical work is complete, tested, and fully operational, the Contractor shall schedule 
an inspection for acceptance with the Engineer no less than seven working days prior to the 
desired inspection date.  The Contractor shall furnish the necessary labor and equipment to 
make the inspection. 
 
A written record of the test readings taken by the Contractor according to Article 801.13 shall be 
furnished to the Engineer seven working days before the date the inspection is scheduled.  
Inspection will not be made until after the delivery of acceptable record drawings, specified 
certifications, and the required guarantees. 
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Final Acceptance Documentation Checklist 

LOCATION 
Route Common Name 

            
Limits Section 

            
Contract # County 

            
Controller Designation(s) EMC Database Location Number(s) 

            
 

ITEM Contractor 
(Verify) 

Resident Engineer 
(Verify) 

Record Drawings 

   -Four hardcopies (11” x 17”) 

   -Scanned to two CD-ROMs 

 

 

 

 

 

 

Field Inspection Tests 

   -Voltage 

   -Amperage 

   -Cable Insulation Resistance 

   -Continuity 

   -Controller Ground Rod Resistance 
(Four Hardcopies & scanned to two CD’s) 

 

 

 

 

 

 

 

 

 

 

 

 

GPS Coordinates 

  -Excel file 
(Check Special Provisions, Excel file scanned to two 
CD’s) 

  

Job Warranty Letter 
(Four Hardcopies & scanned to two CD’s) 

  

Catalog Cut Submittals 

-Approved & Approved as Noted 
(Scanned to two CD’s) 

  

Lighting Inventory Form 
(Four Hardcopies & scanned to two CD’s) 

  

Lighting Controller Inventory Form 
(Four Hardcopies & scanned to two CD’s) 

  

Light Tower Inspection Form 
(If applicable, Four Hardcopies & scanned to two CD’s) 

  

 
Four Hardcopies & scanned to two CD’s shall be submitted for all items above.  The CD ROM 
shall be labeled as shown in the example contained herein. 
General Notes: 
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Record Drawings – The record drawings should contain contract cover sheet, summary of 
quantities showing all lighting pay item sheets, proposed lighting plans and lighting detail 
sheets.  Submit hardcopies 11 x 17 size.  Include the original “red-ink” copy.  The red-ink 
markup should be neatly drawn.  Record drawings copies should be legible.  Blurred copies will 
not be acceptable.  Temporary lighting plans and removal lighting plans should not be part of 
the set. 
 
Field Inspection Tests – Testing should be done for proposed cables.  Testing shall be per 
standard specifications.  Forms shall be neatly filled out. 
 
GPS Coordinates – Check special provisions “General Electrical Requirements”.  Submit 
electronic “EXCEL” file. 
 
Job Warranty Letter – See standard specifications. 
 
Cutsheet Submittal – See special provisions “General Electrical Requirements”.  Scan Approved 
and Approved as Noted cutsheets. 
 
Lighting Inventory Form – Inventory form should include only proposed light poles, proposed 
light towers, proposed combination (traffic/light pole) lighting and proposed underpass 
luminaires. 
 
Lighting Controller Inventory Form – Form should be filled out for only proposed lighting 
controllers. 
 
Light Tower Safety Inspection Form – Form should be filled out for each proposed light tower. 
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CD LABEL FORMAT TEMPLATE. 
 
Label must be printed; hand written labels are unacceptable and will be rejected. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
MAINTENANCE OF LIGHTING SYSTEMS 
Effective:  January 1, 2012 
 
Replace Article 801.11 and 801.12 of the Standard Specifications with the following: 
 
Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the 
Contractor shall be responsible for the proper operation and maintenance of all existing and 
proposed lighting systems which are part of, or which may be affected by the work until final 
acceptance or as otherwise determined by the Engineer. 
 
Before performing any excavation, removal, or installation work (electrical or otherwise) at the site, 
the Contractor shall initiate a request for a maintenance transfer and preconstruction inspection, 
as specified elsewhere herein, to be held in the presence of the Engineer and a representative of 
the party or parties responsible for maintenance of any lighting systems which may be affected by 
the work.  The request for the maintenance preconstruction inspection shall be made no less than 
seven (7) calendar days prior to the desired inspection date. 

Contract: 60X23 
Letting: 1/20/12 

Route: FAU 123 (IL 83) 
Limits: IL64 to IL56 

  

Section: 123N-XYZ(L)TS 
County: DuPage 

Acme Construction 

Submittal Date 
2/29/14 

  

Items 
 

Record Drawings 
Final Approved 

Submittals 
Test Results 
Inventory 

Warranty Letters 
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Existing lighting systems, when depicted on the plans, are intended only to indicate the general 
equipment installation of the systems involved and shall not be construed as an exact 
representation of the field conditions.  It remains the Contractor's responsibility to visit the site to 
confirm and ascertain the exact condition of the electrical equipment and systems to be 
maintained. 
 
Maintenance of Existing Lighting Systems 
 

Existing lighting systems.  Existing lighting systems shall be defined as any lighting 
system or part of a lighting system in service at the time of contract Letting.  The contract 
drawings indicate the general extent of any existing lighting, but whether indicated or not, it 
remains the Contractor's responsibility to ascertain the extent of effort required for 
compliance with these specifications and failure to do so will not be justification for extra 
payment or reduced responsibilities. 

 
Extent of Maintenance. 
 

Partial Maintenance.  Unless otherwise ‘indicated, if the number of circuits 
affected by the contract is equal to or less than 40% of the total number of 
circuits in a given controller and the controller is not part of the contract work, the 
Contractor needs only to maintain the affected circuits. The affected circuits shall 
be isolated by means of in-line waterproof fuse holders as specified elsewhere and 
as approved by the Engineer. 

 
Full Maintenance. If the number of circuits affected by the contract is greater than 
40% of the total number of circuits in a given controller, or if the controller is 
modified in any way under the contract work, the Contractor shall maintain the 
entire controller and all associated circuits.   

 
Maintenance of Proposed Lighting Systems 
 

Proposed Lighting Systems: Proposed lighting systems shall be defined as any lighting 
system or part of a lighting system, temporary or permanent, which is to be constructed 
under this contract. 

 
The Contractor shall be fully responsible for maintenance of all items installed under this 
contract.  Maintenance shall include, but not be limited to, any equipment failures or 
malfunctions as well as equipment damage either by the motoring public, Contractor 
operations, vandalism, or other means.  The potential cost of replacing or repairing any 
malfunctioning, damaged, or vandalized equipment shall be included in the bid price of 
this item and will not be paid for separately.  

 
Lighting System Maintenance Operations:  The Contractor's responsibility shall include all 
applicable responsibilities of the Electrical Maintenance Contract, State of Illinois, Department of 
Transportation, Division of Highways, District One.  These responsibilities shall include the 
maintenance of lighting units (including sign lighting), cable runs and lighting controls.  In the case 
of a pole knockdown or sign light damage, the Contractor shall promptly clear the lighting unit and 
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circuit discontinuity and restore the system to service.  The equipment shall then be re-set by the 
contractor within the time limits specified herein.   
 
If the equipment damaged by normal vehicular traffic, not contractor operations, is beyond repair 
and cannot be re-set, the contractor shall replace the equipment in kind with payment made for 
such equipment under Article 109.04.   If the equipment damaged by any construction operations, 
not normal vehicular traffic, is beyond repair and cannot be re-set, the contractor shall replace the 
equipment in kind and the cost of the equipment shall be included in the cost of this pay item and 
shall not be paid for separately. 
 
Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol 
reports filed immediately with the Engineer and with deficiencies corrected within 24 hours of the 
patrol.  Patrol reports shall be presented on standard forms as designated by the Engineer.  
Uncorrected deficiencies may be designated by the Engineer as necessitating emergency repairs 
as described elsewhere herein. 
 
The following chart lists the maximum response, service restoration, and permanent repair time 
the Contractor will be allowed to perform corrective action on specific lighting system equipment.  
 
 

INCIDENT 
OR 

PROBLEM 

SERVICE 
RESPONSE 

TIME 

SERVICE 
RESTORATION 

TIME 

PERMANENT 
REPAIR 

TIME 

Control cabinet out 1 hour 4 hours 7 Calendar days 

Hanging mast arm 1 hour to clear na 7 Calendar days 

Radio problem 1 hour 4 hours 7 Calendar days 

Motorist caused damage or leaning 
light pole 10 degrees or more 

1 hour to clear 4 hours 7 Calendar days 

Circuit out – Needs to reset breaker 1 hour 4 hours na 

Circuit out – Cable trouble 1 hour 24 hours 
21 Calendar 
days 

Outage of 3 or more successive 
lights 

1 hour 4 hours na 

Outage of 75% of lights on one 
tower 

1 hour 4 hours na 

Outage of light nearest RR crossing 
approach, Islands and gores 

1 hour 4 hours na 

Outage (single or multiple) found on 
night outage survey or reported to 
EMC 

na na 7 Calendar days 

Navigation light outage na na 24 hours 

 
 
 Service Response Time -- amount of time from the initial notification to the Contractor until a 

patrolman physically arrives at the location.  
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 Service Restoration Time – amount of time from the initial notification to the Contractor until 

the time the system is fully operational again (In cases of motorist caused damage the 
undamaged portions of the system are operational.) 

 
 Permanent Repair Time – amount of time from initial notification to the Contractor until the 

time permanent repairs are made if the Contractor was required to make temporary repairs 
to meet the service restoration requirement. 

 
Failure to provide this service will result in liquidated damages of $500 per day per occurrence.  
In addition, the Department reserves the right to assign any work not completed within this 
timeframe to the Electrical Maintenance Contractor.  All costs associated to repair this 
uncompleted work shall be the responsibility of the Contractor.  Failure to pay these costs to the 
Electrical Maintenance Contractor within one month after the incident will result in additional 
liquidated damages of $500 per month per occurrence.  Unpaid bills will be deducted from any 
monies owed to the Contractor.  Repeated failures and/or a gross failure of maintenance shall 
result in the State’s Electrical Maintenance Contractor being directed to correct all deficiencies 
and the resulting costs deducted from any monies owed the contractor. 
 
Damage caused by the Contractor’s operations shall be repaired at no additional cost to the 
Contract. 
 
Operation of Lighting:  The lighting shall be operational every night, dusk to dawn.  Duplicate 
lighting systems (such as temporary lighting and proposed new lighting) shall not be operated 
simultaneously.  Lighting systems shall not be kept in operation during long daytime periods.   
 
Method of Measurement:  The contractor shall demonstrate to the satisfaction of the Engineer that 
the lighting system is fully operational prior to submitting a pay request.  Failure to do so will be 
grounds for denying the pay request.  Months in which the lighting systems are not maintained 
and not operational will not be paid for.  Payment shall not be made retroactively for months in 
which lighting systems were not operational. 
 
Basis of Payment:  Maintenance of lighting systems shall be paid for at the contract unit price 
per calendar month for MAINTENANCE OF LIGHTING SYSTEM, which shall include all work 
as described herein. 
 
 
WIRE AND CABLE 
Effective: January 1, 2012 
 
Add the following to the first paragraph of Article 1066.02(a): 
 

“The cable shall be rated at a minimum of 90C dry and 75C wet and shall be 
suitable for installation in wet and dry locations, and shall be resistant to oils and 
chemicals.” 

 
Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read: 
 

Aerial Electric Cable Properties 
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Phase Conductor Messenger wire 

Size Stranding Average Minimum Stranding 
AWG  Insulation Size  

  Thickness AWG  
  mm mils   

6 7 1.1 (45) 6 6/1 
4 7 1.1 (45) 4 6/1 
2 7 1.1 (45) 2 6/1 

1/0 19 1.5 (60) 1/0 6/1 
2/0 19 1.5 (60) 2/0 6/1 
3/0 19 1.5 (60) 3/0 6/1 
4/0 19 1.5 (60) 4/0 6/1 

 
Add the following to Article 1066.03(b) of the Standard Specifications: 
 

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may 
be Type RHH/RHW/USE.  Cable sized larger than No. 2 AWG shall be U.L. listed 
Type RHH/RHW/USE.” 

 
Revise Article 1066.04 to read: 

“Aerial Cable Assembly.  The aerial cable shall be an assembly of insulated 
aluminum conductors according to Section 1066.02 and 1066.03.  Unless 
otherwise indicated, the cable assembly shall be composed of three insulated 
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used 
as the ground conductor. Unless otherwise indicated, the code word designation 
of this cable assembly is “Palomino”.  The steel reinforced aluminum conductor 
shall conform to ASTM B-232.  The cable shall be assembled according to 
ANSI/ICEA S-76-474.” 

 
Revise the second paragraph of Article 1066.05 to read: 

“The tape shall have reinforced metallic detection capabilities consisting of a 
woven reinforced polyethylene tape with a metallic core or backing.” 

 
 
TRAFFIC SIGNAL GENERAL REQUIREMENTS 
Effective: May 22, 2002 
Revised: March 25, 2016 
800.01TS 
 
These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design 
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road 
and Bridge Construction.”  The intent of these Special Provisions is to prescribe the materials 
and construction methods commonly used for traffic signal installations.   

 All material furnished shall be new unless otherwise noted herein.  
 Traffic signal construction and maintenance work shall be performed by personnel 

holding current IMSA Traffic Signal Technician Level II certification.  A copy of the 
certification shall be immediately available upon request of the Engineer. 
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 The work to be done under this contract consists of furnishing, installing and maintaining  
all traffic signal work and items as specified in the Plans and as specified herein in a 
manner acceptable and approved by the Engineer. 

 
Definitions of Terms. 
Add the following to Section 101 of the Standard Specifications: 
 
101.56 Vendor. Company that sells a particular type of product directly to the contractor or the 
Equipment Supplier. 
 
101.57 Equipment supplier.  Company that supplies, represents and provides technical support 
for IDOT District One approved traffic signal controllers and other related equipment.  The 
Equipment Supplier shall be located within IDOT District One and shall: 

 Be full service with on-site facilities to assemble, test and trouble-shoot traffic signal 
controllers and cabinet assemblies. 

 Maintain an inventory of IDOT District One approved controllers and cabinets. 
 Be staffed with permanent sales and technical personnel able to provide traffic signal 

controller and cabinet expertise and support. 
 Technical staff shall hold current IMSA Traffic Signal Technician Level III certification 

and shall attend traffic signal turn-ons and inspections with a minimum 14 calendar day 
notice.  

 
Submittals. 
Revise Article 801.05 of the Standard Specifications to read: 
 
All material approval requests shall be submitted electronically through the District’s SharePoint 
System unless directed otherwise by the Engineer.  Electronic material submittals shall follow 
the District’s Traffic Operations Construction Submittals guidelines.  General requirements 
include: 
 
1. All material approval requests shall be made prior to or no later than the date of the 

preconstruction meeting.  A list of major traffic signal items can be found in Article 
801.05. Material or equipment which is similar or identical shall be the product of the 
same manufacturer, unless necessary for system continuity.  Traffic signal materials and 
equipment shall bear the U.L. label whenever such labeling is available.     

2. Product data and shop drawings shall be assembled by pay item.  Only the top sheet of 
each pay item submittal will be stamped by the Department with the review status, 
except shop drawings for mast arm pole assemblies and the like will be stamped with 
the review status on each sheet.  

3. Original manufacturer published product data and shop drawing sheets with legible 
dimensions and details shall be submitted for review.  

4. When hard copy submittals are necessary, four complete copies of the manufacturer’s 
descriptive literatures and technical data for the traffic signal materials shall be 
submitted.  For hard copy or electronic submittals, the descriptive literature and technical 
data shall be adequate for determining whether the materials meet the requirements of 
the plans and specifications.  If the literature contains more than one item, the 
Contractor shall indicate which item or items will be furnished. 
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5. When hard copy submittals are necessary for structural elements, four complete copies 
of the shop drawings for the mast arm assemblies and poles, and the combination mast 
arm assemblies and poles showing, in detail, the fabrication thereof and the certified mill 
analyses of the materials used in the fabrication, anchor rods, and reinforcing materials 
shall be submitted.  

6. Partial or incomplete submittals will be returned without review. 
7. Certain non-standard mast arm poles and special structural elements will require 

additional review from IDOT’s Central Office.  Examples include ornamental/decorative, 
non-standard length mast arm pole assemblies and monotube structures.  The 
Contractor shall account for the additional review time in his schedule.   

8. The contract number or permit number, project location/limits and corresponding pay 
code number must be on each sheet of correspondence, catalog cuts and mast arm 
poles and assemblies drawings. 

9. Where certifications and/or warranties are specified, the information submitted for 
approval shall include certifications and warranties.  Certifications involving inspections, 
and/or tests of material shall be complete with all test data, dates, and times.   

10. After the Engineer reviews the submittals for conformance with the design concept of the 
project, the Engineer will stamp the drawings indicating their status as ‘Approved’, 
‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’.  Since the Engineer's review is for 
conformance with the design concept only, it is the Contractor's responsibility to 
coordinate the various items into a working system as specified.  The Contractor shall 
not be relieved from responsibility for errors or omissions in the shop, working, layout 
drawings, or other documents by the Department's approval thereof.  The Contractor 
must still be in full compliance with contract and specification requirements.   

11. The Contractor shall secure approved materials in a timely manner to assure 
construction schedules are not delayed. 

12. All submitted items reviewed and marked ‘APPROVED AS NOTED’, ‘DISAPPROVED’, 
or ‘INCOMPLETE’ are to be resubmitted in their entirety, unless otherwise indicated 
within the submittal comments, with a disposition of previous comments to verify contract 
compliance at no additional cost to the contract. 

13. Exceptions to and deviations from the requirements of the Contract Documents will not 
be allowed.  It is the Contractor’s responsibility to note any deviations from Contract 
requirements at the time of submittal and to make any requests for deviations in writing 
to the Engineer.  In general, substitutions will not be acceptable.  Requests for 
substitutions must demonstrate that the proposed substitution is superior to the material 
or equipment required by the Contract Documents.  No exceptions, deviations or 
substitutions will be permitted without the approval of the Engineer. 

14. Contractor shall not order major equipment such as mast arm assemblies prior to 
Engineer approval of the Contractor marked proposed traffic signal equipment locations 
to assure proper placement of contract required traffic signal displays, push buttons and 
other facilities.  Field adjustments may require changes in proposed mast arm length 
and other coordination. 

 
Marking Proposed Locations. 
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read 
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.” 
  
Add the following to Article 801.09 of the Standard Specifications: 
 



St. Charles Bridge Improvements Over Salt Creek 
Village of Villa Park 

FAU 1397 
Section 15-00094-00-BR 

Job No.  C-91-313-15 
 

56 
 

It shall be the contractor's responsibility to verify all dimensions and conditions existing in the 
field prior to ordering materials and beginning construction. This shall include locating the mast 
arm foundations and verifying the mast arms lengths. 
 
Inspection of Electrical Systems. 
Add the following to Article 801.10 of the Standard Specifications: 
 
(c) All cabinets including temporary traffic signal cabinets shall be assembled by an approved 

equipment supplier in District One.  The Department reserves the right to request any 
controller and cabinet to be tested at the equipment supplier’s facility prior to field 
installation, at no extra cost to this contract.   

 
Maintenance and Responsibility. 
Revise Article 801.11 of the Standard Specifications to read: 
 

a. Existing traffic signal installations and/or any electrical facilities at all or various 
locations may be altered or reconstructed totally or partially as part of the work on 
this Contract.  The Contractor is hereby advised that all traffic control equipment, 
presently installed at these locations, may be the property of the State of Illinois, 
Department of Transportation, Division of Highways, County, Private Developer, 
Municipality or Transit Agency in which they are located.  Once the Contractor has 
begun any work on any portion of the project, all traffic signals within the limits of this 
contract or those which have the item "Maintenance of Existing Traffic Signal 
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of 
Existing Flashing Beacon Installation,” shall become the full responsibility of the 
Contractor.  The Contractor shall supply the Engineer, Area Traffic Signal 
Maintenance and Operations Engineer, IDOT ComCenter and the Department’s 
Electrical Maintenance Contractor with two 24-hour emergency contact names and 
telephone numbers. 

 
b. Automatic Traffic Enforcement equipment such as red lighting running and 

railroad crossing camera systems are owned and operated by others and the 
Contractor shall not be responsible for maintaining this equipment.  
 

c. Regional transit, County and other agencies may also have equipment 
connected to existing traffic signal or peripheral equipment such as PTZ 
cameras, switches, transit signal priority (TSP and BRT) servers and other 
devices that shall be included with traffic signal maintenance at no additional cost 
to the contract. 
 

d. When the project has a pay item for “Maintenance of Existing Traffic Signal 
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of 
Existing Flashing Beacon Installation,” the Contractor must notify both the Area 
Traffic Signal Maintenance and Operations Engineer at (847) 705-4424 and the 
Department’s Electrical Maintenance Contractor, of their intent to begin any 
physical construction work on the Contract or any portion thereof.  This 
notification must be made a minimum of seven (7) working days prior to the start 
of construction to allow sufficient time for inspection of the existing traffic signal 
installation(s) and transfer of maintenance to the Contractor. The Department will 



St. Charles Bridge Improvements Over Salt Creek 
Village of Villa Park 

FAU 1397 
Section 15-00094-00-BR 

Job No.  C-91-313-15 
 

57 
 

attempt to full-fill the Contractor’s inspection date request(s), however workload 
and other conditions may prevent the Department from accommodating specific 
dates or times. The Contractor shall not be entitled to any other compensation if 
the requested inspection date(s) cannot be scheduled by the Department.  If 
work is started prior to an inspection, maintenance of the traffic signal 
installation(s) will be transferred to the Contractor without an inspection.  The 
Contractor will become responsible for repairing or replacing all equipment that is 
not operating properly or is damaged at no cost to the owner of the traffic signal.  
Final repairs or replacement of damaged equipment must meet the approval of 
the Engineer prior to or at the time of final inspection otherwise the traffic signal 
installation will not be accepted. 
 

e. The Contractor is advised that the existing and/or temporary traffic signal 
installation must remain in operation during all construction stages, except for the 
most essential down time.  Any shutdown of the traffic signal installation, which 
exceeds fifteen (15) minutes, must have prior approval of the Engineer.  Approval 
to shut down the traffic signal installation will only be granted during the period 
extending from 10:00 a.m. to 3:00 p.m. on weekdays.  Shutdowns shall not be 
allowed during inclement weather or holiday periods. 
 

f. The Contractor shall be fully responsible for the safe and efficient operation of 
the traffic signals and other equipment noted herein.  Any inquiry, complaint or 
request by the Department, the Department’s Electrical Maintenance Contractor 
or the public, shall be investigated and repairs begun within one hour.  Failure to 
provide this service will result in liquidated damages of $1000 per day per 
occurrence.  In addition, the Department reserves the right to assign any work 
not completed within this timeframe to the Electrical Maintenance Contractor.  All 
costs associated to repair this uncompleted work shall be the responsibility of the 
Contractor.  Failure to pay these costs to the Electrical Maintenance Contractor 
within one month after the incident will result in additional liquidated damages of 
$1000 per month per occurrence.  Unpaid bills will be deducted from the cost of 
the Contract.  The Department may inspect any signalizing device on the 
Department’s highway system at any time without notification. 
 

g. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere 
to the guidelines set forth in the current edition of the Manual on Uniform Traffic 
Control Devices (MUTCD) regarding work in temporary traffic control zones in 
the vicinity of highway-rail grade crossings which states that lane restrictions, 
flagging, or other operations shall not create conditions where vehicles can be 
queued across the railroad tracks. If the queuing of vehicles across the tracks 
cannot be avoided, a uniformed law enforcement officer or flagger shall be 
provided at the crossing to prevent vehicles from stopping on the tracks, even if 
automatic warning devices are in place. 
 

h. The Contractor shall be responsible to clear snow, ice, dirt, debris or other 
condition that obstructs visibility of any traffic signal display or access to traffic 
signal equipment. 
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i. The Contractor shall maintain the traffic signal in normal operation during short or 
long term loss of utility or battery back-up power at critical locations designated 
by the Engineer.  Critical locations may include traffic signals interconnected to 
railroad warning devices, expressway ramps, intersection with an SRA route, 
critical corridors or other locations identified by the Engineer.  Temporary power 
to the traffic signal must meet applicable NEC and OSHA guidelines and may 
include portable generators and/or replacement batteries.  Temporary power to 
critical locations shall not be for separately but shall be included in the contract.         

 
Damage to Traffic Signal System. 
Add the following to Article 801.12(b) of the Standard Specifications to read: 
 
Any traffic signal control equipment damaged or not operating properly from any cause shall be 
replaced with new equipment meeting current District One traffic signal specifications and 
provided by the Contractor at no additional cost to the Contract and/or owner of the traffic signal 
system, all as approved by the Engineer.  Final replacement of damaged equipment must meet 
the approval of the Engineer prior to or at the time of final inspection otherwise the traffic signal 
installation will not be accepted.  Cable splices are only allowed at the bases pf post and mast 
arms.  
 
Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require 
construction of a full or partial span wire signal installation or other method approved by the 
Engineer to assure signal heads are located overhead and over traveled pavement.  Temporary 
replacement of mast arm mount signals with post mount signals will not be permitted. 
 
 
 
Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, 
and peripheral equipment, damaged or not operating properly from any cause, shall be the 
responsibility of the municipality or the Automatic Traffic Enforcement company per Permit 
agreement. 
 
Traffic Signal Inspection (TURN-ON). 
Revise Article 801.15(b) of the Standard Specifications to read: 
 
It is the intent to have all electric work completed and equipment field tested by the Equipment 
Supplier prior to the Department’s “turn-on” field inspection.  If in the event the Engineer 
determines work is not complete and the inspection will require more than two (2) hours to 
complete, the inspection shall be canceled and the Contractor will be required to reschedule at 
another date.  The maintenance of the traffic signals will not be accepted until all punch list work 
is corrected and re-inspected. 
 
When the road is open to traffic, except as otherwise provided in Section 850 of the Standard 
Specifications, the Contractor may request a turn-on and inspection of the completed traffic 
signal installation at each separate location.  This request must be made to the Area Traffic 
Signal Maintenance and Operations Engineer at (847) 705-4424 a minimum of seven (7) 
working days prior to the time of the requested inspection.  The Department will attempt to full-
fill the Contractor’s turn-on and inspection date request(s), however workload and other 
conditions may prevent the Department from accommodating specific dates or times. The 
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Contractor shall not be entitled to any other compensation if the requested turn-on and 
inspection date(s) cannot be scheduled by the Department.  The Department will not grant a 
field inspection until written or electronic notification is provided from the Contractor that the 
equipment has been field tested and the intersection is operating according to Contract 
requirements.  The Contractor must invite local fire department personnel to the turn-on when 
Emergency Vehicle Preemption (EVP) is included in the project.  When the contract includes the 
item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM, or 
TEMPORARY TRAFFIC SIGNAL TIMINGS, the Contractor must notify the SCAT Consultant of 
the turn-on/detour implementation schedule, as well as stage changes and phase changes 
during construction. 
 
The Contractor must have all traffic signal work completed and the electrical service installation 
connected by the utility company prior to requesting an inspection and turn-on of the traffic 
signal installation.  The Contractor shall be responsible to provide a police officer to assist with 
traffic control at the time of testing. 
 
The Contractor shall provide a representative from the control equipment vendor’s office who is 
knowledgeable of the cabinet design and controller functions to attend the traffic signal 
inspection for both permanent and temporary traffic signal turn-ons.     
 
Upon demonstration that the signals are operating and all work is completed in accordance with 
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to 
be placed in continuous operation.  The Agency that is responsible for the maintenance of each 
traffic signal installation will assume the maintenance upon successful completion of this 
inspection. 
 
The District requires the following Final Project Documentation from the Contractor at traffic 
signal turn-ons in electronic format in addition to hard copies where noted.    A CD/DVD shall be 
submitted with separate folders corresponding to each numbered title below.  The CD/DVD shall 
be labelled with date, project location, company and contract or permit number.  Record 
Drawings, Inventory and Material Approvals shall be submitted prior to traffic signal turn-on for 
review by the Department as described here-in. 
 
Final Project Documentation: 

1. Record Drawings.  Signal plans of record with field revisions marked in red ink.  
One hard copy set of 11”x17” record drawings shall also be provided. 

2. Inventory.  Inventory of new and existing traffic signal equipment including 
cabinet types and devices within cabinets in an Excel spread sheet format.  One 
hard copy shall also be provided. 

3. Pictures.  Digital pictures of a minimum 12M pixels of each intersection approach 
showing all traffic signal displays and equipment.  Pictures shall include controller 
cabinet equipment in enough detail to clearly identify manufacture and model of 
major equipment. 

4. Field Testing.  Written notification from the Contractor and the equipment vendor 
of satisfactory field testing with corresponding material performance 
measurements, such as for detector loops and fiber optic systems (see Article 
801.13).  One hard copy of all contract required performance measurement 
testing shall also be provided. 
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5. Materials Approval.  The material approval letter.  A hard copy shall also be 
provided. 

6. Manuals.  Operation and service manuals of the signal controller and associated 
control equipment.  One hard copy shall also be provided. 

7. Cabinet Wiring Diagram and Cable Logs.  Five (5) hard copies 11” x 17" of the 
cabinet wiring diagrams shall be provided along with electronic pdf and dgn files 
of the cabinet wiring diagram.  Five hard copies of the cable logs and electronic 
excel files shall be provided with cable #, number of conductors and spares, 
connected device/signal head and intersection location. 

8. Controller Programming Settings.  The traffic signal controller’s timings; backup 
timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and 
Year Programs; Traffic Responsive Program, Detector Phase Assignment, Type 
and Detector Switching; and any other functions programmable from the 
keyboard.  The controller manufacturer shall also supply a printed form, not to 
exceed 11” x 17” for recording that data noted above. The form shall include a 
location, date, manufacturer’s name, controller model and software version.  The 
form shall be approved by the Engineer and a minimum of three (3) copies must 
be furnished at each turn-on.  The manufacturer must provide all programming 
information used within the controller at the time of turn-on. 

9. Warrantees and Guarantees.  All manufacturer and contractor warrantees and 
guarantees required by Article 801.14. 

10. GPS coordinate of traffic signal equipment as describe in the Record Drawings 
section herein. 

 
Acceptance of the traffic signal equipment by the Department shall be based upon inspection 
results at the traffic signal “turn on”, completeness of the required documentation and 
successful operation during a minimum 72 hour “burn-in” period following activation of the traffic 
signal.  If approved, traffic signal acceptance shall be verbal at the “turn on” inspection followed 
by written correspondence from the Engineer.  The Contractor shall be responsible for all traffic 
signal equipment and associated maintenance thereof until Departmental acceptance is 
granted. 
 
All equipment and/or parts to keep the traffic signal installation operating shall be furnished by 
the Contractor.  No spare traffic signal equipment is available from the Department. 
 
All punch list work shall be completed within two (2) weeks after the final inspection.  The 
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work.  
Failure to meet these time constraints shall result in liquidated damage charges of $500 per 
month per incident. 
 
All cost of work and materials required to comply with the above requirements shall be included 
in the pay item bid prices, under which the subject materials and signal equipment are paid, and 
no additional compensation will be allowed.  Materials and signal equipment not complying with 
the above requirements shall be subject to removal and disposal at the Contractor's expense. 
 
Record Drawings. 

The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in 
Article 801.16.  Revise the 2nd paragraph of Article 801.16 of the Standard Specifications to 
read: 



St. Charles Bridge Improvements Over Salt Creek 
Village of Villa Park 

FAU 1397 
Section 15-00094-00-BR 

Job No.  C-91-313-15 
 

61 
 

 
“When the work is complete, and seven days before the request for a final inspection, 
the reduced-size set of contract drawings, stamped “RECORD DRAWINGS”, shall be 
submitted to the Engineer for review and approval and shall be stamped with the date 
and the signature of the Contractor’s supervising Engineer or electrician.  The record 
drawings shall be submitted in PDF format on CDROM as well as hardcopy for review 
and approval. If the contract consists of multiple intersections, each intersection shall be 
saved as an individual PDF file with TS# and location name in its file name. 

 
In addition to the record drawings, copies of the final catalog cuts which have been 
Approved or Approved as Noted shall be submitted in PDF format along with the record 
drawings.  The PDF files shall clearly indicate the pay item either by filename or PDF 
Table of Contents referencing the respective pay item number for multi-item PDF 
files.  Specific part or model numbers of items which have been selected shall be clearly 
visible.” 

 
As part of the record drawings, the Contractor shall inventory all traffic signal 
equipment, new or existing, on the project and record information in an Excel 
spreadsheet. The inventory shall include equipment type, model numbers, 
software manufacturer and version and quantities. 

 
Add the following to Article 801.16 of the Standard Specifications: 

“In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following traffic signal components being installed, modified or 
being affected in other ways by this contract: 
 

 All Mast Arm Poles and Posts 
 Traffic Signal Wood Poles 
 Rail Road Bungalow 
 UPS 
 Handholes 
 Conduit roadway crossings 
 Controller Cabinets 
 Communication Cabinets 
 Electric Service Disconnect locations 
 CCTV Camera installations 
 Fiber Optic Splice Locations 
 Conduit Crossings 

 
Datum to be used shall be North American 1983. 
 
Data shall be provided electronically and in print form.  The electronic format 
shall be compatible with MS Excel.  Latitude and Longitude shall be in decimal 
degrees with a minimum of 6 decimal places.  Each coordinate shall have the 
following information: 
 

 File shall be named:  TSXXX-YY-MM-DD (i.e. TS22157_15-01-01) 
 Each intersection shall have its own file 
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 Row 1 should have the location name (i.e. IL 31 @ Klausen) 
 Row 2 is blank 
 Row 3 is the headers for the columns 
 Row 4 starts the data 
 Column A (Date) – should be in the following format: MM/DD/YYYY 
 Column B (Item) – as shown in the table below 
 Column C (Description) – as shown in the table below 
 Column D and E (GPS Data) – should be in decimal form, per the 

IDOT special provisions 
 

Examples: 
 

Date Item Description Latitude Longitude 

01/01/2015 MP (Mast Arm Pole) 
NEQ, NB, Dual, 
Combination Pole 

41.580493 
-

87.793378 

01/01/2015 HH (Handhole) 
Heavy Duty, Fiber, 
Intersection, Double 

41.558532 
-

87.792571 

01/01/2015 ES (Electrical Service) 
Ground mount, Pole 
mount 

41.765532 
-

87.543571 

01/01/2015 CC (Controller Cabinet)  41.602248 
-

87.794053 

01/01/2015 
RSC (Rigid Steel 
Crossing) 

IL 31 east side 
crossing south leg to 
center HH at Klausen 

41.611111 
-

87.790222 

01/01/2015 PTZ (PTZ) NEQ extension pole 41.593434 
-

87.769876 

01/01/2015 POST (Post)  41.651848 
-

87.762053 

01/01/2015 
MCC (Master 
Controller Cabinet) 

 41.584593 
-

87.793378 

01/01/2015 
COMC 
(Communication 
Cabinet) 

 41.584600 
-

87.793432 

01/01/2015 
BBS (Battery Backup 
System) 

 41.558532 
-

87.792571 

01/01/2015 
CNCR (Conduit 
Crossing) 

4-inch IL 31 n/o of 
Klausen 

41.588888 
-

87.794440 
  

Prior to the collection of data, the contractor shall provide a sample data 
collection of at least six data points of known locations to be reviewed and 
verified by the Engineer to be accurate within 1 foot.  Upon verification, data 
collection can begin.  Data collection can be made as construction progresses, or 
can be collected after all items are installed.  If the data is unacceptable the 
contractor shall make corrections to the data collection equipment and or process 
and submit the data for review and approval as specified. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade 
GPS device shall be used for the data collection.  The receiver shall support 
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differential correction and data shall have a minimum 1 foot accuracy after post 
processing.  
  
GPS receivers integrated into cellular communication devices, recreational and 
automotive GPS devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having 
been in the business for a minimum of 6 years.” 

 
Delete the last sentence of the 3rd paragraph of Article 801.16. 

 
Locating Underground Facilities. 
Revise Section 803 to the Standard Specifications to read: 
 
IDOT traffic signal facilities are not part of any of the one-call locating service such as J.U.L.I.E 
or Digger.  If this Contract requires the services of an Electrical Contractor, the Contractor shall 
be responsible at his/her own expense for locating existing IDOT electrical facilities prior to 
performing any work.   If this Contract does not require the services of an Electrical Contractor, 
the Contractor may request one free locate for existing IDOT electrical facilities from the District 
One Electrical Maintenance Contractor prior to the start of any work.  Additional requests may 
be at the expense of the Contractor.  The location of underground traffic facilities does not 
relieve the Contractor of their responsibility to repair any facilities damaged during construction 
at their expense. 
 
The exact location of all utilities shall be field verified by the Contractor before the installation of 
any components of the traffic signal system.  For locations of utilities, locally owned equipment, 
and leased enforcement camera system facilities, the local Counties or Municipalities may need 
to be contacted: in the City of Chicago contact Digger at (312) 744-7000 and for all other 
locations contact J.U.L.I.E. at 1-800-892-0123 or 811. 
 
Restoration of Work Area. 
Add the following article to Section 801 of the Standard Specifications: 
 
801.17  Restoration of work area.   Restoration of the traffic signal work area shall be included 
in the related pay items such as foundation, conduit, handhole, underground raceways, etc.  All 
roadway surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in 
kind.  All damage to mowed lawns shall be replaced with an approved sod, and all damage to 
unmowed fields shall be seeded.  All brick pavers disturbed in the work area shall be restored to 
their original configuration as directed by the Engineer.  All damaged brick pavers shall be 
replaced with a comparable material approved by the Engineer.  Restoration of the work area 
shall be included in the contract without any extra compensation allowed to the Contractor. 
 
Bagging Signal Heads. 
Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-
energized signal sections and visors.  Covers shall be made of outdoor fabric with urethane 
coating for repelling water, have elastic fully sewn around the cover ends for a tight fit over the 
visor, and have a minimum of two straps with buckles to secure the cover to the backplate. A 
center mesh strip allows viewing without removal for signal status testing purposes.  Covers 
shall include a message indicating the signal is not in service. 
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UNDERGROUND RACEWAYS 
Effective: May 22, 2002 
Revised: July 1, 2015 
810.02TS 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduits shall have a minimum depth of 30-inches 
(700 mm) below the finished grade.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless 
otherwise indicated on the plans.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not 
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal 
shall extend a minimum or 300 mm (12”) or the length shown on the plans 
beyond the structure or duct bank.  The end of this extension shall be capped 
and sealed with a cap designed for the conduit to be capped. 
 
 The ends of rigid metal conduit to be capped shall be threaded, the threads 
protected with full galvanizing, and capped with a threaded galvanized steel cap.   
 
The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be 
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick.  The cap shall 
be sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant 
compatible with the material of both the cap and the conduit.  A washer or similar 
metal ring shall be glued to the inside center of the cap with epoxy, and the pull 
cord shall be tied to this ring.” 

 
 
ROD AND CLEAN EXISTING CONDUIT 
Effective: January 1, 2015 
Revised:   July 1, 2015 
810.03TS 
 
Description. 
This work shall consist of inserting a duct rod or electrical fish rod or tape of sufficient length and 
rigidity into an electrical conduit opening in one electrical handhole, and pushing the said rod 
through the conduit to emerge at the next or subsequent handhole in the conduit system at the 
location(s) shown on the plans.  The duct rod may be inserted and removed by any standard 
construction method which causes no damage to the conduit.  The size of the conduit may vary, 
but there shall be no differentiation in cost for the size of the conduit. 
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The conduit which is to be rodded and cleaned may exist with various amounts of standing 
water in the handholes to drain the conduit and to afford compatible working conditions for the 
installation of the duct rods and/or cables.  Pumping of handholes shall be included with the 
work of rodding and cleaning of the conduit. 
 
Any handhole which, in the opinion of the Engineer contains excessive debris, dirt or other 
materials to the extent that conduit rodding and cleaning is not feasible, shall be cleaned at the 
Engineer’s order and payment approval as a separate pay item. 
 
Prior to removal of the duct rod, a duct cleaning attachment such as a properly sized wire brush 
or cleaning mandrel shall be attached to the duct rod, which by removal of the duct rod shall be 
pulled through the conduit to remove sand, grit, or other light obstructions from the duct to 
provide a clean, clear passage for the installation of cable.  Whenever the installation of cables 
is not performed as an adjunct to or immediately following the cleaning of the duct, a light weight 
pulling line such as a 1/8” polyethylene line or conduit measuring tape shall be placed and shall 
remain in the conduit to facilitate future work.  When great difficulty of either inserting the duct 
rod or removal of the cleaning mandrel is encountered, the duct may require further cleaning by 
use of a compressed air gun, or a low pressure water hose.  In the case of a broken conduit, the 
conduit must be excavated and repaired.  The existence and location of breaks in the conduit 
may be determined by rodding, but the excavation and repair work required will be paid for 
separately. 
 
This work shall be measured per lineal foot for each conduit cleaned.  Measurements shall be 
made from point to point horizontally.  No vertical rises shall count in the measurement. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price per lineal foot for ROD AND CLEAN 
EXISTING CONDUIT for the installation of new electric cables in existing conduits.  Such price 
shall include the furnishing of all necessary tools, equipment, and materials required to prepare 
a conduit for the installation of cable. 
 
 
MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON 
INSTALLATION 
Effective: May 22, 2002 
Revised: July 1, 2015 
850.01TS 
 
General. 

1. Full maintenance responsibility shall start as soon as the Contractor begins any physical 
work on the Contract or any portion thereof. If Contract work is started prior to a traffic 
signal inspection, maintenance of the traffic signal installation(s) will be transferred to the 
Contractor without an inspection.  

 
2. The Contractor shall have electricians with IMSA Level II certification on staff to provide 

signal maintenance.  A copy of the certification shall be immediately available upon 
request of the Engineer. 
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3. This item shall include maintenance of all traffic signal equipment and other connected 
and related equipment such as flashing beacons, emergency vehicle pre-emption 
equipment, master controllers, uninterruptable power supply (UPS and batteries), PTZ 
cameras, vehicle detection, handholes, lighted signs, telephone service installations, 
communication cables, conduits to adjacent intersections, and other traffic signal 
equipment.   

 
4. Regional transit, County and other agencies may also have equipment connected to 

existing traffic signal or peripheral equipment such as PTZ cameras, switches, transit 
signal priority (TSP and BRT) servers, radios and other devices that shall be included 
with traffic signal maintenance at no additional cost to the contract.   

 
5. Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red 

Light Enforcement cameras, detectors, or peripheral equipment.  This equipment is 
operated and maintained by the local municipality and should be de-activated while on 
contractor maintenance. 

 
6. The energy charges for the operation of the traffic signal installation shall be paid for by 

the Contractor.   
 
Maintenance. 

1. The Contractor shall check all controllers every two (2) weeks, which will include visually 
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure 
that they are functioning properly.  The Contractor shall check signal system 
communications and phone lines to assure proper operation. This item includes, as 
routine maintenance, all portions of emergency vehicle pre-emption equipment.  The 
Contractor shall maintain in stock at all times a sufficient amount of materials and 
equipment to provide effective temporary and permanent repairs. Prior to the traffic 
signal maintenance transfer, the contractor shall supply a detailed maintenance 
schedule that includes dates, locations, names of electricians providing the required 
checks and inspections along with any other information requested by the Engineer. 

 
2. The Contractor is advised that the existing and/or span wire traffic signal installation 

must remain in operation during all construction stages, except for the most essential 
down time.  Any shutdown of the traffic signal installation, which exceeds fifteen (15) 
minutes, must have prior approval of the Engineer.  Approval to shut down the traffic 
signal installation will only be granted during the period extending from 10:00 a.m. to 
3:00 p.m. on weekdays.  Shutdowns shall not be allowed during inclement weather or 
holiday periods. 

 
3. The Contractor shall provide immediate corrective action when any part or parts of the 

system fail to function properly.  Two far side heads facing each approach shall be 
considered the minimum acceptable signal operation pending permanent repairs.  When 
repairs at a signalized intersection require that the controller be disconnected or 
otherwise removed from normal operation, and power is available, the Contractor shall 
place the traffic signal installation on flashing operation.  The signals shall flash RED for 
all directions unless a different indication has been specified by the Engineer.  The 
Contractor shall be required to place stop signs (R1-1-36) at each approach of the 
intersection as a temporary means of regulating traffic.  When the signals operate in 
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flash, the Contractor shall furnish and equip all their vehicles assigned to the 
maintenance of traffic signal installations with a sufficient number of stop signs as 
specified herein.  The Contractor shall maintain a sufficient number of spare stop signs 
in stock at all times to replace stop signs which may be damaged or stolen. 

 
4. The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for 

the maintenance of the traffic signal installation and for emergency calls by the Engineer. 
 

5. Traffic signal equipment which is lost or not returned to the Department for any reason 
shall be replaced with new equipment meeting the requirements of the Standard 
Specifications and these special provisions. 

 
6. The Contractor shall respond to all emergency calls from the Department or others 

within one (1) hour after notification and provide immediate corrective action.  When 
equipment has been damaged or becomes faulty beyond repair, the Contractor shall 
replace it with new and identical equipment. The cost of furnishing and installing the 
replaced equipment shall be borne by the Contractor at no additional charge to the 
contract. The Contractor may institute action to recover damages from a responsible 
third party. If at any time the Contractor fails to perform all work as specified herein to 
keep the traffic signal installation in proper operating condition or if the Engineer cannot 
contact the Contractor's designated personnel, the Engineer shall have the State's 
Electrical Maintenance Contractor perform the maintenance work.  The Contractor shall 
be responsible for all of the State’s Electrical Maintenance Contractor’s costs and 
liquidated damages of $1000 per day per occurrence.  The State's Electrical 
Maintenance Contractor shall bill the Contractor for the total cost of the work. The 
Contractor shall pay this bill within thirty (30) days of the date of receipt of the invoice or 
the cost of such work will be deducted from the amount due the Contractor.  The 
Contractor shall allow the Electrical Maintenance Contractor to make reviews of the 
Existing Traffic Signal Installation that has been transferred to the Contractor for 
Maintenance.  

 
7. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the 

guidelines set forth in the current edition of the Manual on Uniform Traffic Control 
Devices (MUTCD) regarding work in temporary traffic control zones in the vicinity of 
highway-rail grade crossings which states that lane restrictions, flagging, or other 
operations shall not create conditions where vehicles can be queued across the railroad 
tracks. If the queuing of vehicles across the tracks cannot be avoided, a uniformed law 
enforcement officer or flagger shall be provided at the crossing to prevent vehicles from 
stopping on the tracks, even if automatic warning devices are in place. 

 
8. Equipment included in this item that is damaged or not operating properly from any 

cause shall be replaced with new equipment meeting current District One traffic signal 
specifications and provided by the Contractor at no additional cost to the Contract and/or 
owner of the traffic signal system, all as approved by the Engineer.  Final replacement of 
damaged equipment must meet the approval of the Engineer prior to or at the time of 
final inspection otherwise the traffic signal installation will not be accepted.  Cable 
splices outside the controller cabinet shall not be allowed.   
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9. Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, 
detectors, and peripheral equipment, damaged or not operating properly from any 
cause, shall be the responsibility of the municipality or the Automatic Traffic Enforcement 
Company per Permit agreement. 

 
10. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that 

obstructs visibility of any traffic signal display or access to traffic signal equipment. 
 

11. The Contractor shall maintain the traffic signal in normal operation during short or long 
term loss of utility or battery back-up power at critical locations designated by the 
Engineer.  Critical locations may include traffic signals interconnected to railroad warning 
devices, expressway ramps, intersection with an SRA route, critical corridors or other 
locations identified by the Engineer.  Temporary power to the traffic signal must meet 
applicable NEC and OSHA guidelines and may include portable generators and/or 
replacement batteries.  Temporary power to critical  locations shall not be paid for 
separately but shall be included in the contract. 

 
12. Temporary replacement of damaged or knockdown of a mast arm pole assembly shall 

require construction of a full or partial span wire signal installation or other method 
approved by the Engineer to assure signal heads are located overhead and over 
traveled pavement.  Temporary replacement of mast arm mount signals with post mount 
signals will not be permitted. 

 
        
Basis of Payment. 
This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING 
TRAFFIC SIGNAL INSTALLATION.  Each intersection will be paid for separately. Maintenance 
of a standalone and or not connected flashing beacon shall be paid for at the contract unit price 
for MAINTENANCE OF EXISITNG FLASHING BEACON INSTALLATION. Each flashing 
beacon will be paid for separately.  
 
 
TEMPORARY TRAFFIC SIGNAL INSTALLATION 
Effective: May 22, 2002 
Revised: January 1, 2017 
890.01TS 
 
Revise Section 890 of the Standard Specifications to read: 
 
Description. 
This work shall consist of furnishing, installing, maintaining, and removing a temporary traffic 
signal installation as shown on the plans, including but not limited to temporary signal heads, 
emergency vehicle priority systems, interconnect, vehicle detectors, uninterruptable power 
supply, and signing.  Temporary traffic signal controllers and cabinets interconnected to railroad 
traffic control devices shall be new.  When temporary traffic signals will be operating within a 
county or local agency Traffic Management System, the equipment must be NTCIP compliant 
and compatible with the current operating requirements of the Traffic Management System. 
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General. 
Only an approved controller equipment supplier will be allowed to assemble temporary traffic 
signal and railroad traffic signal cabinet.  Traffic signal inspection and TURN-ON shall be 
according to 800.01TS TRAFFIC SIGNAL GENERAL REQUIREMENTS special provision.  
 
Construction Requirements. 

(a) Controllers.  
 
1. Only controllers supplied by one of the District approved closed loop equipment 

supplier will be approved for use at temporary signal locations.  All controllers 
used for temporary traffic signals shall be fully actuated NEMA microprocessor 
based with RS232 data entry ports compatible with existing monitoring software 
approved by IDOT District 1, installed in NEMA TS2 cabinets with 8 phase back 
panels, capable of supplying 255 seconds of cycle length and individual phase 
length settings up to 99 seconds.  On projects with one lane open and two way 
traffic flow, such as bridge deck repairs, the temporary signal controller shall be 
capable of providing an adjustable all red clearance setting of up to 30 seconds 
in length.  All controllers used for temporary traffic signals shall meet or exceed 
the requirements of Section 857 of the Standard Specifications with regards to 
internal time base coordination and preemption.  All railroad interconnected 
temporary controllers and cabinets shall be new and shall satisfy the 
requirements of Article 857.02 of the Standard Specifications and as modified 
herein. 

 
2. Only control equipment, including controller cabinet and peripheral equipment, 

supplied by one of the District approved closed loop equipment suppliers will be 
approved for use at temporary traffic signal locations.  All control equipment for 
the temporary traffic signal(s) shall be furnished by the Contractor unless 
otherwise stated in the plans.  On projects with multiple temporary traffic signal 
installations, all controllers shall be the same manufacturer brand and model 
number with the latest version software installed at the time of the signal TURN-
ON. 

 
(b) Cabinets.  All temporary traffic signal cabinets shall have a closed bottom made of 

aluminum alloy.  The bottom shall be sealed along the entire perimeter of the cabinet 
base to ensure a water, dust and insect-proof seal.  The bottom shall provide a 
minimum of two (2) 4 inch (100 mm) diameter holes to run the electric cables 
through.  The 4 inch (100 mm) diameter holes shall have a bushing installed to 
protect the electric cables and shall be sealed after the electric cables are installed. 

 
(c) Grounding. Grounding shall be provided for the temporary traffic signal cabinet 

meeting or exceeding the applicable portions of the National Electrical Code, Section 
806 of the Standard Specifications and shall meet the requirements of the 806.01TS 
GROUNDING OF TRAFFIC SIGNAL SYSTEMS special provision. 

 
(d) Traffic Signal Heads. All traffic signal sections shall be 12 inches (300 mm).   

Pedestrian signal sections shall be 16 inch (406mm) x 18 inch (457mm).  Traffic 
signal sections shall be LED with expandable view, unless otherwise approved by 
the Engineer.  Pedestrian signal heads shall be Light Emitting Diode (LED) 
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Pedestrian Countdown Signal Heads except when a temporary traffic signal is 
installed at an intersection interconnected with a railroad grade crossing.  When a 
temporary traffic signal is installed at an intersection interconnected with a railroad 
grade crossing, Light Emitting Diode (LED) Pedestrian Signal Heads shall be 
furnished.  The temporary traffic signal heads shall be placed as indicated on the 
temporary traffic signal plan or as directed by the Engineer.  If no traffic staging is in 
place or will not be staged on the day of the turn on, the temporary traffic signal shall 
have the signal head displays, signal head placements and controller phasing match 
the existing traffic signal or shall be as directed by the engineer. The Contractor shall 
furnish enough extra cable length to relocate heads to any position on the span wire 
or at locations illustrated on the plans for construction staging.  The temporary traffic 
signal shall remain in operation during all signal head relocations.  Each temporary 
traffic signal head shall have its own cable from the controller cabinet to the signal 
head. 

 
(e) Interconnect.  
  

1. Temporary traffic signal interconnect shall be provided using fiber optic cable or 
wireless interconnect technology as specified in the plans.  The Contractor may 
request, in writing, to substitute the fiber optic temporary interconnect indicated in 
the contract documents with a wireless interconnect.  The Contractor must 
provide assurances that the radio device will operate properly at all times and 
during all construction staging.  If approved for use by the Engineer, the 
Contractor shall submit marked-up traffic signal plans indicating locations of 
radios and antennas and installation details.  If wireless interconnect is used, and 
in the opinion of the engineer, it is not viable, or if it fails during testing or 
operations, the Contractor shall be responsible for installing all necessary poles, 
fiber optic cable, and other infrastructure for providing temporary fiber optic 
interconnect at no cost to the contract. 
 

2. The existing system interconnect and phone lines are to be maintained as part of 
the Temporary Traffic Signal Installation specified for on the plan.  The 
interconnect, including any required fiber splices and terminations, shall be 
installed into the temporary controller cabinet as per the notes or details on the 
plans.  All labor and equipment required to install and maintain the existing 
interconnect as part of the Temporary Traffic Signal Installation shall be included 
in the cost of TEMPORARY TRAFFIC SIGNAL INSTALLATION. When shown in 
the plans, temporary traffic signal interconnect equipment shall be furnished and 
installed.  The temporary traffic signal interconnect shall maintain interconnect 
communications throughout the entire signal system for the duration of the 
project.  Any temporary signal within an existing closed loop traffic signal system 
shall be interconnected to that system using similar brand control equipment at 
no additional cost to the contract.   

 
3. Temporary wireless interconnect. The radio interconnect system shall be 

compatible with Eagle or Econolite controller closed loop systems.  This work 
shall include all temporary wireless interconnect components, at the adjacent 
existing traffic signal(s) to provide a completely operational closed loop system.  
This work shall include all materials, labor and testing to provide the completely 
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operational closed loop system as shown on the plans.  The radio interconnect 
system shall include the following components:   

 
a. Rack or Shelf Mounted RS-232 Frequency Hopping Spread Spectrum 

(FHSS) Radio  
b. Software for Radio Configuration (Configure Frequency and Hopping 

Patterns) 
c. Antennas (Omni Directional or Yagi Directional) 
d. Antenna Cables, LMR400, Low Loss.  Max. 100-ft from controller cabinet 

to antenna 
e. Brackets, Mounting Hardware, and Accessories Required for Installation 
f. RS232 Data Cable for Connection from the radio to the local or master 

controller 
g. All other components required for a fully functional radio interconnect 

system 
 

All controller cabinet modifications and other modifications to existing 
equipment that are required for the installation of the radio interconnect 
system components shall be included in the cost of TEMPORARY TRAFFIC 
SIGNAL INSTALLATION. 
 
The radio interconnect system may operate at 900Mhz (902-928) or 2.4 Ghz 
depending on the results of a site survey.  The telemetry shall have an 
acceptable rate of transmission errors, time outs, etc. comparable to that of a 
hardwire system. 
 
The proposed or existing master controller and telemetry module shall be 
configured for use with the radio interconnect at a minimum rate of 9600 
baud. 
 
The radio interconnect system shall include all other components required for 
a complete and fully functional telemetry system and shall be installed in 
accordance to the vendors recommendations. 
 

(f) Emergency Vehicle Pre-Emption. All emergency vehicle preemption equipment (light 
detectors, light detector amplifiers, confirmation beacons, etc.) as shown on the 
temporary traffic signal plans shall be provided by the Contractor.  It shall be the 
Contractor's responsibility to contact the municipality or fire district to verify the brand 
of emergency vehicle preemption equipment to be installed prior to the contract 
bidding.  The equipment must be completely compatible with all components of the 
equipment currently in use by the Agency.  All light operated systems shall operate 
at a uniform rate of 14.035 hz ±0.002, or as otherwise required by the Engineer, and 
provide compatible operation with other light systems currently being operated in the 
District.  All labor and material required to install and maintain the Emergency 
Vehicle Preemption installation shall be included in the item Temporary Traffic Signal 
Installation. 

 
(g) Vehicle Detection. All temporary traffic signal installations shall have vehicular 

detection installed at all approaches of the intersection and as directed by the 
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Engineer.  Pedestrian push buttons shall be provided for all pedestrian signal 
heads/phases as directed by the Engineer.  Microwave vehicle sensors or video 
vehicle detection system shall be approved by IDOT prior to Contractor furnishing 
and installing.  The Contractor shall install, wire, and adjust the alignment of the 
microwave vehicle sensor or video vehicle detection system in accordance to the 
manufacturer’s recommendations and requirements.  The Contractor shall be 
responsible for adjusting the alignment of the microwave vehicle sensor or video 
vehicle detection system for all construction staging changes and for maintaining 
proper alignment throughout the project.  An equipment supplier shall be present and 
assist the contractor in setting up and maintaining the microwave vehicle sensor or 
video vehicle detection system.  An in-cabinet video monitor shall be provided with 
all video vehicle detection systems and shall be included in the item Temporary 
Traffic Signal Installation. 

 
(h) Uninterruptable Power Supply.  All temporary traffic signal installations shall have 

Uninterruptable Power Supply (UPS).  The UPS cabinet shall be mounted to the 
temporary traffic signal cabinet and shall be according to the applicable portions of 
Section 862 of the Standard Specifications and as modified in 862.01TS 
UNITERRUPTABLE POWER SUPPLY, SPECIAL Special Provision. 

 
(i) Signs. All existing street name and intersection regulatory signs shall be removed 

from existing poles and relocated to the temporary signal span wire.  If new mast arm 
assembly and pole(s) and posts are specified for the permanent signals, the signs 
shall be relocated to the new equipment at no extra cost.  Any intersection regulatory 
signs that are required for the temporary traffic signal shall be provided as shown on 
the plans or as directed by the Engineer.  Relocation, removing, bagging and 
installing the regulatory signs for the various construction stages shall be provided as 
shown on the plans or as directed by the Engineer.  If Illuminated Street Name Signs 
exist they shall be taken down and stored by the contractor and reflecting street 
name signs shall be installed on the temporary traffic signal installation. 

 
(j) Energy Charges. The electrical utility energy charges for the operation of the 

temporary traffic signal installation shall be paid for by others if the installation 
replaces an existing signal.  Otherwise charges shall be paid for under 109.05 of the 
Standard Specifications. 

 
(k) Maintenance. Maintenance shall meet the requirements of the Standard 

Specifications and 850.01TS MAINTENANCE OF EXISTING TRAFFIC SIGNAL 
INSTALLATION Special Provisions. Maintenance of temporary signals and of the 
existing signals shall be included in the cost of the TEMPORARY TRAFFIC SIGNAL 
INSTALLATION pay item.  When temporary traffic signals are to be installed at 
locations where existing signals are presently operating, the Contractor shall be fully 
responsible for the maintenance of the existing signal installation as soon as he 
begins any physical work on the Contract or any portion thereof.  In addition, a 
minimum of seven (7) days prior to assuming maintenance of the existing traffic 
signal installation(s) under this Contract, the Contractor shall request that the 
Resident Engineer contact the Bureau of Traffic Operations (847) 705-4424 for an 
inspection of the installation(s). 
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(l) Temporary Traffic Signals for Bridge Projects. Temporary Traffic Signals for bridge 
projects shall follow the State Standards, Standard Specifications, Special Provisions 
and any plans for Bridge Temporary Traffic Signals included in the plans.  The 
installation shall meet the Standard Specifications and all other requirements in this 
TEMPORARY TRAFFIC SIGNAL INSTALLATION specification.  In addition all 
electric cable shall be aerially suspended, at a minimum height of 18 feet (5.5m) on 
temporary wood poles (Class 5 or better) of 45 feet (13.7 m) minimum height.  The 
signal heads shall be span wire mounted or bracket mounted to the wood pole or as 
directed by the Engineer.  The Controller cabinet shall be mounted to the wood pole 
as shown in the plans, or as directed by the Engineer.  Microwave vehicle sensors or 
video vehicle detection system may be used in place of detector loops as approved 
by the Engineer. 

 
(m) Temporary Portable Traffic Signal for Bridge Projects.  

 
1. The controller and cabinet shall be NEMA type designed for NEMA TS2 Type 1 

operation. Controller and LED signal displays shall meet the applicable Standard 
Specifications and all other requirements in this TEMPORARY TRAFFIC 
SIGNAL INSTALLATION special provision. 

 
2. Work shall be according to Article 701.18(b) of the Standard Specifications 

except as noted herein. 
 
3. General. 

 
a. The temporary portable bridge traffic signals shall be trailer-mounted 

units. The trailer-mounted units shall be set up securely and level. Each 
unit shall be self-contained and consist of two signal heads. The left 
signal head shall be mounted on a mast arm capable of extending over 
the travel lane. Each unit shall contain a solar cell system to facilitate 
battery charging. There shall be a minimum of 12 days backup reserve 
battery supply and the units shall be capable of operating with a 120 V 
power supply from a generator or electrical service.   

 
b. All signal heads located over the travel lane shall be mounted at a 

minimum height of 17 feet (5m) from the bottom of the signal back plate 
to the top of the road surface. All far right signal heads located outside the 
travel lane shall be mounted at a minimum height of 8 feet (2.5m) from 
the bottom of the signal back plate to the top of the adjacent travel lane 
surface.   

 
c. The long all red intervals for the traffic signal controller shall be adjustable 

up to 250 seconds in one-second increments. 
 
d. As an alternative to detector loops, temporary portable bridge traffic 

signals may be equipped with microwave sensors or other approved 
methods of vehicle detection and traffic actuation.   
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e. All portable traffic signal units shall be interconnected using hardwire 
communication cable.  Radio communication equipment may be used 
only with the approval of the Engineer.  If radio communication is used, a 
site analysis shall be completed to ensure that there is no interference 
present that would affect the traffic signal operation. The radio equipment 
shall meet all applicable FCC requirements.   

 
f. The temporary portable bridge traffic signal system shall meet the 

physical display and operational requirements of conventional traffic 
signals as specified in Part IV and other applicable portions of the 
currently adopted version of the Manual on Uniform Traffic Control 
Devices (MUTCD) and the Illinois MUTCD. The signal system shall be 
designed to continuously operate over an ambient temperature range 
between -30 ºF (-34 ºC) and 120 ºF (48 ºC).  When not being utilized to 
inform and direct traffic, portable signals shall be treated as non-operating 
equipment according to Article 701.11. 

 
Basis of Payment. 
This work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL 
INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL INSTALLATION, or TEMPORARY 
PORTABLE BRIDGE TRAFFIC SIGNAL INSTALLATION, the price of which shall include all 
costs for the modifications required for traffic staging, changes in signal phasing as required in 
the Contract plans, microwave vehicle sensors, video vehicle detection system, any 
maintenance or adjustment to the microwave vehicle sensors/video vehicle detection system, 
the temporary wireless interconnect system, temporary fiber optic interconnect system, all 
material required, the installation and complete removal of the temporary traffic signal, and any 
changes required by the Engineer.  Each intersection will be paid for separately. 
 
 
TEMPORARY TRAFFIC SIGNAL TIMING 
Effective: May 22, 2002 
Revised: July 1, 2015 
890.02TS 
 
Description. 
This work shall consist of developing and maintaining appropriate traffic signal timings for the 
specified intersection for the duration of the temporary signalized condition, as well as impact to 
existing traffic signal timings caused by detours or other temporary conditions. 
 
All timings and adjustments necessary for this work shall be performed by an approved 
Consultant who has previous experience in optimizing Closed Loop Traffic signal Systems for 
District One of the Illinois Department of Transportation.  The Contractor shall contact the Traffic 
Signal Engineer at (847) 705-4424 for a listing of approved Consultants. 
 
The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMING. 

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour 
meeting and conduct on-site implementation of the traffic signal timings.   
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(b) Consultant shall be responsible for making fine-tuning adjustments to the timings in 
the field to alleviate observed adverse operating conditions and to enhance 
operations. 

 
(c) Consultant shall provide monthly observation of traffic signal operations in the field.   
 
(d) Consultant shall provide on-site consultation and adjust timings as necessary for 

construction stage changes, temporary traffic signal phase changes, and any other 
conditions affecting timing and phasing, including lane closures, detours, and other 
construction activities. 

 
(e) Consultant shall make timing adjustments and prepare comment responses as 

directed by the Area Traffic Signal Operations Engineer. 
 
(f)  Return original timing plan once construction is complete. 
 

Basis of Payment. 
The work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL 
TIMING, which price shall be payment in full for performing all work described herein per 
intersection.  When the temporary traffic signal installation is turned on and/or detour 
implemented, 50 percent of the bid price will be paid.  The remaining 50 percent of the bid price 
will be paid following the removal of the temporary traffic signal installation and/or detour. 
 
 
SEDIMENT CONTROL. SILT CURTAIN 
Description. This work shall consist of installing and removing a floating turbidity curtain to deter 
silt suspension and the movement of silt particles during construction. 
 
Materials: The curtain shall be as follows: 
 

1.  The barriers shall be a bright color - yellow or "international" orange is recommended. 
 
2.  The curtain fabric shall meet the following minimum requirements: 
 

PHYSICAL PROPERTIES OF TURBIDITY CURTAIN FABRIC 
Physical Property Minimum Requirement 

Thickness (mils) 45 
Weight (oz/sq yd)  
Type I 18 
Type II 18 or 22 
Type III 22 
Grab Tensile Strength (lbs) 300 
UV Inhibitor Must be Included 

 
3. Seams in the fabric shall be vulcanized, welded, or sewn, and shall develop the full 
strength of the fabric.  
 
4. Flotation devices shall be flexible, buoyant units, contained in an individual flotation 
sleeve or collar attached to the curtain. Buoyancy provided by the flotation units shall be 
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sufficient to support the weight of the curtain and maintain a freeboard of at least 3 
inches above the water surface.  
 
5. Load lines shall be fabricated into the bottom of all floating turbidity curtains. The Type 
II curtain shall have load lines fabricated into the top of the fabric. The top load line shall 
consist of woven webbing or vinyl-sheathed steel cable, and shall have break strength in 
excess of 10,000 pounds. The supplemental (bottom) load line shall consist of a chain 
incorporated into the bottom hem of the curtain, with sufficient weight to serve as ballast 
to hold the curtain in a vertical position. Additional anchorage shall be provided as 
necessary. The load lines shall have suitable connecting devices which develop the full 
breaking strength for connecting to load lines in Type I adjacent sections. 
 
6.  External bottom anchors shall be used. 
 
7. The bottom anchors shall be sufficient to hold the curtain in the same position relative 
to the bottom of the watercourse, without interfering with the action of the curtain. The 
anchor may dig into the bottom (grappling hook, plow or fluke-type), or may be weighted 
(mushroom type), and should be attached to a floating anchor buoy via an anchor line. 
The anchor line would then run from the buoy to the top load line of the curtain. As 
previously noted, anchor spacing will vary with current velocity and potential wind and 
wave action; the manufacturer's recommendations shall be followed. 

 
Installation: The structure shall be installed according to the manufacturer’s recommendations. 
 

1. In rivers or in other moving water (Type II and Type III installations), it is important to 
set all the curtain anchor points. Care must be taken, prior to putting the furled curtain 
into the water, to ensure that the anchor points have sufficient holding power to retain 
the curtain under the existing current conditions. Again, anchor buoys shall be employed 
on all anchors to prevent the current from submerging the flotation at the anchor points.  
 
2. Anchor lines shall be attached to the flotation device, not to the bottom of the curtain. 
The anchoring line attached to the downstream side of the flotation device will provide 
support for the curtain. Attaching the anchors to the bottom of the curtain could cause 
premature failure of the curtain due to stresses imparted on its middle section. 
 
3. There is an exception to the rule that turbidity curtains should not be installed across 
channel flows; it occurs when there is a danger of creating a silt build-up in the middle of 
a watercourse, thereby blocking access or creating a sand bar. Curtains have been used 
effectively in large areas of moving water by forming a very long sided, sharp "V" to 
deflect clean water around a work site, confine a large part of the silt-laden water to the 
work area inside the "V" and direct much of the silt toward the shoreline. Care must be 
taken, however, not to install the curtain perpendicular to the water current. 

 
Maintenance:  
 

1. The Contractor shall be responsible for maintenance of the filter curtain for the 
duration of the project in order to ensure the continuous protection of the watercourse.  
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2. Should repairs to the geotextile fabric become necessary, there are repair kits 
available from Parker Systems, and their instructions must be followed to ensure the 
adequacy of the repair.  
 
3. When the box culvert replacement is complete and the inspector determines that the 
curtain is no longer required, the curtain and related components shall be removed in 
such a manner as to minimize turbidity. Remaining sediment shall be sufficiently settled 
before removing the curtain. Sediment may be removed and the original depth (or plan 
elevation) restored. Any spoils must be taken to an upland area and be stabilized. 

 
Method of Measurement: This work will be measured for payment per each turbidity curtain 
installed.  
 
Basis of Payment: This work shall be paid for at the contract unit price per each of SEDIMENT 
CONTROL, SILT CURTAIN. The unit price shall include all labor, equipment and materials 
necessary for installation, maintenance and removal of the turbidity curtain. 

 
 

REMOVE AND REINSTALL FIBER OPTIC CABLE IN CONDUIT 
Description. This work shall consist of removing an existing fiber optic cable from a conduit then 
reinstalling it in existing and new conduit as shown on the plans.  Empty conduit shall be 
cleaned and swabbed prior to the reinstalling of the cable.  
 
Method of Measurement. Removal and reinstallation of existing fiber optic cable will be 
measured for payment in place in feet. If two or more cables in a conduit are to be removed and 
installed, each cable will be measured for payment separately. 
 
Basis of Payment. This work will be paid for at the contract unit price per FOOT for REMOVE 
AND REINSTALL FIBER OPTIC CABLE IN CONDUIT as shown on the plans. Payment shall 
not be made until the cable is installed, spliced and tested in accordance with Section 871 of the 
Standard Specifications, and as directed by the Engineer. 
 
 
FENCE REMOVAL AND REINSTALLATION 
Description: This work shall consist of removing and reinstalling existing fence in-kind, 
regardless of type, as shown on the plans. The work shall be performed in accordance with 
Section 606 of the Standard Specifications. 

 
At locations shown on the plans, one panel of existing fence (defined as post to post) shall 
be removed to allow for constructability of proposed bridge superstructure and wing wall 
improvements.  Any damage to the existing fence panel, posts, and/or other appurtenances 
necessary to reinstall the fence in-kind shall be repaired and/or replaced by the Contractor at their 
own expense, to the satisfactory of the property owner and/or Village.  
 
The time between the removal of existing fence and its reinstallation shall not exceed 1 hour. 
 
Method of Measurement:  Fence Removal and Reinstallation shall be measured by lineal 
feet. 
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Basis of Payment:  This work will be paid at the contract unit price per FOOT for FENCE 
REMOVAL AND REINSTALLATION. The price shall include all materials and labor 
required to perform the work described herein. 
 
 
HOT-MIX ASPHALT SURFACE REMOVAL (VARIABLE DEPTH) 
 
Effective: February 10, 1995 
 
This work shall consist of removing, by rotomilling, with a machine and automatic grade control, 
according to Article 440.03 of the Standard Specifications, the necessary existing bituminous 
material from the existing surface at locations indicated in the plans.   
 
The purpose of milling is to modify temporary asphalt pavement used in MOT staging to prepare 
for placement of the final surface.  Care shall be exercised in the removal not to gouge or 
damage the underlying concrete pavement. 
 
This work will be paid for at the contract unit price per Square Yard for HOT-MIX ASPHALT 
SURFACE REMOVAL (VARIABLE DEPTH). 
 
 
CONCRETE WEARING SURFACE 
Effective:  June 23, 1994 
Revised:  October 4, 2016 
 
Description.  This work consists of placing a concrete wearing surface, to the specified 
thickness, on precast concrete members such as deck beams and deck panels.  Included in this 
work is cleaning and preparing the precast concrete  surface prior to placement of the concrete 
wearing surface.  This work shall be according to the applicable articles of Section 503 and the 
following. 
 
Materials.  The concrete wearing surface shall be class BS concrete, except as follows, when 
Steel Bridge Rail is used in conjunction with concrete wearing surface, the 14 day mix design 
shall be replaced by a 28 day mix design with a compressive strength of 5000 psi (34,500 kPa) 
and a design flexural strength of 800 psi (5,500 kPa). 

 
Equipment:  The equipment used shall be subject to the approval of the Engineer and shall 
meet the following requirements: 
 

(a) Surface Preparation Equipment.  Surface preparation equipment shall be according to 
the applicable portions of Section 1100 and the following: 

 
 

(1) Hand-Held Blast Cleaning Equipment.  Blast cleaning using hand-held equipment 
may be performed by high-pressure waterblasting or abrasive blasting.  Hand-held 
blast cleaning equipment shall have oil traps. 
 
Hand-held high-pressure waterblasting equipment shall have a minimum water 
pressure of 7000 psi (48 MPa). 
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(2) Vacuum Cleanup Equipment.  The equipment shall be equipped with fugitive dust 

control devices capable of removing wet debris and water all in the same pass. 
Vacuum equipment shall also be capable of washing the deck with pressurized water 
prior to the vacuum operation to dislodge all debris and slurry from the deck surface. 

 
(b) Concrete Equipment:  Equipment for proportioning and mixing the concrete shall be 

according to Article 1020.03. 
 

(c) Finishing Equipment.  Finishing equipment shall be according to Article 503.03. 
 

(d) Mechanical Fogging Equipment.  Mechanical fogging equipment shall be according to 
503.03.  

CONSTRUCTION REQUIREMENTS 
 
Surface Preparation.  Prior to placement of the concrete wearing surface, the top surface of the 
precast concrete members shall be clean and free of all foreign material. 
 
All debris of every type, including dirty water, resulting from the cleaning operation shall be 
reasonably confined during the performance of the cleaning work and shall be immediately and 
thoroughly removed from the cleaned surfaces and all other areas where debris may have 
accumulated. 
 
Prior to placement of the concrete wearing surface, the Engineer will inspect the cleaned 
surface, all areas still contaminated shall be cleaned again at the Contractor’s expense. 
 
Wearing Surface Placement.  The concrete wearing surface placement shall be according to 
Article 503.16 of the Standard Specifications.  Areas to receive the overlay shall be either 
thoroughly or continuously wetted with water at least one hour before placement of the concrete 
wearing surface is started.  When the surface is pre-wetted any accumulations of water shall be 
dispersed or removed prior to placement of the concrete wearing surface. 
 
Plans for anchoring support rails and the mixture-placing procedure shall be submitted to the 
Engineer for approval. 
 
Curing and Protection.  The concrete shall be continuously wet cured for at least 14 days 
according to Article 1020.13(a)(5).  However, if the minimum specified compressive strength or 
flexural strength is obtained prior to 14 days, the cure time may be reduced, but at no time shall 
the wet cure be less than 7 days.  The concrete shall be protected from low air temperatures 
according to Article1020.13(d)(1) or (2), except the protection method shall remain in place for 
the entire curing period. 
 
Opening to Traffic.  The concrete wearing surface without Steel Bridge Rail attached may be 
opened to traffic when test specimens have obtained a minimum compressive strength of 4000 
psi (27,500 kPa) or a minimum flexural strength of 675 psi (4650 kPa), but not prior to the 
completion of the wet cure.  When Steel Bridge Rail is utilized, the concrete wearing surface 
may be opened when test specimens have obtained a minimum compressive strength of 5000 
psi (34,500 kPa) or a minimum flexural strength of 800 psi (5500 kPa),but not prior to the 
completion of the wet cure. 
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Method of Measurement.  Concrete wearing surface will be measured for payment in place and 
the area computed in square yards (square meters). 
 
Basis of Payment.  This work including cleaning and surface preparation will be paid for at the 
contract unit price per square yard (square meter) for CONCRETE WEARING SURFACE, of the 
thickness specified. 
 
 
STORM SEWERS TO BE CLEANED 
Description:  This Work shall consist of the cleaning of the sewers as shown on the Plans or as 
directed by the Engineer.  
 
Construction Requirements:  This work can be completed by mechanical suction methods or 
by hand.  Flushing of the material downstream is not authorized.  Material from the sewers is 
to be disposed of by the Contractor off site at an approved location.  
 
All solids or semi-solids accruing due to the cleaning operations shall be removed from the site 
by the Contractor on a daily basis, and disposed of in accordance with Section 202.03 of the 
Standard Specifications.  
 
Under no circumstances will the Contractor be permitted to deposit or accumulate debris within 
any sewer or on the work site. 
 
No debris or dump boxes shall remain on the right-of-way during non-working hours, unless 
prior written approval is given by the Engineer.  
  
Acceptance of this work shall be made by the Engineer following a visual inspection.  Should 
material be deposited in the storm sewers to be cleaned following the completion of this work, 
the affected storm sewers shall be re-cleaned by the Contractor at no additional expense to 
IDOT.  Any damage to the storm sewer or surrounding area caused by the Contractor in 
prosecution of this work shall be repaired or replaced by the Contractor, the cost of which is 
the responsibility of the Contractor.  

  
Cleaning activities and disposal of material shall meet the requirements of the Storm Water 
Pollution Prevention Plan and Permits.  
 
Method of Measurement:  STORM SEWERS TO BE CLEANED will be measured for payment 
in feet.   
 
Basis of Payment:  This work will be paid for at the contract unit price per foot for STORM 
SEWERS TO BE CLEANED. 
 
 
FRAMES AND LIDS TO BE ADJUSTED SPECIAL 
This Work shall consist of adjusting frames and lids as shown on the Plans or as directed by 
the Engineer.  
 
Construction Requirements:  Shall be in accordance with Section 602 of the standard 
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specifications and the special provision for ADJUSTMENTS AND RECONSTRUCTIONS. 
 
Method of Measurement: This work shall be measure for payment per each frame and lid to be 
adjusted as shown on the plans or as directed by the Engineer.   

  
Basis of Payment: This work shall be paid for at the contract unit price per each for FRAMES 
AND LIDS TO BE ADJUSTED SPECIAL.   
 
 
CURB AND GUTTER (SPECIAL) 
Description: This work shall consist of constructing cast-in-place curb and gutter at locations 
as shown on the plans and shall be performed in accordance with Section 606 of the Standard 
Specifications with the following exception:   

 
Combination curb and gutter (Special) shall be constructed as shown on the details 
included under the Typical Sections sheet and locations identified in the plans, regardless 
of the curb and gutter adjacent roadway or approach slab.  

 
Method of Measurement:  Curb and Gutter (Special) shall be measured by lineal feet. 
 
Basis of Payment: This work will be paid at the contract unit price per foot for 
COMBINATION CONCRETE CURB AND GUTTER, TYPE B-9.12 (SPECIAL).  The price 
shall include all materials and labor required to perform the work described herein. 
 
 
CONDUIT SPLICE 
Description:  This work shall consist of locating and intercepting the existing conduit at 
location as shown on the plans or as directed by the Engineer.  The contractor shall locate 
the conduit and make any preparations to the existing conduit in order to connect the 
proposed galvanized steel conduit. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per each CONDUIT 
SPLICE which shall include all connections, materials and labor, necessary to locate the 
existing conduit and prepare the existing conduit for connection to the new galvanized steel 
conduit.  The galvanized steel conduit shall be paid for separately. 
 
 
RELOCATE EXISTING JUNCTION BOX 
Description: This item consists of removing and relocating an existing junction box attached 
to structure with all support equipment, hardware and appurtenances as shown on the 
plans, as described herein, as directed by the Engineer and as required for a complete 
installation.  
 
Removal: The contractor shall cut off the anchoring devices a minimum of 1 inch below the 
surface of the concrete and fill the voids with Portland cement concrete mortar, making a 
smooth finish to the concrete surface. If required, the patched area shall be painted to 
match the existing structure surface color. No removal work shall be permitted without 
approval from the Engineer. The contractor shall provide a steel, screw/bar type, 
weatherproof knockout seal in the existing junction box to cover the hole/void caused by 
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the removal of the conduit. The seal shall be designed to protect the existing wires inside 
the junction box.  
 
Installation: The junction box shall be installed accordance with Article 813.03 of the 
Standard Specifications.  
 
Method of Measurement: Removal and reinstallation of an existing junction box attached to 
structure will be measured per each, regardless of junction box type and size. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for 
RELOCATE EXISTING JUNCTION BOX, which will be payment in full for complete 
installation. 
 
 
REMOVE EXISTING JUNCTION BOX 
Description: This work shall consist of the disconnection and removal of existing junction 
boxes attached to structure. 
 
Construction Requirements: No removal work will be permitted without the approval from 
the Engineer. Removal shall start as soon as the temporary lighting or permanent lighting, 
as applicable, is placed in approved operation. An inspection and approval by the Engineer 
will take place before any associated proposed permanent or temporary lighting is 
approved for operation. 
 
Existing junction boxes shall be removed and disposed of. Attached conduits and cables shall 
be separated from the junction boxes and shall be removed as indicated. 
 
Method of Measurement: Each junction box, attached to structure, indicated for removal will 
be measured for payment as each. All other incidental work shall not be measured, but 
shall be considered as included in the junction box removal work.  
 
Basis of Payment: This work shall be paid for at the contract unit price per each for 
REMOVE EXISTING JUNCTION BOX. 
 
 
REMOVE EXISTING CONDUIT ATTACHED TO STRUCTURE 
Description: This item consists of removing and disposing of existing conduit attached to 
structure complete with all support equipment, hardware and appurtenances associated with the 
existing conduit for a complete removal as shown on the plans, as describe herein and as 
directed by the Engineer.  
 
This item shall also include the removal of all wiring and connections associated with the 
removed conduit. The removed conduit and associated appurtenances shall be disposed of 
properly offsite. The contractor shall cut off the anchoring devices a minimum of 1 inch below 
the surface of the concrete and fill the voids with Portland cement concrete mortar, making a 
smooth finish to the concrete surface. If required, the patched area shall be painted to match the 
existing structure surface color. No removal work shall be permitted without approval from the 
Engineer. The contractor shall provide a steel, screw/bar type, weatherproof knockout seal in 
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the existing junction box to cover the hole/void caused by the removal of the conduit. The seal 
shall be designed to protect the existing wires inside the junction box. 
 
Method of Measurement: Removal of existing conduit attached to structure will be measured for 
payment in feet in place, regardless of conduit type and size. The removed conduit will be 
measured for payment in a straight line between changes of direction and to the centers of 
poles, handholes, junction boxes and manholes. Vertical conduit will not be measured for 
payment.  
 
Basis of Payment: This work will be paid for at the contract unit price per foot for REMOVE 
EXISTING CONDUIT ATTACHED TO STRUCTURE, which will be payment in full for the 
material and work described herein. 
 
 
RELOCATE EXISTING LIGHTING UNIT, SPECIAL 
Description: This work shall consist of removing an existing lighting unit, storing the existing lighting 
unit and reinstalling the temporary pole and/or lighting unit on a proposed foundation in locations 
shown on the plans or as designated by the engineer. 
 
Construction Requirements: This work shall be in accordance with Section 844 of the Standard 
Specifications and as noted herein. 
 
The Contractor shall transport and store the light pole at an off-site location of their choice until the 
time of reinstallation.  At the time of reinstallation, the contractor shall transport the light pole back 
to the site and installed immediately on the proposed foundation. 
 
Any damage sustained to the lighting unit during transport and storage operations shall be 
repaired, or replaced in kind, to the satisfaction of the Engineer.   
 
Method of measurement:  Relocation of lighting units will be measured for payment as each. 
 
Basis of Payment: This work will be paid for at the contract unit price per each RELOCATE 
EXISTING LIGHTING UNIT, SPECIAL.   
 
 
TEMPORARY LUMINAIRE 
Description. This item shall consist of furnishing and installation of a luminaire on a temporary 
wood pole with mast arm. All work shall be according to Section 821 of the Standard 
Specifications and the IDOT District 1 Special Provision for Luminaire.  
 
The luminaire shall have medium cutoff optics with type 3 distribution.  
 
Basis of Payment. Temporary luminaire will be paid for at the contract unit price per each for 
TEMPORARY LUMINAIRE, HIGH PRESSURE SODIUM VAPOR, HORIZONTAL MOUNT, 400 
WATT. 
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DEBRIS REMOVAL 
Description: This work shall consist of the removal and disposal of accumulated debris located 
under the bridge in accordance with this special provision and Article 202.03 of the Standard 
Specifications as shown on the plans or directed by the Engineer. This debris consists of but is not 
limited to leaves, logs, branches broken concrete pieces and other abandoned and accumulated 
objects. 
 
The debris should be removed from the stream bed under the bridge and the scour hole. 
 
Method of Measurement:  Removal of debris will be measured for payment on a lump sum basis. 
 
Basis of Payment:  This work will be paid for at the contract lump sum price for DEBRIS 
REMOVAL which price shall include all labor, equipment and materials required to complete this 
item as specified herein 
 
 
STRUCTURAL REPAIR OF CONCRETE 
Effective: March 15, 2006 
Revised: April 1, 2016 
 
Description.  This work shall consist of structurally repairing concrete. 
 
Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Portland Cement Concrete (Note 1)  ......................................................................... 1020 
(b) R1 or R2 Concrete (Note 2) 
(c) Normal Weight Concrete (Notes 3 and 4) 
(d) Shotcrete (High Performance) (Notes 5 and 6) 
(e) Reinforcement Bars  ............................................................................................. 1006.10 
(f) Anchor Bolts  ........................................................................................................ 1006.09 
(g) Water ........................................................................................................................ 1002 
(h) Curing Compound  ............................................................................................... 1022.01 
(i) Cotton Mats  ......................................................................................................... 1022.02 
(j) Protective Coat  .................................................................................................... 1023.01 
(k) Epoxy (Note 7)  ......................................................................................................... 1025 
(l) Mechanical Bar Splicers  .................................................................................... 508.06(c) 

 
Note 1. The concrete shall be Class SI, except the cement factor shall be a minimum 6.65 

cwt/cu yd (395 kg/cu m), the coarse aggregate shall be a CA 16, and the strength 
shall be a minimum 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa) 
flexural at 14 days.  A high range water-reducing admixture shall be used to obtain 
a 5-7 in. (125-175 mm) slump, but a cement factor reduction according to Article 
1020.05(b)(8) is prohibited.  A self-consolidating concrete mixture is also 
acceptable per Article 1020.04, except the mix design requirements of this note 
regarding the cement factor, coarse aggregate, strength, and cement factor 
reduction shall apply. 

 



St. Charles Bridge Improvements Over Salt Creek 
Village of Villa Park 

FAU 1397 
Section 15-00094-00-BR 

Job No.  C-91-313-15 
 

85 
 

Note 2. The R1 or R2 concrete shall be from the Department’s approved list of Packaged, 
Dry, Rapid Hardening, Cementitious Materials for Concrete Repairs.  The R1 or R2 
concrete shall comply with the air content and strength requirements for Class SI 
concrete as indicated in Note 1.  Mixing shall be per the manufacturer’s 
recommendations, except the water/cement ratio shall not exceed the value 
specified for Class SI concrete as indicated in Note 1.  A high range water-reducing 
admixture shall be used to obtain a 5-7 in. (125-175 mm) slump, and a retarder 
may be required to allow time to perform the required field tests.  The admixtures 
shall be per the manufacturer’s recommendation, and the Department’s approved 
list of Concrete Admixtures shall not apply. 

 
Note 3. The “high slump” packaged concrete mixture shall be from the Department’s 

approved list of Packaged, Dry, Formed, Concrete Repair Mixtures.  The materials 
and preparation of aggregate shall be according to ASTM C 387.  The cement 
factor shall be 6.65 cwt/cu yd (395 kg/cu m) minimum to 7.05 cwt/cu yd (418 kg/cu 
m) maximum.  Cement replacement with fly ash or ground granulated blast-furnace 
slag shall be according to Section 1020.  The “high slump” packaged concrete 
mixture shall have a water soluble chloride ion content of less than 0.40 lb/cu yd 
(0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, and the 
“high slump” packaged concrete mixture shall have an age of 28 to 42 days at the 
time of test.  The ASTM C 1218 test shall be performed by an independent lab a 
minimum of once every two years, and the test results shall be provided to the 
Department.  The coarse aggregate shall be a maximum size of 1/2 in. (12.5 mm).  
The packaged concrete mixture shall comply with the air content and strength 
requirements for Class SI concrete as indicated in Note 1.  Mixing shall be per the 
manufacturer’s recommendations, except the water/cement ratio shall not exceed 
the value specified for Class SI concrete as indicated in Note 1.  A high range 
water-reducing admixture shall be used to obtain a 5-7 in. (125-175 mm) slump. 
The admixture shall be per the manufacturer’s recommendation, and the 
Department’s approved list of Concrete Admixtures shall not apply.  A maximum 
slump of 10 in. (250 mm) may be permitted if no segregation is observed by the 
Engineer in a laboratory or field evaluation. 

 
Note 4 The “self-consolidating concrete” packaged concrete mixture shall be from the 

Department’s approved list of Packaged, Dry, Formed, Concrete Repair Mixtures.  
The materials and preparation of aggregate shall be according to ASTM C 387.  
The cement factor shall be 6.65 cwt/cu yd (395 kg/cu m) minimum to 7.05 cwt/cu 
yd (418 kg/cu m) maximum.  Cement replacement with fly ash or ground 
granulated blast-furnace slag shall be according to Section 1020. The “self-
consolidating concrete” packaged concrete mixture shall have a water soluble 
chloride ion content of less than 0.40 lb/cu yd (0.24 kg/cu m).  The test shall be 
performed according to ASTM C 1218, and the “self-consolidating concrete” 
packaged concrete mixture shall have an age of 28 to 42 days at the time of test.  
The ASTM C 1218 test shall be performed by an independent lab a minimum of 
once every two years, and the test results shall be provided to the Department.  
The concrete mixture should be uniformly graded, and the coarse aggregate shall 
be a maximum size of 1/2 in. (12.5 mm).  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used.  The packaged 
concrete mixture shall comply with the air content and strength requirements for 
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Class SI concrete as indicated in Note 1.  Mixing shall be per the manufacturer’s 
recommendations, except the water/cement ratio shall not exceed the value 
specified for Class SI concrete as indicated in Note 1.  The admixtures used to 
produce self-consolidating concrete shall be per the manufacturer’s 
recommendation, and the Department’s approved list of Concrete Admixtures shall 
not apply.  The packaged concrete mixture shall meet the self-consolidating 
requirements of Article 1020.04. 

 
Note 5. Packaged shotcrete that includes aggregate shall be from the Department’s 

approved list of Packaged High Performance Shotcrete, and independent 
laboratory test results showing the product meets Department specifications will be 
required.  The product shall be a packaged, pre-blended, and dry combination of 
materials, for the wet-mix shotcrete method according to ASTM C 1480.  A non-
chloride accelerator may be used according to the shotcrete manufacturer’s 
recommendations.  The shotcrete shall be Type FA or CA, Grade FR, and Class I.  
The fibers shall be Type III synthetic according to ASTM C 1116. 
 
The packaged shotcrete shall have a water soluble chloride ion content of less 
than 0.40 lb/cu yd (0.24 kg/cu m).  The test shall be performed according to ASTM 
C 1218, and the hardened shotcrete shall have an age of 28 to 42 days at the time 
of test.  The ASTM C 1218 test shall be performed by an independent lab a 
minimum of once every two years, and the test results shall be provided to the 
Department. 
 
Each individual aggregate used in the packaged shotcrete shall have either a 
maximum ASTM C 1260 expansion of 0.16 percent or a maximum ASTM C 1293 
expansion of 0.040 percent.  However, the ASTM C 1260 value may be increased 
to 0.27 percent for each individual aggregate if the cement total equivalent alkali 
content (Na2O + 0.658K2O) does not exceed 0.60 percent.  As an alternative to 
these requirements, ASTM C 1567 testing which shows the packaged shotcrete 
has a maximum expansion of 0.16 percent may be submitted.  The ASTM C 1260, 
C 1293, or C 1567 test shall be performed a minimum of once every two years. 
 
The 7 and 28 day compressive strength requirements in ASTM C 1480 shall not 
apply.  Instead the shotcrete shall obtain a minimum compressive strength of 4000 
psi (27,500 kPa) at 14 days. 
 
The packaged shotcrete shall be limited to the following proportions: 
 
The portland cement and finely divided minerals shall be 6.05 cwt/cu yd (360 kg/cu 
m) to 8.50 cwt/cu yd (505 kg/cu m) for Type FA and 6.05 cwt/cu yd (360 kg/cu. m) 
to 7.50 cwt/cu yd (445 kg/cu m) for Type CA.   The portland cement shall not be 
below 4.70 cwt/cu yd (279 kg/cu m) for Type FA or CA. 
 
The finely divided mineral(s) shall constitute a maximum of 35 percent of the total 
cement plus finely divided mineral(s). 
 
Class F fly ash is optional and the maximum shall be 20 percent by weight (mass) 
of cement. 
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Class C fly ash is optional and the maximum shall be 25 percent by weight (mass) 
of cement. 
 
Ground granulated blast-furnace slag is optional and the maximum shall be 30 
percent by weight (mass) of cement. 
 
Microsilica is required and shall be a minimum of 5 percent by weight (mass) of 
cement, and a maximum of 10 percent.  As an alternative to microsilica, high-
reactivity metakaolin may be used at a minimum of 5 percent by weight (mass) of 
cement, and a maximum of 10 percent. 
 
Fly ash shall not be used in combination with ground granulated blast-furnace slag.  
Class F fly ash shall not be used in combination with Class C fly ash.  Microsilica 
shall not be used in combination with high-reactivity metakaolin.  A finely divided 
mineral shall not be used in combination with a blended hydraulic cement, except 
for microsilica or high-reactivity metakaolin. 
 
The water/cement ratio as defined in Article 1020.06 shall be a maximum of 0.42. 
 
The air content as shot shall be 4.0 – 8.0 percent. 

 
Note 6 Packaged shotcrete that does not include pre-blended aggregate shall be from the 

Department’s approved list of Packaged High Performance Shotcrete, and 
independent laboratory test results showing the product meets Department 
specifications will be required.  The shotcrete shall be according to Note 5, except 
the added aggregate shall be according to Articles 1003.02 and 1004.02 in addition 
to each individual aggregate meeting the maximum expansion requirements of 
Note 5.  The aggregate gradation shall be according to the manufacturer.  The 
shotcrete shall be batched and mixed with added aggregate according to the 
manufacturer. 

 
Note 7. In addition ASTM C 881, Type IV, Grade 2 or 3, Class A, B, or C may be used. 

 
Equipment.  Equipment shall be according to Article 503.03 and the following. 
 
Chipping Hammer – The chipping hammer for removing concrete shall be a light-duty 
pneumatic or electric tool with a 15 lb. (7 kg) maximum class or less. 
 
Blast Cleaning Equipment – Blast cleaning equipment for concrete surface preparation shall be 
the abrasive type, and the equipment shall have oil traps. 
 
Hydrodemolition Equipment – Hydrodemolition equipment for removing concrete shall be 
calibrated, and shall use water according to Section 1002. 
 
High Performance Shotcrete Equipment – The batching, mixing, pumping, hose, nozzle, and 
auxiliary equipment shall be for the wet-mix shotcrete method, and shall meet the requirements 
of ACI 506R. 
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CONSTRUCTION REQUIREMENTS 
 
General.  The repair methods shall be either formed concrete repair or shotcrete.  The repair 
method shall be selected by the Contractor with the following rules. 
 

(a) Rule 1.  For formed concrete repair, a subsequent patch to repair the placement point 
after initial concrete placement will not be allowed.  As an example, this may occur in a 
vertical location located at the top of the repair. 

 
(b) Rule 2.  Formed concrete repair shall not be used for overhead applications. 
 
(c) Rule 3.  If formed concrete repair is used for locations that have reinforcement with less 

than 0.75 in. (19 mm) of concrete cover, the concrete mixture shall contain fly ash or 
ground granulated blast-furnace slag at the maximum cement replacement allowed. 

 
(d) Rule 4.  Shotcrete shall not be used for any repair greater than 6 in. (150 mm) in depth, 

except in horizontal applications, where the shotcrete may be placed from above in one 
lift. 

 
(e) Rule 5.  Shotcrete shall not be used for column repairs greater than 4 in. (100 mm) in 

depth, unless the shotcrete mixture contains 3/8 in. (9.5 mm) aggregate. 
 

Temporary Shoring or Cribbing.  When a temporary shoring or cribbing support system is 
required, the Contractor shall provide details and computations, prepared and sealed by an 
Illinois licensed Structural Engineer, to the Department for review and approval.  When ever 
possible the support system shall be installed prior to starting the associated concrete removal.  
If no system is specified, but during the course of removal the need for temporary shoring or 
cribbing becomes apparent or is directed by the Engineer due to a structural concern, the 
Contractor shall not proceed with any further removal work until an appropriate and approved 
support system is installed. 
 
Concrete Removal.  The Contractor shall provide ladders or other appropriate equipment for the 
Engineer to mark the removal areas.  Repair configurations will be kept simple, and squared 
corners will be preferred.  The repair perimeter shall be sawed a depth of 1/2 in. (13 mm) or 
less, as required to avoid cutting the reinforcement.  Any cut reinforcement shall be repaired or 
replaced at the expense of the Contractor.  If the concrete is broken or removed beyond the 
limits of the initial saw cut, the new repair perimeter shall be recut.  The areas to be repaired 
shall have all loose, unsound concrete removed completely by the use of chipping hammers, 
hydrodemolition equipment, or other methods approved by the Engineer.  The concrete removal 
shall extend along the reinforcement bar until the reinforcement is free of bond inhibiting 
corrosion.  Reinforcement bar with 50 percent or more exposed shall be undercut to a depth of 
3/4 in. (19 mm) or the diameter of the reinforcement bar, whichever is greater. 
 
If sound concrete is encountered before existing reinforcement bars are exposed, further 
removal of concrete shall not be performed unless the minimum repair depth is not met. 
 
The repair depth shall be a minimum of 1 in. (25 mm).  The substrate profile shall be ± 1/16 in. 
(± 1.5 mm).  The perimeter of the repair area shall have a vertical face. 
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If a repair is located at the ground line, any excavation required below the ground line to 
complete the repair shall be included in this work. 

 

The Contractor shall have a maximum of 14 calendar days to complete each repair location with 
concrete or shotcrete, once concrete removal has started for the repair. 

 

The Engineer shall be notified of concrete removal that exceeds 6 in. (150 mm) in depth, one 
fourth the cross section of a structural member, more than half the vertical column 
reinforcement is exposed in a cross section, more than 6 consecutive reinforcement bars are 
exposed in any direction, within 1.5 in. (38 mm) of a bearing area, or other structural concern.  
Excessive deterioration or removal may require further evaluation of the structure or installation 
of temporary shoring and cribbing support system. 

 

Surface Preparation.  Prior to placing the concrete or shotcrete, the Contractor shall prepare the 
repair area and exposed reinforcement by blast cleaning.  The blast cleaning shall provide a 
surface that is free of oil, dirt, and loose material. 

 

If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining 
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound (i.e. 
shotcrete material leaner than the original mixture which ricochets off the receiving surface), and 
overspray.  Preparation may be by lightly brushing or blast cleaning if the previous shotcrete 
surface is less than 36 hours old.  If more than 36 hours old, the surface shall be prepared by 
blast cleaning. 

 

The repair area and perimeter vertical face shall have a rough surface.  Care shall be taken to 
ensure the sawcut face is roughened by blast cleaning.  Just prior to concrete or shotcrete 
placement, saturate the repair area with water to a saturated surface-dry condition.  Any 
standing water shall be removed. 

 

Concrete or shotcrete placement shall be done within 3 calendar days of the surface 
preparation or the repair area shall be prepared again. 

 
Reinforcement.  Exposed reinforcement bars shall be cleaned of concrete and corrosion by 
blast cleaning.  After cleaning, all exposed reinforcement shall be carefully evaluated to 
determine if replacement or additional reinforcement bars are required. 

 

Reinforcing bars that have been cut or have lost 25 percent or more of their original cross 
sectional area shall be supplemented by new in kind reinforcement bars.  New bars shall be 
lapped a minimum of 32 bar diameters to existing bars.  A mechanical bar splicer shall be used 
when it is not feasible to provide the minimum bar lap.  No welding of bars shall be performed. 
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Intersecting reinforcement bars shall be tightly secured to each other using 0.006 in. (1.6 mm) 
or heavier gauge tie wire, and shall be adequately supported to minimize movement during 
concrete placement or application of shotcrete. 

 

For reinforcement bar locations with less than 0.75 in. (19 mm) of cover, protective coat shall be 
applied to the completed repair.  The application of the protective coat shall be according to 
Article 503.19, 2nd paragraph, except blast cleaning shall be performed to remove curing 
compound. 

 

The Contractor shall anchor the new concrete to the existing concrete with 3/4 in. (19 mm) 
diameter hook bolts for all repair areas where the depth of concrete removal is greater than 8 in. 
(205 mm) and there is no existing reinforcement extending into the repair area.  The hook bolts 
shall be spaced at 15 in. (380 mm) maximum centers both vertically and horizontally, and shall be 
a minimum of 12 in. (305 mm) away from the perimeter of the repair.  The hook bolts shall be 
installed according to Section 584. 
 

Repair Methods.  All repair areas shall be inspected and approved by the Engineer prior to 
placement of the concrete or application of the shotcrete. 

 

(a) Formed Concrete Repair.  Falsework shall be according to Article 503.05.  Forms shall 
be according to Article 503.06.  Formwork shall provide a smooth and uniform concrete 
finish, and shall approximately match the existing concrete structure.  Formwork shall be 
mortar tight and closely fitted where they adjoin the existing concrete surface to prevent 
leakage.  Air vents may be provided to reduce voids and improve surface appearance.  
The Contractor may use exterior mechanical vibration, as approved by the Engineer, to 
release air pockets that may be entrapped. 
 
The concrete for formed concrete repair shall be a Class SI Concrete, or a packaged R1 
or R2 Concrete with coarse aggregate added, or a packaged Normal Weight Concrete at 
the Contractor’s option.  The concrete shall be placed and consolidated according to 
Article 503.07.  The concrete shall not be placed when frost is present on the surface of 
the repair area, or the surface temperature of the repair area is less than 40 F (4 C).  
All repaired members shall be restored as close as practicable to their original 
dimensions. 
 
Curing shall be done according to Article 1020.13. 
 
If temperatures below 45F (7C) are forecast during the curing period, protection 
methods shall be used.  Protection Method I according to Article 1020.13(d)(1), or 
Protection Method II according to Article 1020.13(d)(2) shall be used during the curing 
period. 
 
The surfaces of the completed repair shall be finished according to Article 503.15. 
 

(b) Shotcrete.  Shotcrete shall be tested by the Engineer for air content according to Illinois 
Modified AASHTO T 152.  The sample shall be obtained from the discharge end of the 
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nozzle by shooting a pile large enough to scoop a representative amount for filling the air 
meter measuring bowl.  Shotcrete shall not be shot directly into the measuring bowl for 
testing. 
 
For compressive strength of shotcrete, a 18 x 18 x 3.5 in. (457 x 457 x 89 mm) test 
panel shall be shot by the Contractor for testing by the Engineer.  A steel form test panel 
shall have a minimum thickness of 3/16 in. (5 mm) for the bottom and sides.  A wood 
form test panel shall have a minimum 3/4 in. (19 mm) thick bottom, and a minimum 1.5 
in. (38 mm) thickness for the sides.  The test panel shall be cured according to Article 
1020.13 (a) (3) or (5) while stored at the jobsite and during delivery to the laboratory.  
After delivery to the laboratory for testing, curing and testing shall be according to ASTM 
C 1140. 
 
The method of alignment control (i.e. ground wires, guide strips, depth gages, depth 
probes, and formwork) to ensure the specified shotcrete thickness and reinforcing bar 
cover is obtained shall be according to ACI 506R.  Ground wires shall be removed after 
completion of cutting operations.  Guide strips and formwork shall be of dimensions and 
a configuration that do not prevent proper application of shotcrete.  Metal depth gauges 
shall be cut 1/4 in. (6 mm) below the finished surface.  All repaired members shall be 
restored as close as practicable to their original dimensions. 
 
For air temperature limits when applying shotcrete in cold weather, the first paragraph of 
Article 1020.14(b) shall apply.  For hot weather, shotcrete shall not be applied when the 
air temperature is greater than 90F (32C).  The applied shotcrete shall have a 
minimum temperature of 50F (10C) and a maximum temperature of 90F (32C).  The 
shotcrete shall not be applied during periods of rain unless protective covers or 
enclosures are installed.  The shotcrete shall not be applied when frost is present on the 
surface of the repair area, or the surface temperature of the repair area is less than 40F 
(4C).  If necessary, lighting shall be provided to provide a clear view of the shooting 
area. 
 
The shotcrete shall be applied according to ACI 506R, and shall be done in a manner 
that does not result in cold joints, laminations, sandy areas, voids, sags, or separations.  
In addition, the shotcrete shall be applied in a manner that results in maximum 
densification of the shotcrete.  Shotcrete which is identified as being unacceptable while 
still plastic shall be removed and re-applied. 
 
The nozzle shall normally be at a distance of 2 to 5 ft. (0.6 to 1.5 m) from the receiving 
surface, and shall be oriented at right angles to the receiving surface.  Exceptions to this 
requirement will be permitted to fill corners, encase large diameter reinforcing bars, or as 
approved by the Engineer.  For any exception, the nozzle shall never be oriented more 
than 45 degrees from the surface.  Care shall be taken to keep the front face of the 
reinforcement bar clean during shooting operations.  Shotcrete shall be built up from 
behind the reinforcement bar.  Accumulations of rebound and overspray shall be 
continuously removed prior to application of new shotcrete.  Rebound material shall not 
be incorporated in the work. 
 
Whenever possible, shotcrete shall be applied to the full thickness in a single layer.  The 
maximum thickness shall be according to Rules 4 and 5 under Construction 
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Requirements, General.  When two or more layers are required, the minimum number 
shall be used and shall be done in a manner without sagging or separation.  A flash coat 
(i.e. a thin layer of up to 1/4 in. (6 mm) applied shotcrete) may be used as the final lift for 
overhead applications. 
 
Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall 
be prepared according to the surface preparation and reinforcement bar cleaning 
requirements.  Upon completion of the surface preparation and reinforcement bar 
treatment, water shall be applied according to the surface preparation requirements 
unless the surface is moist.  The second layer of shotcrete shall then be applied within 
30 minutes. 
 
Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or 
other suitable devices.  The shotcrete shall be allowed to stiffen sufficiently before 
cutting.  Cutting shall not cause cracks or delaminations in the shotcrete.  For 
depressions, cut material may be used for small areas.  Rebound material shall not be 
incorporated in the work.  For the final finish, a wood float shall be used to approximately 
match the existing concrete texture.  A manufacturer approved finishing aid may be 
used.  Water shall not be used as a finishing aid.  All repaired members shall be restored 
as close as practicable to their original dimensions. 
 
Contractor operations for curing shall be continuous with shotcrete placement and 
finishing operations.  Curing shall be accomplished using wetted cotton mats, membrane 
curing, or a combination of both.  Cotton mats shall be applied according to Article 
1020.13(a)(5) except the exposed layer of shotcrete shall be covered within 10 minutes 
after finishing, and wet curing shall begin immediately.  Curing compound shall be 
applied according to Article 1020.13(a)(4), except the curing compound shall be applied 
as soon as the shotcrete has hardened sufficiently to prevent marring the surface, and 
each of the two separate applications shall be applied in opposite directions to ensure 
coverage.  The curing compound shall be according to Article 1022.01.  Note 5 of the 
Index Table in Article 1020.13 shall apply to the membrane curing method. 
 
When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours, 
the repair area shall be protected with intermittent hand fogging, or wet curing with either 
burlap or cotton mats shall begin within 10 minutes.  Intermittent hand fogging may be 
used only for the first hour.  Thereafter, wet curing with burlap or cotton mats shall be 
used until the succeeding shotcrete layer is applied.  Intermittent hand fogging may be 
extended to the first hour and a half if the succeeding shotcrete layer is applied by the 
end of this time. 
 
The curing period shall be for 7 days, except when there is a succeeding layer of 
shotcrete.  In this instance, the initial shotcrete layer shall be cured until the surface 
preparation and reinforcement bar treatment is started. 
 
If temperatures below 45F (7C) are forecast during the curing period, protection 
methods shall be used.  Protection Method I according to Article 1020.13(d)(1), or 
Protection Method II according to Article 1020.13(d)(2) shall be used during the curing 
period 
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Inspection of Completed Work.  The Contractor shall provide ladders or other appropriate 
equipment for the Engineer to inspect the repaired areas.  After curing but no sooner than 28 
days after placement of concrete or shooting of shotcrete, the repair shall be examined for 
conformance with original dimensions, cracks, voids, and delaminations.  Sounding for 
delaminations will be done with a hammer or by other methods determined by the Engineer. 
 
The acceptable tolerance for conformance of a repaired area shall be within 1/4 in. (6 mm) of 
the original dimensions.  A repaired area not in dimensional conformance or with delaminations 
shall be removed and replaced. 
 
A repaired area with cracks or voids shall be considered as nonconforming.  Exceeding one or 
more of the following crack and void criteria shall be cause for removal and replacement of a 
repaired area. 
 

1. The presence of a single surface crack greater than 0.01 in. (0.25 mm) in width and 
greater than 12 in. (300 mm) in length. 

 
2. The presence of two or more surface cracks greater than 0.01 in. (0.25 mm) in width that 

total greater than 24 in. (600 mm) in length. 
 

3. The presence of map cracking in one or more regions totaling 15 percent or more of the 
gross surface area of the repair. 

 
4. The presence of two or more surface voids with least dimension 3/4 in. (19 mm) each. 

 
A repaired area with cracks or voids that do not exceed any of the above criteria may remain in 
place, as determined by the Engineer. 
 
If a nonconforming repair is allowed to remain in place, cracks greater than 0.007 in. (0.2 mm) in 
width shall be repaired with epoxy according to Section 590.  For cracks less than or equal to 
0.007 in. (0.2 mm) in width, the epoxy may be applied to the surface of the crack.  Voids shall 
be repaired according to Article 503.15. 
 
Publications and Personnel Requirements.  The Contractor shall provide a current copy of ACI 
506R to the Engineer a minimum of one week prior to start of construction. 
 
The shotcrete personnel who perform the work shall have current American Concrete Institute 
(ACI) nozzlemen certification for vertical wet and overhead wet applications, except one 
individual may be in training.  This individual shall be adequately supervised by a certified ACI 
nozzlemen as determined by the Engineer.  A copy of the nozzlemen certificate(s) shall be 
given to the Engineer. 
 
Method of Measurement.  This work will be measured for payment in place and the area 
computed in square feet (square meters).  For a repair at a corner, both sides will be measured. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square foot (square 
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM), 
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. (125 MM). 
 



St. Charles Bridge Improvements Over Salt Creek 
Village of Villa Park 

FAU 1397 
Section 15-00094-00-BR 

Job No.  C-91-313-15 
 

94 
 

When not specified to be paid for elsewhere, the work to design, install, and remove the 
temporary shoring and cribbing will be paid for according to Article 109.04. 
 
With the exception of reinforcement damaged by the Contractor during removal, the furnishing 
and installation of supplemental reinforcement bars, mechanical bar splicers, hook bolts, and 
protective coat will be paid according to Article 109.04. 
 
 
STRUCTURAL ASSESSMENT REPORTS FOR CONTRACTOR’S MEANS AND METHODS 
Effective:  March 6, 2009 
Revised October 5, 2015 
 
Description.  This item shall consist of preparing and submitting, to the Engineer for approval, 
Structural Assessment Reports (SARs) for proposed work on structure(s) or portions thereof.  
Unless noted otherwise, a SAR shall be required when the Contractor’s means and methods 
apply loads to the structure or change its structural behavior.  A SAR shall be submitted and 
approved prior to beginning the work covered by that SAR.  Separate portions of the work may 
be covered by separate SARs which may be submitted at different times or as dictated by the 
Contractor’s schedule. 
 
Existing Conditions.  An Existing Structure Information Package (ESIP) will be provided by the 
Department to the Contractor upon request.  This package will typically include existing or “As-
Built” plans, and the latest National Bridge Inspection Standards (NBIS) inspection report.  The 
availability of structural information from the Department is solely for the convenience and 
information of the Contractor and shall not relieve the Contractor of the duty to make, and the 
risk of making, examinations and investigations as required to assess conditions affecting the 
work.  Any data furnished in the ESIP is for information only and does not constitute a part of 
the Contract.  The Department makes no representation or warranty, express or implied, as to 
the information conveyed or as to any interpretations made from the data. 
 
Removal SARs.  A SAR for removal of existing structures, or portions thereof, shall demonstrate 
that the Contractor’s proposed means and methods to accomplish the work do not compromise 
the structural adequacy of the bridge, or portions thereof that are to remain in service, at any 
time during the work activities being performed.  Each phase of the operation shall be 
accounted for, as well as the existing condition of the structure. 
 
Construction SARs.  A SAR for new construction or for construction utilizing existing 
components shall demonstrate that the Contractor’s proposed means and methods to 
accomplish the work do not compromise the structural adequacy of the bridge or portions 
thereof at any time during the work activities being performed.  For construction activities 
applying less than 10 tons (9 metric tons) of total combined weight of equipment and stockpiled 
materials on the structure at any one time, a SAR submittal shall not be required provided the 
Contractor submits written verification to the Engineer stating the applied loads do not exceed 
this threshold.  The verification shall be submitted prior to the start of the activity.  This SAR 
exemption shall not relieve the Contractor from responsibility for the structure.  A SAR shall be 
submitted in all cases where the existing structure is posted for less than legal loads or the 
Contract plans indicate a live load restriction is in place. 
 



St. Charles Bridge Improvements Over Salt Creek 
Village of Villa Park 

FAU 1397 
Section 15-00094-00-BR 

Job No.  C-91-313-15 
 

95 
 

Requirements 
a) General.  All work specified shall be performed according to the Contract plans, Special 

Provisions and/or Standard Specifications governing that work. 
 

Submittals for falsework and forming for concrete construction shall be according to Articles 
503.05 and 503.06 and does not require a SAR.  Moving construction equipment across a 
structure, or portions thereof, open to traffic shall be addressed according to Article 107.16 
and does not require a SAR.  Operating equipment on an in-service structure and/or using a 
portion of an in-service structure as a work platform shall require a SAR and Article 107.16 
shall not apply.   
 
The Contractor may move vehicles across the existing bridge without a SAR after closure and 
prior to removal of any portion of the structure provided:  
 
 The vehicles satisfy the requirements of Section 15-111 of the Illinois Vehicle Code 

(described in the IDOT document “Understanding the Illinois Size & Weight Laws”) or of 
the Federal Highway Administration document “Bridge Formula Weights” (available at: 
http://www.ops.fhwa.dot.gov/freight/publications/brdg_frm_wghts/index.htm) 

 The Contractor submits written verification to the Engineer stating the vehicles meet these 
requirements.  The verification shall be submitted prior to allowing the vehicles on the 
structure. 

 
This SAR exemption shall not relieve the Contractor from responsibility for the structure.  This 
SAR exemption shall not be allowed where the existing structure is posted for less than legal 
loads or the Contract plans indicate a live load restriction is in place.  No stockpiling of 
material is allowed under this exemption. 

 
All SARs shall detail the procedures and sequencing necessary to complete the work in a 
safe and controlled manner.  When appropriate, supporting design calculations shall be 
provided verifying the following: 

 
 The effects of the applied loads do not exceed the capacity at Operating level for any 

portions of the structure being utilized in the demolition of the structure provided those 
portions are not to be reused. 

 The effects of the applied loads do not exceed the capacity at Inventory level for new 
construction or for portions of the existing structure that are to be reused. 

 The condition of the structure and/or members has been considered. 
 

See AASHTO Manual for Bridge Evaluation for further information on determining the 
available capacities at the Operating and Inventory levels. 
 

b) Confidential Documents.  Due to the sensitivity of the inspection reports and bridge condition 
reports to bridge security, the following confidentiality statement applies to these reports: 

 
“Reports used by the Contractor and the contents thereof are the property of the Department, 
and are subject to the control of the Department in accordance with State and Federal law.  
The distribution, dissemination, disclosure, duplication or release of these reports or the 
content thereof in any manner, form or format without the express permission of the keeper of 
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this record is prohibited.  The owner is the official keeper of these records, except for state 
owned bridges, where the official keeper of these records is the Regional Engineer.” 
 

c) Submittals.  The Contractor shall be pre-approved to prepare SAR(s) or shall retain the 
services of a pre-qualified engineering firm to provide these services.  Pre-approval of the 
Contractor will be determined by the Illinois Department of Transportation and will allow 
SAR(s) preparation by the Contractor unless otherwise noted on the plans.  For engineering 
firms, pre-qualification shall be according to the Department in the category of “Highway 
Bridges-Typical” unless otherwise noted on the plans.  Firms involved in any part of the 
project (plan development or project management) will not be eligible to provide these 
services.  Evidence of pre-approval/pre-qualification shall be submitted with all SAR(s).  The 
SAR(s) shall be prepared and sealed by an Illinois Licensed Structural Engineer.  The 
Contractor shall submit SAR(s), complete with working drawings and supporting design 
calculations, to the Engineer for approval, at least 30 calendar days prior to start of that 
portion of the work. 

 
At a minimum a Structural Assessment Report shall include the following: 

 
1. A plan outlining the procedures and sequence for the work, including staging when 

applicable. 
2. A demolition plan (when removal is included as an item of work in the contract) including 

details of the proposed methods of removal. 
3. A beam erection plan (when beam erection is included as an item of work in the contract) 

including details of the proposed methods of erection. 
4. Pertinent specifications for equipment used during the work activity. 
5. The allowable positions for that equipment during the work activity. 
6. The allowable positions and magnitudes of stockpiled materials and/or spoils, if planned 

to be located on the structure. 
7. Design and details for temporary shoring and/or bracing, if required by the Contractor’s 

means and methods. 
 
Approval or acceptance of a Structural Assessment Report shall not relieve the Contractor of 
any responsibility for the successful completion of the work. 
 
Revisions to the Contractor’s means and methods resulting in no increased load effects to the 
structure, as determined by the Contractor’s Structural Engineer, shall not require a SAR 
resubmittal.  However, the Contractor’s Structural Engineer shall submit to the Engineer 
written verification that there is no increased load effect.  The written verification shall specify 
the revisions and shall be submitted prior to the start of the revised activities. 
 
The Contractor shall be responsible for following the approved SAR related to the work 
involved. 
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Method of Measurement.  Structural Assessment Reports will not be measured for payment. 
 
Basis of payment.  Structural Assessment Reports will not be paid for separately but shall be 
considered as included in the contract unit price(s) for the work item(s) specified. 
 
 
MAINTENANCE OF LIGHTING SYSTEMS 
Effective: March 1, 2017 
 
Replace Article 801.11 and 801.12 of the Standard Specifications with the following: 
 
 
Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the 
Contractor shall be responsible for the proper operation and maintenance of all existing and 
proposed lighting systems which are part of, or which may be affected by the work until final 
acceptance or as otherwise determined by the Engineer. 
 
Before performing any excavation, removal, or installation work (electrical or otherwise) at the site, 
the Contractor shall initiate a request for a maintenance transfer and preconstruction inspection, 
as specified elsewhere herein, to be held in the presence of the Engineer and a representative of 
the party or parties responsible for maintenance of any lighting systems which may be affected by 
the work.  During the maintenance preconstruction inspection, the party responsible for existing 
maintenance shall perform testing of the existing system in accordance with Article 801.13a.   The 
Contractor shall request a date for the preconstruction inspection no less than fourteen (14) days 
prior to the desired date of the inspection. 
 
The Engineer will document all test results and note deficiencies. All substandard equipment will 
be repaired or replaced by the existing maintenance contractor, or the Engineer can direct the 
Contractor to make the necessary repairs under Section109.04.  
 
Existing lighting systems, when depicted on the plans, are intended only to indicate the general 
equipment installation of the systems involved and shall not be construed as an exact 
representation of the field conditions.  It remains the Contractor's responsibility to visit the site to 
confirm and ascertain the exact condition of the electrical equipment and systems to be 
maintained.  Contract documents shall indicate the circuit limits. 
 
 
Maintenance of Existing Lighting Systems 
 

Existing lighting systems.  Existing lighting systems shall be defined as any lighting 
system or part of a lighting system in service at the time of contract Letting.  The contract 
drawings indicate the general extent of any existing lighting, but whether indicated or not, it 
remains the Contractor's responsibility to ascertain the extent of effort required for 
compliance with these specifications and failure to do so will not be justification for extra 
payment or reduced responsibilities. 
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Extent of Maintenance. 
 

Partial Maintenance.  Unless otherwise ‘indicated, if the number of circuits 
affected by the contract is equal to or less than 40% of the total number of 
circuits in a given controller and the controller is not part of the contract work, the 
Contractor needs only to maintain the affected circuits within the project limits.   
The project limits are defined as those limits indicated in the contract plans.  
Equipment outside of the project limits, on the affected circuits shall be 
maintained and paid for under Article 109.04. The affected circuits shall be 
isolated by means of in-line waterproof fuse holders as specified elsewhere and as 
approved by the Engineer.  The unaffected circuits and the controller will remain 
under the maintenance of the State. 

 
Full Maintenance. If the number of circuits affected by the contract is greater 
than 40% of the total number of circuits in a given controller, or if the controller is 
modified in any way under the contract work, the Contractor shall maintain the 
entire controller and all associated circuits within the project limits.  Equipment 
outside of the project limits shall be maintained and paid for under Article 109.04. 
 

If the existing equipment is damaged by normal vehicular traffic, not contractor operations, 
is beyond repair and cannot be re-set, the contractor shall replace the equipment in kind 
with payment made for such equipment under Article 109.04.   If the equipment damaged 
by any construction operations, not normal vehicular traffic, is beyond repair and cannot 
be re-set, the contractor shall replace the equipment in kind and the cost of the equipment 
shall be included in the cost of this pay item and shall not be paid for separately. 

 
 
Maintenance of Proposed Lighting Systems 
 

Proposed Lighting Systems. Proposed lighting systems shall be defined as any 
lighting system or part of a lighting system, temporary or permanent, which is to be 
constructed under this contract regardless of the project limits indicated in the plans. 

 
The Contractor shall be fully responsible for maintenance of all items installed under this 
contract.  Maintenance shall include, but not be limited to, any equipment failures or 
malfunctions as well as equipment damage either by the motoring public, Contractor 
operations, vandalism, or other means.  The potential cost of replacing or repairing any 
malfunctioning, damaged, or vandalized equipment shall be included in the bid price of 
this item and will not be paid for separately.  

 
 
Lighting System Maintenance Operations 
 
The Contractor's responsibility shall include all applicable responsibilities of the Electrical 
Maintenance Contract, State of Illinois, Department of Transportation, Division of Highways, 
District One.  These responsibilities shall include the maintenance of lighting units (including sign 
lighting), cable runs and lighting controls.  In the case of a pole knockdown or sign light damage, 
the Contractor shall promptly clear the lighting unit and circuit discontinuity and restore the system 
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to service.  The equipment shall then be re-set by the contractor within the time limits specified 
herein.   
 
If the existing equipment is damaged by normal vehicular traffic, not contractor operations, is 
beyond repair and cannot be re-set, the contractor shall replace the equipment in kind with 
payment made for such equipment under Article 109.04.   If the equipment damaged by any 
construction operations, not normal vehicular traffic, is beyond repair and cannot be re-set, the 
contractor shall replace the equipment in kind and the cost of the equipment shall be included in 
the cost of this pay item and shall not be paid for separately. 
 
Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol 
reports filed immediately with the Engineer and with deficiencies corrected within 24 hours of the 
patrol.  Patrol reports shall be presented on standard forms as designated by the Engineer.  
Uncorrected deficiencies may be designated by the Engineer as necessitating emergency repairs 
as described elsewhere herein. 
 
The following chart lists the maximum response, service restoration, and permanent repair time 
the Contractor will be allowed to perform corrective action on specific lighting system equipment.  
 
 

INCIDENT 
OR 

PROBLEM 

SERVICE 
RESPONSE 

TIME 

SERVICE 
RESTORATION 

TIME 

PERMANENT 
REPAIR 

TIME 

Control cabinet out 1 hour 4 hours 
7 Calendar 

days 

Hanging mast arm 1 hour to clear na 
7 Calendar 

days 

Radio problem 1 hour 4 hours 
7 Calendar 

days 

Motorist caused damage or leaning 
light pole 10 degrees or more 

1 hour to clear 4 hours 
7 Calendar 

days 

Circuit out – Needs to reset breaker 1 hour 4 hours na 

Circuit out – Cable trouble 1 hour 24 hours 
21 Calendar 

days 

Outage of 3 or more successive 
lights 

1 hour 4 hours na 

Outage of 75% of lights on one 
tower 

1 hour 4 hours na 

Outage of light nearest RR crossing 
approach, Islands and gores 

1 hour 4 hours na 

Outage (single or multiple) found on 
night outage survey or reported to 
EMC 

na na 
7 Calendar 

days 

Navigation light outage na na 24 hours 

 
 
 Service Response Time -- amount of time from the initial notification to the Contractor until 

a patrolman physically arrives at the location.  
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 Service Restoration Time – amount of time from the initial notification to the Contractor until 
the time the system is fully operational again (In cases of motorist caused damage the 
undamaged portions of the system are operational.) 

 
 Permanent Repair Time – amount of time from initial notification to the Contractor until the 

time permanent repairs are made if the Contractor was required to make temporary repairs 
to meet the service restoration requirement. 

 
Failure to provide this service will result in liquidated damages of $500 per day per occurrence.  
In addition, the Department reserves the right to assign any work not completed within this 
timeframe to the Electrical Maintenance Contractor.  All costs associated to repair this 
uncompleted work shall be the responsibility of the Contractor.  Failure to pay these costs to the 
Electrical Maintenance Contractor within one month after the incident will result in additional 
liquidated damages of $500 per month per occurrence.  Unpaid bills will be deducted from any 
monies owed to the Contractor.  Repeated failures and/or a gross failure of maintenance shall 
result in the State’s Electrical Maintenance Contractor being directed to correct all deficiencies 
and the resulting costs deducted from any monies owed the contractor. 
 
Damage caused by the Contractor’s operations shall be repaired at no additional cost to the 
Contract. 
 
 
Operation of Lighting 
 
The lighting shall be operational every night, dusk to dawn.  Duplicate lighting systems (such as 
temporary lighting and proposed new lighting) shall not be operated simultaneously.  Lighting 
systems shall not be kept in operation during long daytime periods.   
 
 
Method of Measurement 
 
The contractor shall demonstrate to the satisfaction of the Engineer that the lighting system is fully 
operational prior to submitting a pay request.  Failure to do so will be grounds for denying the pay 
request.  Months in which the lighting systems are not maintained and not operational will not be 
paid.  Payment shall not be made retroactively for months in which lighting systems were not 
operational. 
 
 
Basis of Payment.  Maintenance of lighting systems shall be paid for at the contract unit price 
per calendar month for MAINTENANCE OF LIGHTING SYSTEM.  
 
 
CONDUIT EMBEDDED IN STRUCTURE, 4” DIA., PVC TYPE C 
Description: This work shall consist of furnishing and installing 4” (nominally) conduit, fittings and 
accessories as part of conduit embedded in structures according to the applicable portions of 
Section 812 of the Standard Specifications. 
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The embedded conduit shall extend past the limit of the bridge and be capped at a location outside 
the sidewalk at the direction of the Engineer and in coordination with AT&T.  The conduit shall be 
continuous through the length of the bridge. 
 
Materials. Conduit shall meet or exceed Schedule 40 PVC mechanical performance requirements, 
have inner duct with four (4) inside diameter ducts, typically be UL listed for communication cable 
and fiber optic cable.  Each innerduct shall be of a different color.  The color shall be consistent 
throughout the system.   A pull rope shall be installed in each inner duct.  The conduit shall comply 
with current corresponding NEMA standards.  Coding for the current corresponding NEMA 
standards shall be stamped on all conduit.  Expansion joint shall be installed every 100 feet for all 
exposed conduit. 
 
Method of Measurement: This work will be measured for payment per foot of conduit embedded 
in structure, 4” dia., PVC Type C.  
 
Basis of Payment: This work shall be paid for at the contract unit price per foot of CONDUIT 
EMBEDDED IN STRUCTURE, 4” DIA., PVC TYPE C.  
 
 
AVAILABLE REPORTS 
 
☐  No project specific reports were prepared. 
 
When applicable, the following checked reports and record information is available for Bidders’ 
reference upon request: 
 
 ☐  Record structural plans 
 
 ☐  Preliminary Site Investigation (PSI) 
 
 ☒  Preliminary Environmental Site Assessment (PESA) 
 
 ☒  Soils/Geotechnical Report 
 
 ☐  Boring Logs 
 
 ☐  Pavement Cores 
 
 ☒  Location Drainage Study (LDS) 
 
 ☒  Hydraulic Report 
 
 ☐  Noise Analysis 
 
 ☒  Other:  _Structure Summary Report (Jan 2018)___ 
 
Those seeking these reports should request access from: 
 



St. Charles Bridge Improvements Over Salt Creek 
Village of Villa Park 

FAU 1397 
Section 15-00094-00-BR 

Job No.  C-91-313-15 
 

102 
 

Vydas Juskelis 
Village of Villa Park 
(630) 834-8505 
juskelis@invillapark.com 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 
 

Effective:  February 1, 2007 
Revised: August 1, 2007 

 
 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

 
The Contractor shall name the following entities as additional insured under the Contractor’s 

general liability insurance policy in accordance with Article 107.27: 
 

      

      

      

      

      

      

      
 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 
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