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REQUEST FOR QUALIFICATONS (RFQ) 

CONSTRUCTION ENGINEERING SERVICES 
FOR THE VILLAGE OF VILLA PARK, ILLINOIS 

 
 

 
ADVERTISEMENT DATE: 3/5/2021 

 
RFQ DUE DATE: 4/7/2021 

 
 
INTRODUCTION: 
 
The Village of Villa Park (Village) Department of Public Works is seeking to select qualified and experienced 
consulting firms (Firms) to provide construction engineering services for transportation, water distribution, 
sanitary collection, storm collection, bridge and regional stormwater improvements. The Village intends to 
select Firms to work with on an as-needed basis. Interested Firms are required to provide an RFQ Submittal 
in accordance with the instructions specified below.  
 
 
TERM OF THE SELECTION: 
 
The initial term of the selection will be for three years from the date of Notification of Selection. Selected 
Firms may be extended for up to three additional years on an individual basis in increments of one year if 
the Firm performs satisfactorily and provided that there are no changes in the terms, conditions, 
specifications and pricing structure unless mutually agreed to by involved parties. 
 
 
QUALIFICATION BASED SELECTION (QBS) PROJECTS: 
 
Periodically the Village receives Federal, State or other external fund sources which require a Qualification 
Based Selection (QBS) process for the procurement of engineering services. For projects which use these 
funds, a project-specific QBS process will be implemented which follows all QBS requirements set forth by 
the IDOT BLRS Section 5-5, thereby satisfying the requirements of 23 CFR 172, 225 ILCS 325/23 and the 
Brooks Act.  
 
 
DELIVERY INSTRUCTIONS: 
 
RFQ submittals shall only be in .pdf format, and sent to the Village Contact via email by 11:59 PM local 
time on the RFQ Due Date listed on the top of this page. All other formats, methods of delivery and late 
responses may be rejected.  
 
 
QUESTIONS: 
 
All questions concerning the RFQ shall be submitted in writing via email to the Village Contact. A written 
response in the form of an addendum may be issued as appropriate. To maintain the integrity of the process 
and ensure equal opportunity to all applicants, no contact with any other Village employee related to the 
RFQ shall be made during the RFQ process. 
 
 
VILLAGE CONTACT: 
 
Mike Todorovic 
Senior Civil Engineer 
(630) 592-6192 
mtodorovic@invillapark.com 
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SCOPE OF SERVICES: 
 
Selected Firms may be asked and will be expected to perform the following engineering services to 

include, but not be limited to: 

 

Construction Engineering 

 

1. Inspection of Materials and Activities to Ensure Conformance with Village Standards 
2. Documentation of Construction Activities to Include: 

a. Keeping an Accurate Field Book 
b. Photographic Documentation 
c. Personnel Documentation for DBE or Apprenticeship Goals 
d. Noting Deficiencies 

3. Reviewing Shop Drawings, Construction Takeoff, Project Schedule 
4. Site Layout and/or Spot Checks 
5. Estimating, Calculating, Measuring and Verifying Quantities 
6. Making Recommendations for Field Adjustments 
7. Design / Build Capability 
8. Preparation of the Following: 

a. Pay Estimates 
b. Change Orders 
c. External Agency Reporting or Permit Requirements 
d. Record Drawings 
e. Field Revision Designs 
f. Meeting Agendas and Minutes  

9. Post-Construction Data Collection, Review and Topographic Survey 
10. Communication and Coordination with Residents, Project Stakeholders and External Agencies with Jurisdiction 

 

Project Deliverables 

 

Please be aware that engineering service agreements with Firms will mandate that all project-related 
work product shall become the property of the Village. All deliverables will be provided as “Final” in 
.pdf and .dwg formats. Some engineering agreements may also specify GIS format. Firms are 
expected to provide deliverables in all of these requested formats and that all deliverables will be 
accessible, editable and subject to final approval. The Village will request the “job box” at the 
conclusion of the project, and may still request hard-copies of deliverables as necessary or as 
mandated by external agencies. 

 

 
MINIMUM REQUIREMENTS: 

 

RFQ Submittal 

 

The RFQ Submittal shall be limited in length to a maximum of 15 pages and include the following: 

 

1. A Transmittal Sheet from the Project Liaison (described below) to the Village Contact. 

2. A Cover Page which includes a Statement of Interest, and the signature of an authorized Firm 
official for the submission of the RFQ.  

3. A brief Firm Overview of the submitting Firm. 

4. The proposed Project Team and their respective location/office, and shall conform to the 
following: 

a. The Project Team shall consist of Firm members with relevant municipal construction 
engineering experience. Provide a brief synopsis of relevant experience and 
licensure/certifications for each Project Team member. 

b. The Project Team must consist of a dedicated Project Manager, Construction Engineer 
/ Field Engineer and Village Liaison. The Project Manager and/or the Project Engineer 
must be a Professional Engineer with an active license in the State of Illinois. The Village 
Liaison may be the Project Manager or a Firm Department Head, and will be the primary 
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point of contact for the Village to solicit engineering services.  

c. It is the Village’s explicit expectation that the Project Team will remain intact and be 
dedicated to the Village during the execution of engineering services. Deviation in Project 
Team members must be submitted in writing and approved by the Village. In the event 
there is an unapproved deviation in the team members, the Village may elect to remove 
anticipated engineering services agreements and/or remove the consultant from the 
approved list of selected Firms. 

5. A Project Overview of at least five (5) relevant projects similar in nature to typical or specific 
Village projects that have been completed within the last three (3) years of RFQ submittal 
deadline.  

a. The Village’s 2021 Capital Improvement Plan has been included as Appendix A for 
submitting Firms’ use in considering relevant projects.  

b. Projects provided by submitting Firms shall include reference/contact information from 
client for confirmation of successful completion. 

c. If applicable, include external agencies coordinated with for the completion of the 
construction engineering. 

d. Provide a list of governmental agencies the Firm has completed construction engineering 
services for within the last three (3) years. 

6. A table/list of Firm’s IDOT Prequalifications. 

 

 

 
SELECTION: 
 

Village Selection Committee 
 

The Selection Committee will be comprised of Village Engineering and Public Works Staff. In addition 

to the Selection Committee members, non-scoring subject matter experts (SME) may also participate in 

the review to provide a SME perspective to the Selection Committee members regarding the 

procurement. 

 

The Village Contact reserves the right to conduct discussions with individual Firms regarding RFQ 

Submittal requirements, content or acceptability prior to the RFQ Due Date. During such discussions, 

the Village Contact shall not disclose any information derived from one Firm to another. Firms shall be 

accorded fair and equal treatment with respect to any opportunity for discussion and revision of 

submissions. Additional direction may be provided via RFQ Addendum prior to the RFQ Due Date. 

 

Selection Criteria 

 

Technical Approach (20%) – Firm has invested the level of effort necessary to develop an 
understanding of typical and specific Village projects, and has satisfactorily conveyed that 
understanding to the Selection Committee. 

Firm Experience (20%) – Firm has demonstrated relevant experience by providing examples of 
successfully completed projects similar to typical and specific Village projects.  

Staff Capabilities (20%) – Firm has provided a dedicated Project Team with relevant experience and 
qualifications in accordance with Project Team requirements.  

Work Load Capacity (10%) – Firm has demonstrated the ability to remain committed to Village’s 
projects and timelines. 

Past Performance (20%) – Firm has successfully completed projects for the Village before and/or has 
provided a list of references to confirm successful completion of relevant projects elsewhere. 

Local Presence (10%) – Firm is local and/or has demonstrated satisfactory responsiveness to Village 
requests. 

 
Selection Process 
 

Firms will be selected based upon the following three-phase evaluation process. 
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Phase 1 – RFQ Submittal Evaluation: 
 

This Selection Committee will review, evaluate and score all of the RFQ Submittals based upon the 

information provided by the Firm using the criteria and weights defined above. 

 
Phase 1a – Interviews: 
 

The Village may request to interview a Firm at the Village’s discretion. If asked to interview, the Village 

expects the Firm to demonstrate understanding of the Village, typical Village projects, and the firm’s 

relative experience – it should not be a presentation of unrelated or large-scale work the firm has 

completed elsewhere. The Village may elect to have pre-prepared questions for use at the interview. 

 

Following the interviews, the Selection Committee may re-score firms based on interview performance 

following the methodology set forth in the Selection Criteria.  

 

Phase 2 – Firm Selection: 
 

The Village will transmit a Notification of Selection to the Project Liaisons of Firms who have been 

selected to perform construction engineering services for the Village.   

 
Phase 3 – Potential Future Projects: 
 

Firms will be solicited for proposed agreements to provide construction engineering services at the 
Village’s discretion, and when the Village determines it is in the best interest of the Village to proceed 
with a project. 

 

Firms will be selected for specific projects based upon a given project’s scope and Firm qualifications 
as identified from the Selection Criteria and the Village’s RFQ scoring. The Village will seek to 
distribute projects equitably provided a Firm’s qualifications are appropriate. 

   

Firms are highly encouraged to familiarize themselves with the Village’s 2021 5-Year Capital 
Improvement Plan, which has been included as Appendix A to this RFQ. 

 

 
PRICE OR COST ELEMENTS: 
 

No cost information should be provided in any part of a response to this RFQ. The selection of Firms 
will be based upon qualifications only. If pricing information is included in any part of the response, it 
may result in the rejection of the RFQ Submittal. 

 
 

RFQ SUBMITTAL REJECTION: 
 

The Village reserves the right to reject any or all RFQ Submittals, or to waive any details in RFQ 

Submittals received whenever such rejection or waiver is in the best interest of the Village. The Village 

also reserves the right to reject the proposal of any firm who has previously failed to satisfactorily perform 

services. 

 

  



PUBLIC WORKS DEPARTMENT 5 

 
 

APPENDIX A 
 



 

 

 

 

 

 

 

  

 

  

 

 

  

 

2021 BUDGET 

CAPITAL IMPROVEMENT PLAN 

JANUARY 1, 2021 TO 

DECEMBER 31, 2021 



 



VILLAGE OF VILLA PARK, ILLINOIS 
 
 
 

CAPITAL IMPROVEMENT PLAN 
 
 
 

FOR 
 

2021 THROUGH 2025 
 
 
 

PRESIDENT 
 

ALBERT BULTHUIS 
 
 
 

TRUSTEES 
 

DAVID CILELLA KEVIN PATRICK 
NICK CUZZONE CHERYL TUCKER 
CHRISTINE MURPHY ROBERT WAGNER 

 
 
 

VILLAGE CLERK 
 

HOSANNA KORYNECKY 
 
 
 

ADMINISTRATION 
 

RICH KEEHNER, JR. VILLAGE MANAGER 
MARLENE SCHEIBL FINANCE DIRECTOR 
RON RAKOSNIK FIRE CHIEF 
MICHAEL LAY POLICE CHIEF 
MICHAEL GUERRA PUBLIC WORKS DIRECTOR 
CONSUELO ARGUILLES COMMUNITY DEVELOPMENT DIRECTOR 
PATRICK BURKE ECONOMIC DEVELOPMENT DIRECTOR 
GREG GOLA PARKS & RECREATION DIRECTOR 



 



i 

VILLAGE OF VILLA PARK, ILLINOIS 
CAPITAL IMPROVEMENT PLAN 

2021 THROUGH 2025 

TABLE OF CONTENTS 

TITLE PAGE 

INTRODUCTION  ......................................................................................................................  1 

Budget Message  ................................................................................................................  3 

SUMMARIES  ............................................................................................................................  7 

Project Expenditures – 2021 through 2025  ......................................................................  9 

Funding Sources – 2021 through 2025  ..........................................................................  13 

CAPITAL IMPROVEMENTS  ...................................................................................................  15 

Infrastructure Improvements  ..........................................................................................  15 

2021 Sewer Rehabilitation Program  ............................................................................  16 

ADA Sidewalk Improvements  ......................................................................................  18 

Ardmore and Ridge Sanitary Sewer Replacement Project  ...........................................  20 

Biermann Avenue Improvement Project (Sunset to North Avenue)  ..............................  22 

Charles Avenue Improvement Project (St. Charles to Oak)  .........................................  24 

College Streets Improvement Project (Various Streets)  ...............................................  26 

Drainage Assistance Program  .....................................................................................  28 

Elm Street Drainage Improvement Project  ...................................................................  30 

Euclid Avenue Improvement Project (Madison to Highland)  ........................................  32 

Great Western Trail Lighting Expansion Project (Harvard Avenue to west 
village limits)  ..........................................................................................................  34 

Harvard Avenue Improvement Project (Jefferson Park to Plymouth)  ...........................  36 

Harvard Avenue Improvement Project (Plymouth to Ridge)  .........................................  38 

Jackson Pond Improvement Project  ............................................................................  40 

Jackson Street Improvement Project (Addison to Yale)  ...............................................  42 

Lions Park Drainage Improvement Project  ..................................................................  44 

Lufkin Pond Drainage Improvement Project .................................................................  46 

Maple Area Improvement Project (Various Streets)  .....................................................  48  



ii 

VILLAGE OF VILLA PARK, ILLINOIS 
CAPITAL IMPROVEMENT PLAN 

2021 THROUGH 2025 

TABLE OF CONTENTS (CONTINUED) 

TITLE PAGE 

Monterey Avenue Improvement Project (Washington to Park)  .....................................  50 

Myrtle Avenue Improvement Project (Terry to Madison)  ..............................................  52 

North Avenue and Ardmore Drainage Improvement Project  ........................................  54 

Ovaltine Pond Drainage Improvement Project  .............................................................  56 

Park Boulevard Sewer Rehabilitation Project ...............................................................  58 

Plymouth Street Water Main Project (Addison to Ardmore)  .........................................  60 

Princeton Avenue Water Tower Painting  .....................................................................  62 

Riordan and Monterey Drainage Improvement Project  ................................................  64 

Salt Storage Facility Improvement Project  ...................................................................  66 

SCADA System Upgrades  ...........................................................................................  68 

Sidewalk Improvement Program  ..................................................................................  70 

Third Avenue Improvement Project (Holly to Division)  .................................................  72 

Tri-Trail Connector Project  ...........................................................................................  74 

Twin Lakes Area Drainage Improvement Project  .........................................................  76 

Van Buren Area Drainage Improvement Project  ..........................................................  78 

Villa and Summit Drainage Improvement Project  .........................................................  80 

Villa Avenue Bridge Improvement Project  ....................................................................  82 

Villa Avenue Business District Municipal Parking Lot  ...................................................  84 

Villa Avenue Improvement Project (St. Charles to North Avenue)  ................................  86 

Washington Area Combined Sewer Separation Project  ...............................................  88 

Water Metering System Upgrades  ...............................................................................  90 

Westmore Avenue Improvement Project (St. Charles to Division)  ...............................  92 

Wet Weather Flow Treatment Facility (WWFTF) Improvements  ..................................  94 

Wisconsin Avenue Improvement Project (Jackson to Madison)  ...................................  96 

Wisconsin Avenue Improvement Project (Madison to Washington)  .............................  98 

Wisconsin Avenue Improvement Project (Vermont to Stone)  .....................................  100 

Wisconsin Avenue Improvement Project (Washington to Kenilworth)  ........................  102 

Yale Avenue Improvement Project (Jackson to Madison)  ..........................................  104 

Yale Avenue Improvement Project (Madison to Park)  ................................................  106  



VILLAGE OF VILLA PARK, ILLINOIS 
CAPITAL IMPROVEMENT PLAN 

2021 THROUGH 2025 

INTRODUCTION 

1



THIS PAGE INTENTIONALLY LEFT BLANK 

2



 

Village of Villa Park 

20 South Ardmore Avenue, Villa Park, Illinois 60181 

DEPARTMENT OF PUBLIC WORKS Phone (630) 834-8505 

MICHAEL M. GUERRA, P.E. • Public Works Director Fax (630) 834-8509 

FIVE-YEAR 
CAPITAL IMPROVEMENT PLAN (CIP) 

BUDGET MESSAGE FOR CALENDAR YEAR 2021 

January 1, 2021 

Honorable President and Board of Trustees 
Village of Villa Park 
20 South Ardmore Avenue 
Villa Park, Illinois 60181 

Ladies and Gentlemen: 

I am pleased to convey to you the proposed five-year Capital Improvement Plan (CIP) for 
Calendar Years 2021 through 2025, including the Capital Budget for Calendar Year 2021.  
In general, this budget document was developed from the Street Improvement Program 
as presented at various public meetings and incorporates the Water Master Plan 
(completed in 2006), the Waste Water Master Plan (completed in 2008), the IKE-PLP 
Grant Study and Stormwater Management Addendum (completed in 2014), the 
Comprehensive Flood Plan and Storm Sewer System Analysis (completed in 2015), the 
Sugar Creek Watershed Drainage Improvement Project Conceptual Design Report 
(completed in 2015), and feedback from the public.  The proposed CIP encompasses all 
single and multi-year capital projects with costs of $25,000 or more and with a life 
expectancy of at least twenty years, and includes all projects in this year’s budget and 
planned projects for the next five years. 

The CY 2021 through CY 2025 five-year CIP is a multi-year planning instrument used by 
the Village to identify needed capital projects and to coordinate the financing and timing 
of these capital improvements in such a way that maximizes the return to the public.  The 
first year of the CIP starting in FY 2021, which is called the capital budget, is incorporated 
into the operating budget which, in turn, allocates funds for specific facilities, equipment 
and infrastructure improvements.  The proposed capital budget includes $25,315,505 for 
engineering and construction. Revenues to fund this program will come from 
referendum-approved bond proceeds, the half-cent non-home-rule street improvement 
sales tax, the half-cent non-home-rule utility sales tax, water supply and wastewater 
funds, stormwater and combined sewer separation fees, grants, loans, TIF revenues, and 
corporate fund transfers.  If revenues are reduced, or grants and loans are not received, 
the projects identified will not be able to be completed this fiscal year and the plan will be 
revised accordingly. 
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CY 2020 ACCOMPLISHMENTS 

Major capital investments were made possible by leveraging local funds with various 
federal and state grants and loans.  We continue to systematically modernize the Village’s 
infrastructure, which will increase reliability, decrease maintenance costs, and provide a 
foundation for future development and re-development.  Some of the accomplishments 
from the previous fiscal year include the following: 

 2019/2020 Sewer Rehabilitation $1,269,882 

 2020 Street Improvement Project (Construction) $1,891,876 

 Astor, Myrtle, and Euclid Improvement Project (Construction) $2,664,731 

 Charles Ave (Design) $72,787 

 Cornell Pump Station Generator Project $157,973 

 Harvard Avenue (Jefferson Park to Ridge) (Design) $102,400 

 Home Avenue Elevated Water Storage Painting $792,520 

 Michigan Avenue Project (Kenilworth to Central) (Construction) $1,465,630 

 Plymouth Avenue (Villa to Ardmore) Construction) $835,350 

 Third Avenue (Holly to Division) (Design) $66,700 

 Sidewalk Improvement Program (Construction) $124,965 

 Yale Avenue Improvements (Plymouth to Ridge) (Construction) $1,064,850 

TOTAL $10,509,664 

CY 2021 CAPITAL BUDGET 

One of the most vital functions of local government is to construct and maintain the public 
works infrastructure on which our citizens and businesses depend.  Without an adequate 
and efficient network of streets, bridges, water mains, sanitary sewers and other public 
facilities, issues would result for residents and commercial enterprises that rely upon local 
government for their physical well-being and economic prosperity.  The following projects 
have been identified as priorities as funding allows for FY 2021: 

 2021 Sewer Rehabilitation (Design and Construction)* $1,056,000 

 ADA Sidewalk Improvements (Construction) $120,000 

 Biermann Avenue (Sunset to North) (Design) $113,000 

 Charles Avenue Improvement Project (Construction)* $1,967,670 

 Drainage Assistance Program (Construction) $328,500 

 Harvard Avenue (Jefferson Park to Plymouth) (Construction) $1,376,255 

 Harvard Avenue (Plymouth to Ridge) (Construction)* $832,700 

 Jackson Pond Improvement Project (Design / Construction)* $5,822,800 

 Jackson Street Improvement Project (Addison to Yale) (Design) $46,000 

 Maple Area Improvement Project (Various Streets) (Construction)* $3,873,280 

 Monterey Avenue Improvement Project (Park to Washington)* 
(Construction) $4,510,000 

 Myrtle Avenue Improvement Project (Madison to Terry) (Design) $70,000 
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CY 2021 CAPITAL BUDGET (CONTINUED) 

 SCADA Improvements (Construction) $150,000 

 Sidewalk Improvement Program (Construction) $125,000 

 Third Avenue (Holly to Division) $872,300 

 Tri-Trail Connector (Partial Design) $135,000 

 Villa Avenue Bridge Improvement Project (Partial Design) $80,000 

 Washington Area Combined Sewer Separation Project (Design)* $302,000 

 Water Meter System Upgrades (Construction)* $2,500,000 

 Wet Weather Flow Treatment Facility (WWFTF) Improvements $240,000 

 Wisconsin Avenue Improvement (Vermont to Stone) (Construction) $575,000 

 Wisconsin Avenue Improvement Project (Madison to Jackson) (Design) $86,000 

 Yale Avenue Improvement Project (Ridge to Plymouth) (Design) $134,000 

TOTAL $25,315,505 

 Identifies projects that are dependent upon securing funding through IEPA low interest loans or 
other grant funding.  If revenues are reduced, or grants and loans are not received, the projects 
identified will not be able to be completed this fiscal year and the plan will be revised accordingly.   

CONCLUSION 

In addition to leveraging local funds with outside funding sources such as grants and loans, 
the Village was given the authority (by the voters) to increase the Village’s non-home rule 
sales tax by an additional half percent to fund public infrastructure improvements.  These 
funds have been segregated and will be spent in accordance with the referendum question 
that was presented to and approved by the voters of Villa Park. 

We will continue to seek ways to stretch our available capital funds so that they provide 
the greatest benefit possible.  The planning process must be continuous and 
complementary with the Village’s master plans, yet flexible enough to address the 
changing future needs of the Village.  The proposed CIP budget represents a collaborative 
effort by the Village Board and staff, with citizen input, to improve the quality of life for 
Village residents and the business community. 

I would like to thank Village Manager Rich Keehner, Finance Director Marlene Scheibl, 
Assistant Village Engineer Kevin Mantels, and the other department heads and Village 
staff members who contributed many hours of dedicated work to produce this budget 
document.  I would also like to thank the Village Board members for their input into the 
budget process and the long range planning of the Capital Improvement Plan. 

Respectfully submitted 

 
 

Michael M. Guerra, P.E. 
Director of Public Works 
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2021 Sewer Rehabilitation Program 1,056,000                         -                                        1,056,000                         

ADA Sidewalk Improvements 360,000                            -                                        360,000                            

Ardmore and Ridge Sanitary Sewer 

Replacement Project
132,000                            -                                        -                                        

Biermann Avenue Improvement Project 

(Sunset to North Avenue)
1,356,000                         -                                        1,356,000                         

Charles Avenue Improvement Project (St. 

Charles to Oak)
2,608,870                         173,200                            1,967,670                         

College Streets Improvement Project 

(Various Streets)
3,987,917                         252,317                            3,735,600                         

Drainage Assistance Program 681,600                            193,100                            488,500                            

Elm Street Drainage Improvement Project 4,452,000                         -                                        -                                        

Euclid Avenue Improvement Project 

(Madison to Highland)
1,164,000                         -                                        1,164,000                         

Great Western Trail Lighting Expansion 

Project (Harvard Avenue to west village 

limits)

199,946                            55,946                              -                                        

Harvard Avenue Improvement Project 

(Jefferson Park to Plymouth)
1,498,449                         122,194                            1,376,255                         

Harvard Avenue Improvement Project 

(Plymouth to Ridge)
832,700                            -                                        832,700                            

Jackson Pond Improvement Project 8,186,531                         2,363,731                         5,822,800                         

Jackson Street Improvement Project 

(Addison to Yale)
552,000                            -                                        552,000                            

Lions Park Drainage Improvement Project 216,000                            -                                        -                                        216,000                              

144,000                              

-                                          

-                                          

-                                          

-                                          

-                                          

-                                          

4,452,000                           

-                                          

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

PROJECT EXPENDITURES SUMMARY

Total

Cost

Previous

Years

Future

Years
Project Name 2021 through 2025

Project Expenditures Subtotals

-                                          

468,000                              

-                                          

-                                          

132,000                              
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VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

PROJECT EXPENDITURES SUMMARY

Total

Cost

Previous

Years

Future

Years
Project Name 2021 through 2025

Project Expenditures Subtotals

Lufkin Pond Drainage Improvement Project 684,000                            -                                        -                                        

Maple Area Improvement Project (Various 

Streets)
5,251,280                         351,000                            3,873,280                         

Monterey Avenue Improvement Project 

(Washington to Park)
4,727,246                         217,246                            4,510,000                         

Myrtle Avenue Improvement Project (Terry 

to Madison)
840,000                            -                                        840,000                            

North Avenue and Ardmore Drainage 

Improvement Project
1,804,441                         264,441                            1,540,000                         

Ovaltine Pond Drainage Improvement 

Project
348,000                            -                                        -                                        

Park Boulevard Sewer Rehabilitation 

Project
3,036,000                         -                                        3,036,000                         

Plymouth Street Water Main Project 

(Addison to Ardmore)
2,352,000                         -                                        2,352,000                         

Princeton Avenue Water Tower Painting 800,000                            -                                        800,000                            

Riordan and Monterey Drainage 

Improvement Project
444,000                            -                                        -                                        

Salt Storage Facility Improvement Project 600,000                            -                                        600,000                            

SCADA System Upgrades 200,000                            50,000                              150,000                            

Sidewalk Improvement Program 450,000                            125,000                            325,000                            

Third Avenue Improvement Project (Holly 

to Division)
939,000                            66,700                              872,300                            

Tri-Trail Connector Project 1,370,000                         -                                        1,370,000                         

-                                          

-                                          

-                                          

-                                          

-                                          

444,000                              

-                                          

-                                          

684,000                              

1,027,000                           

348,000                              

-                                          

-                                          

-                                          

-                                          

10



 
VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

PROJECT EXPENDITURES SUMMARY

Total

Cost

Previous

Years

Future

Years
Project Name 2021 through 2025

Project Expenditures Subtotals

Twin Lakes Area Drainage Improvement 

Project
3,324,000                         -                                        -                                        

Van Buren Area Drainage Improvement 

Project
1,860,000                         -                                        -                                        

Villa and Summit Drainage Improvement 

Project
1,044,000                         -                                        -                                        

Villa Avenue Bridge Improvement Project 874,597                            4,597                                870,000                            

Villa Avenue Business District Municipal 

Parking Lot
900,000                            -                                        900,000                            

Villa Avenue Improvement Project (St. 

Charles to North Avenue)
7,037,000                         -                                        7,037,000                         

Washington Area Combined Sewer 

Separation Project
6,648,000                         -                                        6,648,000                         

Water Metering System Upgrades 3,165,471                         665,471                            2,500,000                         

Westmore Avenue Improvement Project 

(St. Charles to Division)
2,076,000                         -                                        1,272,000                         

Wet Weather Flow Treatment Facility 

(WWFTF) Improvements
491,136                            11,136                              480,000                            

Wisconsin Avenue Improvement Project 

(Jackson to Madison)
1,032,000                         -                                        1,032,000                         

Wisconsin Avenue Improvement Project 

(Madison to Washington)
1,236,000                         -                                        1,236,000                         

Wisconsin Avenue Improvement Project 

(Vermont to Stone)
575,000                            -                                        575,000                            

Wisconsin Avenue Improvement Project 

(Washington to Kenilworth)
3,252,000                         -                                        3,252,000                         

TOTALS 89,073,184                       4,916,079                         69,210,105                       

 

-                                          

1,044,000                           

-                                          

-                                          

-                                          

804,000                              

-                                          

-                                          

-                                          

-                                          

-                                          

14,947,000                         

-                                          

3,324,000                           

1,860,000                           
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Kenilworth TIF 272,500                            -                                       272,500                            

North Avenue TIF 1,804,441                         264,441                            1,540,000                         

St. Charles TIF 1,172,500                         -                                       1,172,500                         

Street Improvement Fund 4,527,919                         42,919                              4,485,000                         

Street Referendum 13,093,080                       372,600                            12,720,480                       

Capital Projects Fund 859,946                            135,946                            580,000                            

Building Improvement Fund 600,000                            -                                       600,000                            

Stormwater Fund 17,249,020                       2,155,370                         3,158,650                         

Water Supply Fund 4,553,092                         849,237                            3,703,855                         

Wastewater Fund 1,523,617                         24,307                              1,367,310                         

Sewer Separation 19,011,672                       390,112                            16,689,560                       

CDBG Grant 800,000                            -                                       800,000                            

CDBG-DR Grant 364,798                            364,798                            -                                       

FMA Grant 4,000,000                         -                                       4,000,000                         

IEPA Wastewater Loan 4,572,000                         -                                       4,572,000                         

IEPA Water Loan 8,800,350                         196,350                            7,800,000                         

Private Funds 449,250                            120,000                            329,250                            

STP Grant 4,723,000                         -                                       4,723,000                         

STP-BR Grant 696,000                            -                                       696,000                            

TOTALS 89,073,184                       4,916,079                         69,210,105                       

 

-                                         

-                                         

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

FUNDING SOURCES SUMMARY

-                                         

Funding

Source

Total

Cost

Previous

Years

Future

Years

Funding Sources Subtotals

2021 through 2025

-                                         

-                                         

-                                         

-                                         

-                                         

144,000                              

-                                         

11,935,000                         

-                                         

132,000                              

1,932,000                           

-                                         

804,000                              

-                                         

-                                         

-                                         

14,947,000                         

13
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VILLAGE OF VILLA PARK, ILLINOIS 
CAPITAL IMPROVEMENT PLAN 

2021 THROUGH 2025 

CAPITAL IMPROVEMENTS 

INFRASTRUCTURE IMPROVEMENTS 
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96,000                           -                                    96,000                           

96,000                           -                                    96,000                           

960,000                         -                                    960,000                         

960,000                         -                                    960,000                         

1,056,000                      -                                    1,056,000                      

1,056,000                      -                                    1,056,000                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

-                                    

IEPA Wastewater Loan -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

IEPA Wastewater Loan 

IEPA Wastewater Loan 

  Fund(s) / Department(s): 

        IEPA Wastewater Loan 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

2021 Sewer Rehabilitation Program

To improve the condition of the village's wastewater infrastructure.

This project consists of selected improvements to the village's wastewater infrastructure, including sewer lining,

manhole rehabilitation, sewer point repairs, and various other methods.

These improvements were identified in the village's Sanitary Sewer Master Plan in February 2008. The proposed

improvements should reduce inflow and infiltration (I/I). The wastewater rate study identified low interest loan

funding from the Illinois EPA Water Pollution Control Loan Program (WPCLP) as the likely funding source for this

project.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025

17
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60,000                           -                                    60,000                           

60,000                           -                                    60,000                           

300,000                         -                                    300,000                         

300,000                         -                                    300,000                         

360,000                         -                                    360,000                         

360,000                         -                                    360,000                         
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Capital Projects Fund 1 -                                    

1. Motor Fuel Tax (MFT) revenue may provide funding for these improvements

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

Capital Projects Fund 1 

  Fund(s) / Department(s): 

        Capital Projects Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

ADA Sidewalk Improvements

To ensure the compliance of public sidewalks with the Americans with Disabilities Act (ADA).

This program consists of the replacement of public sidewalks throughout the village. The replacement work will

be completed by a contractor. The village recently updated its inventory of sidewalks based on current ADA

standards.

Implementation of the ADA Sidewalk Improvements will improve village infrastructure, meet resident demand, and

help the village meet current ADA requirements.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Capital Projects Fund 1 -                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025

19



Ardmore and Ridge Sanitary
Sewer Replacement Project

0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE

20



 

22,000                           -                                    -                                    

22,000                           -                                    -                                    

110,000                         -                                    -                                    

110,000                         -                                    -                                    

132,000                         -                                    -                                    

132,000                         -                                    -                                    
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Wastewater Fund 132,000                        

Wastewater Fund 110,000                        

Construction Subtotals 110,000                        

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s): 

        Wastewater Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Ardmore and Ridge Sanitary Sewer Replacement Project

To replace a substandard sanitary sewer main in the vicinity of Ardmore Avenue and Ridge Road.

This project consists of the replacement of a sanitary sewer main in the vicinity of Ardmore Avenue and Ridge

Road.

The replacement of the sanitary sewer main will significantly reduce the possibility of a future sewer collapse or

other failure.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund 22,000                          

Construction / Building

Engineering Subtotals 22,000                          

132,000                        

2021 through 2025

21



Biermann Avenue Improvement
Project (Sunset to North Avenue)

0 2,000 4,0001,000

Feet
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GRAPHIC SCALE
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106,000                         -                                    106,000                         

110,000                         -                                    110,000                         

10,000                           -                                    10,000                           

226,000                         -                                    226,000                         

530,000                         -                                    530,000                         

550,000                         -                                    550,000                         

50,000                           -                                    50,000                           

1,130,000                      -                                    1,130,000                      

636,000                         -                                    636,000                         

660,000                         -                                    660,000                         

60,000                           -                                    60,000                           

1,356,000                      -                                    1,356,000                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund 1 -                                    

Wastewater Fund -                                    

-                                    

Water Supply Fund 1 -                                    

Wastewater Fund -                                    

Street Referendum 

An IEPA loan to be repaid with future revenue may be needed for these improvements1.

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

Street Referendum 

  Fund(s) / Department(s): 

        Street Referendum 

        Water Supply Fund 

        Wastewater Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Biermann Avenue Improvement Project (Sunset to North Avenue)

To improve the condition of the roadway by means of selected pavement rehabilitation methods. To improve

water system capacity and reliability by replacing the existing water main.

This project consists of the rehabilitation of North Biermann Avenue from North Avenue to Sunset Drive by means

of selected pavement rehabilitation methods. The project also includes replacement of the existing 6" water

main. Some selective sanitary sewer system improvements are also included. 

The Village's pavement management program has determined that the condition of the street has deteriorated to

the point that pavement rehabilitation is needed. This project is to be partially funded by voter approved bond

proceeds. The existing water main has a high incidence of water main breaks. The Illinois EPA Public Water

Supply Loan Program (PWSLP) may provide loan funding for the water main improvements.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund 

Street Referendum 

Water Supply Fund 1 

-                                    

-                                    

-                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025
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Charles Avenue Improvement
Project (St. Charles to Oak)

0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE

24



 

114,421                         36,091                           78,330                           

78,000                           -                                    -                                    

99,500                           55,500                           44,000                           

24,910                           -                                    24,910                           

113,339                         81,609                           31,730                           

430,170                         173,200                         178,970                         

783,300                         -                                    783,300                         

390,000                         -                                    -                                    

439,000                         -                                    439,000                         

249,100                         -                                    249,100                         

317,300                         -                                    317,300                         

2,178,700                      -                                    1,788,700                      

897,721                         36,091                           861,630                         

468,000                         -                                    -                                    

538,500                         55,500                           483,000                         

274,010                         -                                    274,010                         

430,639                         81,609                           349,030                         

2,608,870                      173,200                         1,967,670                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund 2 -                                    

Wastewater Fund 3 -                                    

Stormwater Fund 1 468,000                        

-                                    

Sewer Separation 3 -                                    

Water Supply Fund 2 -                                    

Wastewater Fund 3 -                                    

Street Referendum 

Project component is dependent upon securing funding

An IEPA loan to be repaid with future revenue may be needed for these improvements

1.

2.

3. Utility Sales Tax revenue may provide funding for these improvements

Sewer Separation 3 -                                    

Construction Subtotals 390,000                        

Funding Sources Subtotals

PROJECT TOTALS

Street Referendum 

  Fund(s) / Department(s): 

        Street Referendum 

        Stormwater Fund 

        Water Supply Fund 

        Wastewater Fund 

        Sewer Separation 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Charles Avenue Improvement Project (St. Charles to Oak)

To significantly improve the condition of the roadway by removing the existing deteriorated pavement and

replacing it with a new structurally sound pavement. To improve water system capacity and reliability by replacing

the existing water main. To reduce the frequency and severity of flooding and sewer backups by separating the

existing combined sewer.

This project consists of the reconstruction of North Charles Avenue from St. Charles Road to Oak Street. The

project includes combined sewer separation and the replacement of the existing water main. Some selective

sanitary sewer system improvements are also included.

The Village's pavement management program has determined that the condition of the street has deteriorated to

the point that pavement rehabilitation is needed. This project is to be partially funded by voter approved bond

proceeds. The existing 4" water main has insufficient capacity. The Illinois EPA Wastewater Pollution Control

Loan Program (WPCLP) is expected to provide loan funding for the combined sewer separation.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund 3 

Sewer Separation 3 

Street Referendum 

Stormwater Fund 1 

Water Supply Fund 2 

Stormwater Fund 1 390,000                        

-                                    

-                                    

78,000                          

-                                    

Construction / Building

Engineering Subtotals 78,000                          

468,000                        

-                                    

2021 through 2025

-                                    

25



College Streets Improvement
Project (Various Streets)

0 2,000 4,0001,000

Feet
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VILLA PARK
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26,000                           5,000                             21,000                           

136,967                         50,967                           86,000                           

4,100                             -                                    4,100                             

3,500                             -                                    3,500                             

421,350                         196,350                         225,000                         

591,917                         252,317                         339,600                         

210,000                         -                                    210,000                         

860,000                         -                                    860,000                         

41,000                           -                                    41,000                           

35,000                           -                                    35,000                           

2,250,000                      -                                    2,250,000                      

3,396,000                      -                                    3,396,000                      

236,000                         5,000                             231,000                         

996,967                         50,967                           946,000                         

45,100                           -                                    45,100                           

38,500                           -                                    38,500                           

2,671,350                      196,350                         2,475,000                      

3,987,917                      252,317                         3,735,600                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund -                                    

Wastewater Fund 1 -                                    

IEPA Water Loan -                                    

-                                    

Water Supply Fund -                                    

Wastewater Fund 1 -                                    

Street Improvement Fund -                                    

Street Referendum 

IEPA Water Loan -                                    

IEPA Water Loan -                                    

1. Utility Sales Tax revenue may provide funding for these improvements

Street Improvement Fund -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

Street Referendum 

  Fund(s) / Department(s): 

        Street Improvement Fund 

        Street Referendum 

        Water Supply Fund 

        Wastewater Fund 

        IEPA Water Loan 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

College Streets Improvement Project (Various Streets)

To improve water system capacity and reliability by replacing the existing water mains. To improve the condition

of the roadway by means of selected pavement rehabilitation methods.

This project consists of the replacement of existing 4" and 6" water mains on North Iowa Avenue from Vermont

Street to Stone Road, on North Michigan Avenue from Vermont Street to Stone Road, and on West Vermont

Street from Iowa Avenue to Harvard Avenue. The project will also include pavement improvements on Iowa

Avenue and Michigan Avenue.

The existing water mains have a high incidence of water main breaks, and the existing 4" mains also have

insufficient capacity. The Illinois EPA Public Water Supply Loan Program (PWSLP) is expected to provide loan

funding for the water main improvements on Iowa Avenue, Michigan Avenue, and Vermont Street. This project is

to be partially funded by voter approved bond proceeds.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund 1 

Street Improvement Fund 

Street Referendum 

Water Supply Fund 

-                                    

-                                    

-                                    

-                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025

27
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83,100                           43,100                           40,000                           

-                                    -                                    -                                    

83,100                           43,100                           40,000                           

299,250                         75,000                           224,250                         

299,250                         75,000                           224,250                         

598,500                         150,000                         448,500                         

382,350                         118,100                         264,250                         

299,250                         75,000                           224,250                         

681,600                         193,100                         488,500                         
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Stormwater Fund 1 -                                    

Private Funds -                                    

Private Funds -                                    

Private Funds -                                    

Grant funding from the Department of Commerce and Economic Opportunity (DCEO) may provide funding for these

improvements

1.

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s): 

        Stormwater Fund 

        Private Funds 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Drainage Assistance Program

To alleviate drainage issues throughout the Village.

This program consists of the construction of drainage structures and storm sewers to remove standing water from

private properties and other areas throughout the Village.  Engineering is typically performed in-house.

Implementation of the Drainage Policy adopted by the Village Board. Property owners typically pay fifty percent

(50%) of engineering and construction costs.  The Village's portion is funded by storm water detention fees.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Stormwater Fund 

Stormwater Fund 1 -                                    

-                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

2021 through 2025

29



Elm Street Drainage Improvement
Project

0 2,000 4,0001,000
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420,000                         -                                    -                                    

322,000                         -                                    -                                    

742,000                         -                                    -                                    

2,100,000                      -                                    -                                    

1,610,000                      -                                    -                                    

3,710,000                      -                                    -                                    

2,520,000                      -                                    -                                    

1,932,000                      -                                    -                                    

4,452,000                      -                                    -                                    
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Stormwater Fund 1 2,520,000                     

Sewer Separation 1 1,610,000                     

Project component is dependent upon securing funding1.

Sewer Separation 1 1,932,000                     

Construction Subtotals 3,710,000                     

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s): 

        Stormwater Fund 

        Sewer Separation 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Elm Street Drainage Improvement Project

To lessen the frequency and severity of flooding and sewer backups by separating the existing combined sewer

and by implementing stormwater improvements.

This project consists of combined sewer separation and stormwater improvements as recommended by the

CBBEL flood control study.

These projects were recommended by the 2015 Comprehensive Flood Plan and Storm Sewer System Analysis

prepared by Christopher B. Burke Engineering, Ltd. (CBBEL).

Funding

Source

Project Name:

Objective:

Description:

Justification:

Sewer Separation 1 

Stormwater Fund 1 

Stormwater Fund 1 2,100,000                     

420,000                        

Construction / Building

Engineering Subtotals 742,000                        

4,452,000                     

2021 through 2025

322,000                        
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Euclid Avenue Improvement
Project (Madison to Highland)

0 2,000 4,0001,000

Feet
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72,000                           -                                    72,000                           

10,000                           -                                    10,000                           

6,000                             -                                    6,000                             

106,000                         -                                    106,000                         

194,000                         -                                    194,000                         

360,000                         -                                    360,000                         

50,000                           -                                    50,000                           

30,000                           -                                    30,000                           

530,000                         -                                    530,000                         

970,000                         -                                    970,000                         

432,000                         -                                    432,000                         

60,000                           -                                    60,000                           

36,000                           -                                    36,000                           

636,000                         -                                    636,000                         

1,164,000                      -                                    1,164,000                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund 2 -                                    

Wastewater Fund 2 -                                    

-                                    

Sewer Separation 1 -                                    

Water Supply Fund 2 -                                    

Wastewater Fund 2 -                                    

Street Referendum 

An IEPA loan to be repaid with future revenue may be needed for these improvements1.

2. Utility Sales Tax revenue may provide funding for these improvements

Sewer Separation 1 -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

Street Referendum 

  Fund(s) / Department(s): 

        Street Referendum 

        Water Supply Fund 

        Wastewater Fund 

        Sewer Separation 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Euclid Avenue Improvement Project (Madison to Highland)

To improve the condition of the roadway by means of selected pavement rehabilitation methods.

This project consists of pavement improvements on South Euclid Avenue from Washington Street to Madison

Street. The project includes combined sewer separation. Some selective water system and sanitary sewer

system improvements are also included. The combined sewer separation proposed as a part of this project

cannot be completed until other portions of the Washington Area Combined Sewer Separation Project have been

completed.

The Village's pavement management program has determined that the condition of the street has deteriorated to

the point that pavement rehabilitation is needed. This project is to be partially funded by voter approved bond

proceeds. 

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund 2 

Sewer Separation 1 

Street Referendum 

Water Supply Fund 2 

-                                    

-                                    

-                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025

-                                    
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Great Western Trail Lighting
Expansion Project (Harvard
Avenue to west village limits)

0 2,000 4,0001,000
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24,000                           -                                    -                                    

24,000                           -                                    -                                    

175,946                         55,946                           -                                    

175,946                         55,946                           -                                    

199,946                         55,946                           -                                    

199,946                         55,946                           -                                    
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Capital Projects Fund 120,000                        

Construction Subtotals 120,000                        

Funding Sources Subtotals

PROJECT TOTALS

Capital Projects Fund 

  Fund(s) / Department(s): 

        Capital Projects Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Great Western Trail Lighting Expansion Project (Harvard Avenue to west village limits)

To improve the safety of pedestrians and cyclists on the Great Western Trail.

This project consists of the installation of pedestrian trail lighting on the Great Western Trail from Harvard Avenue

to the west Village corporate limits.

Pedestrian lighting has been constructed on the full length of the Great Western Trail with the exception of the

portion from Harvard Avenue to the west Village corporate limits. This project would provide pedestrian lighting in

the remaining portion.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Capital Projects Fund 24,000                          

Construction / Building

Engineering Subtotals 24,000                          

144,000                        

144,000                        

2021 through 2025
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Harvard Avenue Improvement
Project (Jefferson Park to
Plymouth)

0 2,000 4,0001,000

Feet
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GRAPHIC SCALE
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123,994                         61,294                           62,700                           

6,400                             -                                    6,400                             

114,900                         60,900                           54,000                           

2,000                             -                                    2,000                             

-                                    -                                    -                                    

247,294                         122,194                         125,100                         

627,000                         -                                    627,000                         

64,000                           -                                    64,000                           

140,155                         -                                    140,155                         

20,000                           -                                    20,000                           

400,000                         -                                    400,000                         

1,251,155                      -                                    1,251,155                      

750,994                         61,294                           689,700                         

70,400                           -                                    70,400                           

255,055                         60,900                           194,155                         

22,000                           -                                    22,000                           

400,000                         -                                    400,000                         

1,498,449                      122,194                         1,376,255                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund 1 -                                    

Wastewater Fund -                                    

Stormwater Fund 1 -                                    

CDBG Grant -                                    

-                                    

Water Supply Fund 1 -                                    

Wastewater Fund -                                    

Street Referendum 

1. Utility Sales Tax revenue may provide funding for these improvements

CDBG Grant 

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

Street Referendum 

  Fund(s) / Department(s): 

        Street Referendum 

        Stormwater Fund 

        Water Supply Fund 

        Wastewater Fund 

        CDBG Grant 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Harvard Avenue Improvement Project (Jefferson Park to Plymouth)

To improve the condition of the roadway by means of selected pavement rehabilitation methods. To improve

water system capacity and reliability by replacing the existing undersized water main.

This project consists of improvements on North Harvard Avenue from Jefferson Park to Plymouth Street. The

project includes the replacement of the existing 4" water main. The village has secured CDBG grant funding for a

portion of the construction of the water main improvements. Some selective sanitary sewer system

improvements are also included.

The village's pavement management program has determined that the condition of the street has deteriorated to

the point that pavement rehabilitation is needed. The pavement improvements are to be partially funded by voter

approved bond proceeds. The existing 4" water main has insufficient capacity and a high incidence of water main

breaks. The Community Development Block Grant (CDBG) Program is expected to provide grant funding for a

portion of the construction of the water main improvements.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund 

Street Referendum 

Stormwater Fund 1 

Water Supply Fund 1 

Stormwater Fund 1 -                                    

-                                    

-                                    

-                                    

-                                    

CDBG Grant 

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025

-                                    

-                                    
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Harvard Avenue Improvement
Project (Plymouth to Ridge)
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50,500                           -                                    50,500                           

4,200                             -                                    4,200                             

19,100                           -                                    19,100                           

1,900                             -                                    1,900                             

75,700                           -                                    75,700                           

505,000                         -                                    505,000                         

42,000                           -                                    42,000                           

191,000                         -                                    191,000                         

19,000                           -                                    19,000                           

757,000                         -                                    757,000                         

555,500                         -                                    555,500                         

46,200                           -                                    46,200                           

210,100                         -                                    210,100                         

20,900                           -                                    20,900                           

832,700                         -                                    832,700                         
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund -                                    

Wastewater Fund -                                    

Stormwater Fund 1 -                                    

-                                    

Water Supply Fund -                                    

Wastewater Fund -                                    

Street Referendum 

1. Utility Sales Tax revenue may provide funding for these improvements

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

Street Referendum 

  Fund(s) / Department(s): 

        Street Referendum 

        Stormwater Fund 

        Water Supply Fund 

        Wastewater Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Harvard Avenue Improvement Project (Plymouth to Ridge)

To improve the condition of the roadway by means of selected pavement rehabilitation methods. To improve

water system capacity and reliability by replacing the existing undersized water main.

This project consists of improvements on North Harvard Avenue from Plymouth Street to Ridge Road. The

project includes the replacement of the existing 4" water main from Plymouth Street to Sunset Drive. The water

main improvements are expected to be funded through an IEPA Water Loan. Some selective sanitary sewer

system improvements are also included.

The village's pavement management program has determined that the condition of the street has deteriorated to

the point that pavement rehabilitation is needed. The pavement improvements are to be partially funded by voter

approved bond proceeds. The existing 4" water main has insufficient capacity and a high incidence of water main

breaks. The Illinois EPA Public Water Supply Loan Program (PWSLP) is expected to provide loan funding for the

water main improvements.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund 

Street Referendum 

Stormwater Fund 1 

Water Supply Fund 

Stormwater Fund 1 -                                    

-                                    

-                                    

-                                    

-                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025
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Jackson Pond Improvement
Project

0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE

40



 

534,994                         320,194                         214,800                         

-                                    -                                    -                                    

-                                    -                                    -                                    

534,994                         320,194                         214,800                         

3,286,740                      1,678,740                      1,608,000                      

364,798                         364,798                         -                                    

4,000,000                      -                                    4,000,000                      

7,651,537                      2,043,537                      5,608,000                      

3,821,734                      1,998,934                      1,822,800                      

364,798                         364,798                         -                                    

4,000,000                      -                                    4,000,000                      

8,186,531                      2,363,731                      5,822,800                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

FMA Grant 1 -                                    

Stormwater Fund -                                    

FMA Grant 1 -                                    

CDBG-DR Grant -                                    

FMA Grant -                                    

Project component is dependent upon securing funding1.

CDBG-DR Grant -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s): 

        Stormwater Fund 

        CDBG-DR Grant 

        FMA Grant 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Jackson Pond Improvement Project

To expand the Jackson Pond stormwater detention basin to lessen the frequency and severity of area flooding.

The stormwater improvements are a portion of a larger project identified in the V3 Sugar Creek Basin Flood

Control Study.

This project consists of the expansion of the Jackson Pond stormwater detention basin. The project also includes

the installation of storm sewers which would be tributary to the expanded detention basin.

The expansion of the Jackson Pond stormwater detention basin was proposed by the 2015 Sugar Creek

Watershed Drainage Improvement Project Conceptual Design Report prepared by V3 Companies of Illinois.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Stormwater Fund 

Stormwater Fund -                                    

-                                    

CDBG-DR Grant 

Construction / Building

Engineering Subtotals -                                    

-                                    

2021 through 2025

-                                    
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Jackson Street Improvement
Project (Addison to Yale)

0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE

42



 

72,000                           -                                    72,000                           

20,000                           -                                    20,000                           

92,000                           -                                    92,000                           

360,000                         -                                    360,000                         

100,000                         -                                    100,000                         

460,000                         -                                    460,000                         

432,000                         -                                    432,000                         

120,000                         -                                    120,000                         

552,000                         -                                    552,000                         
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Wastewater Fund 1 -                                    

-                                    

Wastewater Fund 1 -                                    

Street Referendum 

1. Utility Sales Tax revenue may provide funding for these improvements

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

Street Referendum 

  Fund(s) / Department(s): 

        Street Referendum 

        Wastewater Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Jackson Street Improvement Project (Addison to Yale)

To improve the condition of the roadway by means of selected pavement rehabilitation methods.

This project consists of the rehabilitation of West Jackson Street from Addison Avenue to Yale Avenue by means

of selected pavement rehabilitation methods. Some selective sanitary sewer system improvements are also

included. 

The Village's pavement management program has determined that the condition of the street has deteriorated to

the point that pavement rehabilitation is needed. This project is to be partially funded by voter approved bond

proceeds. 

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund 1 

Street Referendum 

-                                    

-                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025
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Lions Park Drainage Improvement
Project

0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE

44



 

36,000                           -                                    -                                    

36,000                           -                                    -                                    

180,000                         -                                    -                                    

180,000                         -                                    -                                    

216,000                         -                                    -                                    

216,000                         -                                    -                                    
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Stormwater Fund 1 216,000                        

Project component is dependent upon securing funding1.

Construction Subtotals 180,000                        

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s): 

        Stormwater Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Lions Park Drainage Improvement Project

To lessen the frequency and severity of flooding by implementing stormwater improvements.

This project consists of stormwater improvements as recommended by the CBBEL flood control study.

These projects were recommended by the 2015 Comprehensive Flood Plan and Storm Sewer Analysis prepared

by Christopher B. Burke Engineering, Ltd. (CBBEL).

Funding

Source

Project Name:

Objective:

Description:

Justification:

Stormwater Fund 1 

Stormwater Fund 1 180,000                        

36,000                          

Construction / Building

Engineering Subtotals 36,000                          

216,000                        

2021 through 2025
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Lufkin Pond Drainage
Improvement Project

0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE

46



 

114,000                         -                                    -                                    

114,000                         -                                    -                                    

570,000                         -                                    -                                    

570,000                         -                                    -                                    

684,000                         -                                    -                                    

684,000                         -                                    -                                    
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Stormwater Fund 1 684,000                        

Project component is dependent upon securing funding1.

Construction Subtotals 570,000                        

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s): 

        Stormwater Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Lufkin Pond Drainage Improvement Project

To lessen the frequency and severity of flooding by implementing stormwater improvements.

This project consists of stormwater improvements as recommended by the V3 Sugar Creek Basin Flood Control

Study.

These projects were recommended by the 2015 Sugar Creek Watershed Drainage Improvement Project

Conceptual Design Report prepared by V3 Companies of Illinois.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Stormwater Fund 1 

Stormwater Fund 1 570,000                        

114,000                        

Construction / Building

Engineering Subtotals 114,000                        

684,000                        

2021 through 2025
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Maple Area Improvement Project
(Various Streets)

0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE

48



 

16,647                           16,647                           -                                    

291,066                         128,280                         162,786                         

190,536                         33,536                           -                                    

36,866                           17,366                           19,500                           

13,171                           13,171                           -                                    

311,830                         142,000                         169,830                         

860,116                         351,000                         352,116                         

-                                    -                                    -                                    

1,627,864                      -                                    1,627,864                      

870,000                         -                                    -                                    

195,000                         -                                    195,000                         

-                                    -                                    -                                    

1,698,300                      -                                    1,698,300                      

4,391,164                      -                                    3,521,164                      

16,647                           16,647                           -                                    

1,918,930                      128,280                         1,790,650                      

1,060,536                      33,536                           -                                    

231,866                         17,366                           214,500                         

13,171                           13,171                           -                                    

2,010,130                      142,000                         1,868,130                      

5,251,280                      351,000                         3,873,280                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund -                                    

Wastewater Fund -                                    

Stormwater Fund 1 1,027,000                     

-                                    

Sewer Separation 2 -                                    

Water Supply Fund -                                    

Wastewater Fund -                                    

Street Improvement Fund -                                    

Street Referendum 

Project component is dependent upon securing funding

An IEPA loan to be repaid with future revenue may be needed for these improvements

1.

2.

Sewer Separation 2 -                                    

Street Improvement Fund -                                    

Construction Subtotals 870,000                        

Funding Sources Subtotals

PROJECT TOTALS

Street Referendum 

  Fund(s) / Department(s): 

        Street Improvement Fund 

        Street Referendum 

        Stormwater Fund 

        Water Supply Fund 

        Wastewater Fund 

        Sewer Separation 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Maple Area Improvement Project (Various Streets)

To improve the condition of the roadway by removing the existing deteriorated pavement and replacing it with

new, structurally sound pavement. The separation of the existing combined sewers will reduce the frequency and

severity of flooding and sewer backups.

This project consists of pavement improvements on Division from Cornell to Villa, Maple from Illinois to Villa,

Myrtle from Division to Oak, Oak from Division to Villa, Pine from Summit to Villa, and Summit from Division to

Maple. The project includes combined sewer separation, and some selective water system and sanitary sewer

system improvements.  The project also includes potential stormwater improvements in future years.

The Village's pavement management program has determined that the condition of the streets has deteriorated to

the point that rehabilitation is needed. This project is to be partially funded by voter approved bond proceeds.

Several streets have been identified as high priorities for combined sewer separation.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund 

Sewer Separation 2 

Street Improvement Fund 

Street Referendum 

Stormwater Fund 1 

Water Supply Fund 

Stormwater Fund 1 870,000                        

-                                    

-                                    

-                                    

157,000                        

-                                    

Construction / Building

Engineering Subtotals 157,000                        

1,027,000                     

-                                    

2021 through 2025

-                                    
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Monterey Avenue Improvement
Project (Washington to Park)

0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE

50



 

19,000                           -                                    19,000                           

173,968                         95,968                           78,000                           

9,800                             4,800                             5,000                             

8,000                             -                                    8,000                             

5,000                             -                                    5,000                             

411,478                         116,478                         295,000                         

627,246                         217,246                         410,000                         

190,000                         -                                    190,000                         

780,000                         -                                    780,000                         

50,000                           -                                    50,000                           

80,000                           -                                    80,000                           

50,000                           -                                    50,000                           

2,950,000                      -                                    2,950,000                      

4,100,000                      -                                    4,100,000                      

209,000                         -                                    209,000                         

953,968                         95,968                           858,000                         

59,800                           4,800                             55,000                           

88,000                           -                                    88,000                           

55,000                           -                                    55,000                           

3,361,478                      116,478                         3,245,000                      

4,727,246                      217,246                         4,510,000                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund 2 -                                    

Wastewater Fund 2 -                                    

Stormwater Fund -                                    

-                                    

Sewer Separation 1 -                                    

Water Supply Fund 2 -                                    

Wastewater Fund 2 -                                    

Street Improvement Fund -                                    

Street Referendum 

An IEPA loan to be repaid with future revenue may be needed for these improvements1.

2. Utility Sales Tax revenue may provide funding for these improvements

Sewer Separation 1 -                                    

Street Improvement Fund -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

Street Referendum 

  Fund(s) / Department(s): 

        Street Improvement Fund 

        Street Referendum 

        Stormwater Fund 

        Water Supply Fund 

        Wastewater Fund 

        Sewer Separation 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Monterey Avenue Improvement Project (Washington to Park)

To improve the condition of the roadway by removing the existing deteriorated pavement and replacing it with a

new, structurally sound pavement. To reduce the frequency and severity of flooding and sewer backups by

separating the existing combined sewer.

This project consists of pavement improvements and combined sewer separation on South Monterey Avenue

from Washington Street to Park Boulevard and on Highland Avenue from Monterey Avenue to Riverside Drive.

Some selective water system and sanitary system improvements are included. Future sewer separation is

proposed as a part of the Washington Area Combined Sewer Separation Project.

The Village's pavement management program has determined that the condition of the street has deteriorated to

the point that pavement rehabilitation is needed. The pavement improvements are to be partially funded by voter

approved bond proceeds. The sewer separation was recommended by the 2015 Comprehensive Flood Plan and

Storm Sewer Analysis prepared by Christopher B. Burke Engineering, Ltd.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund 2 

Sewer Separation 1 

Street Improvement Fund 

Street Referendum 

Stormwater Fund 

Water Supply Fund 2 

Stormwater Fund -                                    

-                                    

-                                    

-                                    

-                                    

-                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025

-                                    
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Myrtle Avenue Improvement
Project (Terry to Madison)

0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE

52



 

54,000                           -                                    54,000                           

43,000                           -                                    43,000                           

43,000                           -                                    43,000                           

140,000                         -                                    140,000                         

270,000                         -                                    270,000                         

-                                    -                                    -                                    

430,000                         -                                    430,000                         

700,000                         -                                    700,000                         

324,000                         -                                    324,000                         

43,000                           -                                    43,000                           

473,000                         -                                    473,000                         

840,000                         -                                    840,000                         
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund 1 -                                    

IEPA Water Loan -                                    

-                                    

Water Supply Fund -                                    

Street Referendum 

IEPA Water Loan -                                    

IEPA Water Loan -                                    

1. Utility Sales Tax revenue may provide funding for these improvements

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

Street Referendum 

  Fund(s) / Department(s): 

        Street Referendum 

        Water Supply Fund 

        IEPA Water Loan 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Myrtle Avenue Improvement Project (Terry to Madison)

To improve the condition of the roadway by removing the existing deteriorated pavement and replacing it with

new, structurally sound pavement. To improve water system capacity and reliability by replacing the existing water 

main.

This project consists of improvements on South Myrtle Avenue from Terry Lane to Madison Street. The project

includes the replacement of the existing 6" water main. The water main improvements are expected to be

funded through an IEPA Water Loan. The IEPA Water Loan costs were previously included in the project "IEPA

Water Loan Group #3" but are now included as a part of this project.

The Village's pavement management program has determined that the condition of the street has deteriorated to

the point that pavement rehabilitation is needed. The pavement improvements are to be partially funded by voter

approved bond proceeds. The existing water main has a high incidence of water main breaks. The Illinois EPA

Public Water Supply Loan Program (PWSLP) is expected to provide loan funding for the water main

improvements.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Street Referendum 

Water Supply Fund 1 

-                                    

-                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025
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North Avenue and Ardmore
Drainage Improvement Project

0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE

54



 

404,441                         264,441                         140,000                         

404,441                         264,441                         140,000                         

1,400,000                      -                                    1,400,000                      

1,400,000                      -                                    1,400,000                      

1,804,441                      264,441                         1,540,000                      

1,804,441                      264,441                         1,540,000                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

North Avenue TIF 

North Avenue TIF -                                    

  Fund(s) / Department(s): 

        North Avenue TIF 

Total

Cost

Previous

Years

Future

Years

-                                    

Engineering / Professional Services

North Avenue and Ardmore Drainage Improvement Project

To lessen the frequency and severity of flooding by implementing stormwater improvements.

This project consists of stormwater improvements in the vicinity of North Avenue and Ardmore Avenue as

recommended by the CBBEL Flood Control Study.

This project was recommended by the 2015 Comprehensive Flood Plan and Storm Sewer System Analysis

prepared by Christopher B. Burke Engineering, Ltd. (CBBEL).

Funding

Source

Project Name:

Objective:

Description:

Justification:

North Avenue TIF 

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025
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Ovaltine Pond Drainage
Improvement Project

0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE
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58,000                           -                                    -                                    

58,000                           -                                    -                                    

290,000                         -                                    -                                    

290,000                         -                                    -                                    

348,000                         -                                    -                                    

348,000                         -                                    -                                    
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Stormwater Fund 1 348,000                        

Project component is dependent upon securing funding1.

Construction Subtotals 290,000                        

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s): 

        Stormwater Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Ovaltine Pond Drainage Improvement Project

To lessen the frequency and severity of flooding by implementing stormwater improvements.

This project consists of stormwater improvements as recommended by the CBBEL flood control study.

These projects were recommended by the 2015 Comprehensive Flood Plan and Storm Sewer Analysis prepared

by Christopher B. Burke Engineering, Ltd. (CBBEL).

Funding

Source

Project Name:

Objective:

Description:

Justification:

Stormwater Fund 1 

Stormwater Fund 1 290,000                        

58,000                          

Construction / Building

Engineering Subtotals 58,000                          

348,000                        

2021 through 2025
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Park Boulevard Sewer
Rehabilitation Project

0 2,000 4,0001,000

Feet
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VILLA PARK
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276,000                         -                                    276,000                         

276,000                         -                                    276,000                         

2,760,000                      -                                    2,760,000                      

2,760,000                      -                                    2,760,000                      

3,036,000                      -                                    3,036,000                      

3,036,000                      -                                    3,036,000                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

-                                    

IEPA Wastewater Loan 1 -                                    

Project component is dependent upon securing funding1.

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

IEPA Wastewater Loan 1 

IEPA Wastewater Loan 1 

  Fund(s) / Department(s): 

        IEPA Wastewater Loan 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Park Boulevard Sewer Rehabilitation Project

To improve the condition of the Village's wastewater infrastructure.

This project consists of the structural lining of the segmented tile combined sewer main on East Park Boulevard

from Villa Avenue to the east end.

Loan funding for this project would be provided by a low interest loan made available through the Illinois EPA

Water Pollution Control Loan Program (WPCLP). The proposed improvements would reduce the likelihood of a

structural failure of the sewer and should also reduce inflow and infiltration (I/I).

Funding

Source

Project Name:

Objective:

Description:

Justification:

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025
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Plymouth Street Water Main
Project (Addison to Ardmore)

0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE
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392,000                         -                                    392,000                         

392,000                         -                                    392,000                         

1,960,000                      -                                    1,960,000                      

1,960,000                      -                                    1,960,000                      

2,352,000                      -                                    2,352,000                      

2,352,000                      -                                    2,352,000                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

IEPA Water Loan -                                    

IEPA Water Loan -                                    

IEPA Water Loan -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s): 

        IEPA Water Loan 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Plymouth Street Water Main Project (Addison to Ardmore)

To improve water system capacity and reliability by replacing the existing water main.

This project consists of the replacement of the existing 10" water transmission main on West Plymouth Street

from Addison Road to Ardmore Avenue.

The existing 10" water main on West Plymouth Street from Addison Road to Ardmore Avenue functions as a

water transmission main within the village's water distribution system. The water main has a high incidence of

water main breaks. The Illinois EPA Public Water Supply Loan Program (PWSLP) is expected to provide loan

funding for the improvements.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Construction / Building

Engineering Subtotals -                                    

-                                    

2021 through 2025
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Princeton Avenue Water Tower
Painting

0 2,000 4,0001,000

Feet
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-                                    -                                    -                                    

-                                    -                                    -                                    

800,000                         -                                    800,000                         

800,000                         -                                    800,000                         

800,000                         -                                    800,000                         

800,000                         -                                    800,000                         
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund -                                    

Water Supply Fund -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s): 

        Water Supply Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Princeton Avenue Water Tower Painting

To protect and preserve a critical component of the village's water supply infrastructure.

This project consists of the sandblasting and repainting of the village water tower on North Princeton Avenue next

to Fire Station #82. The tower, with its capactiy of five hundred thousand (500,000) gallons, is a critical

component of the village's water supply infrastructure. The water tower on Princeton Avenue is one of two owned

by the Village.  The other, located on West Home Avenue, was painted in 2020.

The village's water tanks provide not only for the storage of drinking water, but also help to maintain pressure in

the water supply system and to reduce operating costs. Periodic painting of water tanks is vital to provide

adequate corrosion protection, maintain structural integrity, and ensure long life for the village's water towers.   

Funding

Source

Project Name:

Objective:

Description:

Justification:

Water Supply Fund -                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

2021 through 2025
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Riordan and Monterey
Drainage Improvement Project

0 2,000 4,0001,000

Feet
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GRAPHIC SCALE
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74,000                           -                                    -                                    

74,000                           -                                    -                                    

370,000                         -                                    -                                    

370,000                         -                                    -                                    

444,000                         -                                    -                                    

444,000                         -                                    -                                    
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Stormwater Fund 1 444,000                        

Project component is dependent upon securing funding1.

Construction Subtotals 370,000                        

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s): 

        Stormwater Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Riordan and Monterey Drainage Improvement Project

To lessen the frequency and severity of flooding by implementing stormwater improvements.

This project consists of stormwater improvements as recommended by the CBBEL flood control study.

These projects were recommended by the 2015 Comprehensive Flood Plan and Storm Sewer Analysis prepared

by Christopher B. Burke Engineering, Ltd. (CBBEL).

Funding

Source

Project Name:

Objective:

Description:

Justification:

Stormwater Fund 1 

Stormwater Fund 1 370,000                        

74,000                          

Construction / Building

Engineering Subtotals 74,000                          

444,000                        

2021 through 2025
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Salt Storage Facility Improvement
Project

0 2,000 4,0001,000

Feet

VILLAGE OF
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GRAPHIC SCALE
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100,000                         -                                    100,000                         

100,000                         -                                    100,000                         

500,000                         -                                    500,000                         

500,000                         -                                    500,000                         

600,000                         -                                    600,000                         

600,000                         -                                    600,000                         
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Building Improvement Fund -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s):


        Building Improvement Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Salt Storage Facility Improvement Project

To provide adequate facilities for the storage of the village's rock salt supply.

This project consists of the demolition of the village's two existing salt storage buildings, and the construction of a

new salt storage facility.

The village's two existing salt storage buildings are deteriorating and have been determined to be beyond repair.

In addition, the two buildings lack sufficient storage capacity for the village's salt usage.  A new facility would allow 

for the storage of several years' supply of rock salt, ensuring the village has an adequate supply at all times, and

also allowing the village the flexibility to purchase salt in larger quantities and at times when pricing is more

favorable.

Funding

Source

Project Name:

Objective:

Description:

Justification:

2021 through 2025

Building Improvement Fund -                                    

Construction / Building

Engineering Subtotals -                                    

Building Improvement Fund -                                    

-                                    

NEW
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-                                    -                                    -                                    

-                                    -                                    -                                    

-                                    -                                    -                                    

100,000                         50,000                           50,000                           

100,000                         -                                    100,000                         

200,000                         50,000                           150,000                         

100,000                         50,000                           50,000                           

100,000                         -                                    100,000                         

200,000                         50,000                           150,000                         
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund -                                    

Wastewater Fund -                                    

Water Supply Fund -                                    

Wastewater Fund -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s): 

        Water Supply Fund 

        Wastewater Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

SCADA System Upgrades

To improve the reliability and functionality of a critical component of the village's public infrastructure.

This project consists of improvements to the village's SCADA (Supervisory Control and Data Acquisition) system.

The SCADA system provides for monitoring and control of various village systems, including water tanks, water

supply pumps, sanitary sewer lift stations, diversion structures, and the Wet Weather Flow Treatment Facility

(WWFTF).

The village's SCADA system provides staff with status updates, warning alarms, and other information about

village infrastructure and systems. These upgrades will modernize the village's SCADA system, allowing

employees to work more efficiently and reduce the staff time needed to perform inspection and maintenance of

these systems.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund 

Water Supply Fund 

-                                    

-                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

2021 through 2025

NEW
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-                                    -                                    -                                    

-                                    -                                    -                                    

-                                    -                                    -                                    

300,000                         80,000                           220,000                         

150,000                         45,000                           105,000                         

450,000                         125,000                         325,000                         

300,000                         80,000                           220,000                         

150,000                         45,000                           105,000                         

450,000                         125,000                         325,000                         
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Private Funds -                                    

Capital Projects Fund -                                    

Private Funds -                                    

Private Funds -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

Capital Projects Fund 

  Fund(s) / Department(s): 

        Capital Projects Fund 

        Private Funds 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Sidewalk Improvement Program

To increase the safety and serviceability of public sidewalks by replacing portions of deteriorated public sidewalks

throughout the Village.

This program consists of the replacement of deteriorated portions of public sidewalks throughout the Village, with

residents or property owners generally sharing half of the cost of replacement. The replacement work is

completed by a contractor.  Engineering is performed in-house.

Implementation of the Sidewalk Improvement Program will improve Village infrastructure, meet resident demand

for the program, and reduce the potential liability to the Village caused by deteriorated and hazardous sidewalks.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Capital Projects Fund -                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025
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Third Avenue Improvement
Project (Holly to Division)

0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE
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40,675                           16,675                           24,000                           

8,000                             -                                    8,000                             

5,900                             -                                    5,900                             

91,425                           50,025                           41,400                           

-                                    -                                    -                                    

146,000                         66,700                           79,300                           

240,000                         -                                    240,000                         

80,000                           -                                    80,000                           

59,000                           -                                    59,000                           

14,000                           -                                    14,000                           

400,000                         -                                    400,000                         

793,000                         -                                    793,000                         

280,675                         16,675                           264,000                         

88,000                           -                                    88,000                           

64,900                           -                                    64,900                           

105,425                         50,025                           55,400                           

400,000                         -                                    400,000                         

939,000                         66,700                           872,300                         
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund -                                    

Wastewater Fund 1 -                                    

Construction Subtotals -                                    

CDBG Grant -                                    

Sewer Separation -                                    

Water Supply Fund -                                    

Wastewater Fund 1 -                                    

Street Improvement Fund -                                    

1. Utility Sales Tax revenue may provide funding for these improvements

Sewer Separation -                                    

CDBG Grant 

Street Improvement Fund -                                    

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s):


        Street Improvement Fund


        Water Supply Fund


        Wastewater Fund


        Sewer Separation


        CDBG Grant 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Third Avenue Improvement Project (Holly to Division)

To lessen the frequency and severity of flooding and sewer backups by separating the existing combined sewer.

This project consists of the separation of the existing combined sewer main on North Third Avenue from Holly

Court to Division Street. The village has secured CDBG grant funding for a portion of the construction of the

combined sewer separation improvements. Some selective water system and sanitary sewer system

improvements are also included.

The combined sewer separation was identified by the 2015 Comprehensive Flood Plan and Storm Sewer

Analysis prepared by Christopher B. Burke Engineering, Ltd. (CBBEL). The Community Development Block

Grant (CDBG) Program is expected to provide grant funding for a portion of the construction of the combined

sewer separation improvements.

Funding

Source

Project Name:

Objective:

Description:

Justification:

2021 through 2025

Wastewater Fund 1 

Sewer Separation 

Street Improvement Fund 

Water Supply Fund 

-                                    

-                                    

-                                    

CDBG Grant 

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

-                                    

-                                    
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Tri-Trail Connector Project

0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE
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147,500                         -                                    147,500                         

147,500                         -                                    147,500                         

75,000                           -                                    75,000                           

370,000                         -                                    370,000                         

125,000                         -                                    125,000                         

125,000                         -                                    125,000                         

750,000                         -                                    750,000                         

1,000,000                      -                                    1,000,000                      

272,500                         -                                    272,500                         

272,500                         -                                    272,500                         

825,000                         -                                    825,000                         

1,370,000                      -                                    1,370,000                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

STP Grant 

St. Charles TIF -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

Kenilworth TIF 

St. Charles TIF 

STP Grant 

Kenilworth TIF 

-                                    

-                                    

  Fund(s) / Department(s): 

        Kenilworth TIF 

        St. Charles TIF 

        STP Grant 

Total

Cost

Previous

Years

Future

Years

-                                    

Engineering / Professional Services

Tri-Trail Connector Project

To increase the safety of pedestrians and bicyclists using the village's three trails, and to improve the connectivity

of those trails.

This project consists of the construction of a new off-street shared-use path that will connect the village's three

existing recreational trails: the Illinois Prairie Path, the Great Western Trail, and the Salt Creek Greenway Trail.

The village has been awarded STP grant funding for this project in FY 2024.

The village's existing trails are connected in large part with on-street routes that place pedestrians and bicyclists

in close proximity to vehicular traffic. This project would provide for off-street connectivity of the three trails, thus

increasing safety and improving trail connectivity.

Funding

Source

Kenilworth TIF 

Project Name:

Objective:

Description:

Justification:

-                                    St. Charles TIF 

Construction / Building

Engineering Subtotals -                                    

STP Grant -                                    

-                                    

-                                    

-                                    

-                                    

2021 through 2025

NEW
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Twin Lakes Area Drainage
Improvement Project

0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE
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554,000                         -                                    -                                    

554,000                         -                                    -                                    

2,770,000                      -                                    -                                    

2,770,000                      -                                    -                                    

3,324,000                      -                                    -                                    

3,324,000                      -                                    -                                    
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Stormwater Fund 1 3,324,000                     

Project component is dependent upon securing funding1.

Construction Subtotals 2,770,000                     

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s): 

        Stormwater Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Twin Lakes Area Drainage Improvement Project

To lessen the frequency and severity of flooding by implementing stormwater improvements.

This project consists of stormwater improvements as recommended by the CBBEL flood control study.

These projects were recommended by the 2015 Comprehensive Flood Plan and Storm Sewer Analysis prepared

by Christopher B. Burke Engineering, Ltd. (CBBEL).

Funding

Source

Project Name:

Objective:

Description:

Justification:

Stormwater Fund 1 

Stormwater Fund 1 2,770,000                     

554,000                        

Construction / Building

Engineering Subtotals 554,000                        

3,324,000                     

2021 through 2025
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Van Buren Area Drainage
Improvement Project

0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE
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310,000                         -                                    -                                    

310,000                         -                                    -                                    

1,550,000                      -                                    -                                    

1,550,000                      -                                    -                                    

1,860,000                      -                                    -                                    

1,860,000                      -                                    -                                    
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Stormwater Fund 1 1,860,000                     

Project component is dependent upon securing funding1.

Construction Subtotals 1,550,000                     

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s): 

        Stormwater Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Van Buren Area Drainage Improvement Project

To lessen the frequency and severity of flooding by implementing stormwater improvements.

This project consists of stormwater improvements as recommended by the V3 Sugar Creek Basin Flood Control

Study.

This project was recommended by the 2015 Sugar Creek Watershed Drainage Improvement Project Conceptual

Design Report prepared by V3 Companies of Illinois. It would be beneficial for this project to go to construction

after the Lufkin Pond Drainage Improvement Project is constructed.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Stormwater Fund 1 

Stormwater Fund 1 1,550,000                     

310,000                        

Construction / Building

Engineering Subtotals 310,000                        

1,860,000                     

2021 through 2025
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Villa and Summit Drainage
Improvement Project

0 2,000 4,0001,000
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174,000                         -                                    -                                    

174,000                         -                                    -                                    

870,000                         -                                    -                                    

870,000                         -                                    -                                    

1,044,000                      -                                    -                                    

1,044,000                      -                                    -                                    
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Stormwater Fund 1 1,044,000                     

Project component is dependent upon securing funding1.

Construction Subtotals 870,000                        

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s): 

        Stormwater Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Villa and Summit Drainage Improvement Project

To lessen the frequency and severity of flooding by implementing stormwater improvements.

This project consists of stormwater improvements as recommended by the CBBEL flood control study.

These projects were recommended by the 2015 Comprehensive Flood Plan and Storm Sewer Analysis prepared

by Christopher B. Burke Engineering, Ltd. (CBBEL).

Funding

Source

Project Name:

Objective:

Description:

Justification:

Stormwater Fund 1 

Stormwater Fund 1 870,000                        

174,000                        

Construction / Building

Engineering Subtotals 174,000                        

1,044,000                     

2021 through 2025
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Villa Avenue Bridge
Improvement Project

0 2,000 4,0001,000

Feet
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58,597                           4,597                             54,000                           

216,000                         -                                    216,000                         

274,597                         4,597                             270,000                         

120,000                         -                                    120,000                         

480,000                         -                                    480,000                         

600,000                         -                                    600,000                         

178,597                         4,597                             174,000                         

696,000                         -                                    696,000                         

874,597                         4,597                             870,000                         
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

STP-BR Grant 1 

Street Improvement Fund -                                    

Project component is dependent upon securing funding1.

Street Improvement Fund -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

STP-BR Grant 1 

-                                    

  Fund(s) / Department(s): 

        Street Improvement Fund 

        STP-BR Grant 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Villa Avenue Bridge Improvement Project

To repair or replace deteriorated components of the South Villa Avenue bridge over Sugar Creek and prevent

further deterioration. 

This project consists of the rehabilitation of the South Villa Avenue bridge over Sugar Creek.

The Surface Transportation Program Bridge Program (STP-BR) is expected to provide funding for up to 80% of

engineering and construction costs.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Street Improvement Fund -                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025

STP-BR Grant 1 -                                    
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Villa Avenue Business District
Municipal Parking Lot

0 2,000 4,0001,000
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150,000                         -                                    150,000                         

150,000                         -                                    150,000                         

750,000                         -                                    750,000                         

750,000                         -                                    750,000                         

900,000                         -                                    900,000                         

900,000                         -                                    900,000                         
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

St. Charles TIF -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

St. Charles TIF 

  Fund(s) / Department(s): 

        St. Charles TIF 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Villa Avenue Business District Municipal Parking Lot

To provide adequate municipal parking for visitors to the South Villa Business District and to facilitate business

development.

This project consists of the construction of a municipal parking lot in the South Villa Business District.

In response to a need for additional public parking in the South Villa Avenue Business District, the village has

undertaken efforts to acquire the current AK Mulch property at 110 South Villa Avenue. This proposed parking lot

would provide approximately 180 additional parking spaces for the area.

Funding

Source

Project Name:

Objective:

Description:

Justification:

-                                    St. Charles TIF 

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025
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Villa Avenue Improvement Project
(St. Charles to North Avenue)

0 2,000 4,0001,000

Feet
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1,679,000                      -                                    1,679,000                      

508,000                         -                                    508,000                         

2,187,000                      -                                    2,187,000                      

1,460,000                      -                                    1,460,000                      

3,390,000                      -                                    3,390,000                      

4,850,000                      -                                    4,850,000                      

3,139,000                      -                                    3,139,000                      

3,898,000                      -                                    3,898,000                      

7,037,000                      -                                    7,037,000                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

STP Grant 

Street Improvement Fund -                                    

Street Improvement Fund -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

STP Grant 

-                                    

  Fund(s) / Department(s): 

        Street Improvement Fund 

        STP Grant 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Villa Avenue Improvement Project (St. Charles to North Avenue)

To improve the condition of the roadway by means of selected pavement rehabilitation methods.

This project consists of the rehabilitation of North Villa Avenue from St. Charles Road to North Avenue by means

of selected pavement rehabilitation methods. The village has been awarded STP grant funding for this project in

FY 2025.

The Village's pavement management program has determined that the condition of the street has deteriorated to

the point that pavement rehabilitation is needed.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Street Improvement Fund -                                    

Construction / Building

Engineering Subtotals -                                    

STP Grant -                                    

-                                    

-                                    

2021 through 2025
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Washington Area Combined
Sewer Separation Project

0 2,000 4,0001,000

Feet
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1,108,000                      -                                    1,108,000                      

1,108,000                      -                                    1,108,000                      

5,540,000                      -                                    5,540,000                      

5,540,000                      -                                    5,540,000                      

6,648,000                      -                                    6,648,000                      

6,648,000                      -                                    6,648,000                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Sewer Separation 1 -                                    

An IEPA loan to be repaid with future revenue may be needed for these improvements1.

Sewer Separation 1 -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s): 

        Sewer Separation 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Washington Area Combined Sewer Separation Project

To lessen the frequency and severity of flooding and sewer backups by separating the existing combined sewers.  

This project consists of the separation of existing combined sewers identified by the CBBEL flood control study.

Combined sewer separation is proposed on Washington Street from Yale Avenue to Monterey Avenue, on Euclid

Avenue from Madison Street to Highland Avenue, and on Yale Avenue from Madison Street to Park Boulevard.

The sewer separation included in this project must be completed prior to other sewer separation projects.

Combined sewer separation is also proposed on Highland Avenue from Monterey Avenue to Riverside Drive and

on Monterey Avenue from Washington Street to Park Boulevard as a part of the Monterey Avenue Improvement

Project (Washington to Park).

The combined sewer separation was identified by the 2015 Comprehensive Flood Plan and Storm Sewer System

Analysis prepared by Christopher B. Burke Engineering, Ltd. (CBBEL).

Funding

Source

Project Name:

Objective:

Description:

Justification:

Sewer Separation 1 

Construction / Building

Engineering Subtotals -                                    

-                                    

2021 through 2025

-                                    
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-                                    -                                    -                                    

-                                    -                                    -                                    

-                                    -                                    -                                    

-                                    -                                    -                                    

-                                    -                                    -                                    

-                                    -                                    -                                    

665,471                         665,471                         -                                    

2,500,000                      -                                    2,500,000                      

3,165,471                      665,471                         2,500,000                      

665,471                         665,471                         -                                    

2,500,000                      -                                    2,500,000                      

3,165,471                      665,471                         2,500,000                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund -                                    

Water Supply Fund -                                    

IEPA Water Loan -                                    

Water Supply Fund -                                    

IEPA Water Loan -                                    

IEPA Water Loan -                                    

Construction Subtotals

Equipment / Furnishings

-                                    

Funding Sources Subtotals

PROJECT TOTALS

  Fund(s) / Department(s): 

        Water Supply Fund 

        IEPA Water Loan 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Water Metering System Upgrades

To improve the condition of the Village's water supply infrastructure and minimize loss of revenue due to under-

registering water meters.

This project consists of  the implemenation of new water metering system infrastructure.

Loan funding for these efforts is expected to be provided through the Illinois EPA Public Water Supply Loan

Program (PWSLP).

Funding

Source

Project Name:

Objective:

Description:

Justification:

Water Supply Fund -                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    Equipment Subtotals

IEPA Water Loan -                                    

2021 through 2025
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Westmore Avenue
Improvement Project (St.
Charles to Division)

0 2,000 4,0001,000

Feet
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76,000                           -                                    76,000                           

12,000                           -                                    12,000                           

6,000                             -                                    6,000                             

118,000                         -                                    118,000                         

134,000                         -                                    -                                    

346,000                         -                                    212,000                         

380,000                         -                                    380,000                         

60,000                           -                                    60,000                           

30,000                           -                                    30,000                           

590,000                         -                                    590,000                         

670,000                         -                                    -                                    

1,730,000                      -                                    1,060,000                      

456,000                         -                                    456,000                         

72,000                           -                                    72,000                           

36,000                           -                                    36,000                           

708,000                         -                                    708,000                         

804,000                         -                                    -                                    

2,076,000                      -                                    1,272,000                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund 2 -                                    

Wastewater Fund 2 -                                    

IEPA Water Loan 670,000                        

-                                    

Sewer Separation 1 -                                    

Water Supply Fund 2 -                                    

Wastewater Fund 2 -                                    

Street Referendum 

IEPA Water Loan 804,000                        

IEPA Water Loan 134,000                        

An IEPA loan to be repaid with future revenue may be needed for these improvements1.

2. Utility Sales Tax revenue may provide funding for these improvements

Sewer Separation 1 -                                    

Construction Subtotals 670,000                        

Funding Sources Subtotals

PROJECT TOTALS

Street Referendum 

  Fund(s) / Department(s): 

        Street Referendum 

        Water Supply Fund 

        Wastewater Fund 

        Sewer Separation 

        IEPA Water Loan 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Westmore Avenue Improvement Project (St. Charles to Division)

To improve the condition of the roadway by means of selected pavement rehabilitation methods. To reduce the

frequency and severity of flooding and sewer backups by separating the existing combined sewer.

This project consists of the rehabilitation of North Westmore Avenue from St. Charles Road to Division Street.

The project includes combined sewer separation. Some selective water system and sanitary sewer system

improvements are also included. The future water main is expected to be funded by the Illinois EPA Public Water

Supply Loan Program. The water main would be a continuation of a 10-inch western "backbone" for the water

system.

The Village's pavement management program has determined that the condition of the street has deteriorated to

the point that pavement rehabilitation is needed. This project is to be partially funded by voter approved bond

proceeds. It has been determined by the Combined Sewer Separation Study that this street is a high priority for

sewer separation.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund 2 

Sewer Separation 1 

Street Referendum 

Water Supply Fund 2 

-                                    

-                                    

-                                    

Construction / Building

Engineering Subtotals 134,000                        

804,000                        

-                                    

2021 through 2025

-                                    

93



Wet Weather Flow Treatment
Facility (WWFTF) Improvements
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Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE

94



 

11,136                           11,136                           -                                    

80,000                           -                                    80,000                           

91,136                           11,136                           80,000                           

-                                    -                                    -                                    

400,000                         -                                    400,000                         

400,000                         -                                    400,000                         

11,136                           11,136                           -                                    

480,000                         -                                    480,000                         

491,136                         11,136                           480,000                         
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Wastewater Fund -                                    

Wastewater Fund -                                    

-                                    

IEPA Wastewater Loan -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

IEPA Wastewater Loan 

IEPA Wastewater Loan 

  Fund(s) / Department(s): 

        Wastewater Fund 

        IEPA Wastewater Loan 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Wet Weather Flow Treatment Facility (WWFTF) Improvements

To improve the condition of the Village's Wet Weather Flow Treatment Facility (WWFTF).

This project consists of selected improvements to the Village's Wet Weather Flow Treatment Facility (WWFTF).

The Village plans to complete a facility plan for the Wet Weather Flow Treatment Facility. Future improvements

will be scoped based on the results of the facility plan. Loan funding for construction of these improvements

could be provided by low interest loans made available through the Illinois EPA Water Pollution Control Loan

Program (WPCLP). The wastewater rate study identified the IEPA loans as the expected funding source for

these projects.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund -                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025
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Wisconsin Avenue Improvement
Project (Jackson to Madison)

0 2,000 4,0001,000
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104,000                         -                                    104,000                         

46,000                           -                                    46,000                           

14,000                           -                                    14,000                           

8,000                             -                                    8,000                             

172,000                         -                                    172,000                         

520,000                         -                                    520,000                         

230,000                         -                                    230,000                         

70,000                           -                                    70,000                           

40,000                           -                                    40,000                           

860,000                         -                                    860,000                         

624,000                         -                                    624,000                         

276,000                         -                                    276,000                         

84,000                           -                                    84,000                           

48,000                           -                                    48,000                           

1,032,000                      -                                    1,032,000                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund 1 -                                    

Wastewater Fund 1 -                                    

Stormwater Fund 1 -                                    

-                                    

Water Supply Fund 1 -                                    

Wastewater Fund 1 -                                    

Street Referendum 

1. Utility Sales Tax revenue may provide funding for these improvements

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

Street Referendum 

  Fund(s) / Department(s): 

        Street Referendum 

        Stormwater Fund 

        Water Supply Fund 

        Wastewater Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Wisconsin Avenue Improvement Project (Jackson to Madison)

To improve the condition of the roadway by means of selected pavement rehabilitation methods. 

This project consists of the rehabilitation of South Wisconsin Avenue from Jackson Street to Madison Street.

Some selective water system and sanitary sewer system improvements are also included.

The Village's pavement management program has determined that the condition of the street has deteriorated to

the point that pavement rehabilitation is needed. This project is to be partially funded by voter approved bond

proceeds.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund 1 

Street Referendum 

Stormwater Fund 1 

Water Supply Fund 1 

Stormwater Fund 1 -                                    

-                                    

-                                    

-                                    

-                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025
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Wisconsin Avenue Improvement
Project (Madison to Washington)

0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE

98



 

128,000                         -                                    128,000                         

20,000                           -                                    20,000                           

16,000                           -                                    16,000                           

42,000                           -                                    42,000                           

206,000                         -                                    206,000                         

640,000                         -                                    640,000                         

100,000                         -                                    100,000                         

80,000                           -                                    80,000                           

210,000                         -                                    210,000                         

1,030,000                      -                                    1,030,000                      

768,000                         -                                    768,000                         

120,000                         -                                    120,000                         

96,000                           -                                    96,000                           

252,000                         -                                    252,000                         

1,236,000                      -                                    1,236,000                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund 2 -                                    

Wastewater Fund 2 -                                    

-                                    

Sewer Separation 1 -                                    

Water Supply Fund 2 -                                    

Wastewater Fund 2 -                                    

Street Referendum 

An IEPA loan to be repaid with future revenue may be needed for these improvements1.

2. Utility Sales Tax revenue may provide funding for these improvements

Sewer Separation 1 -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

Street Referendum 

  Fund(s) / Department(s): 

        Street Referendum 

        Water Supply Fund 

        Wastewater Fund 

        Sewer Separation 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Wisconsin Avenue Improvement Project (Madison to Washington)

To improve the condition of the roadway by means of selected pavement rehabilitation methods. To reduce the

frequency and severity of flooding and sewer backups by separating the existing combined sewer.

This project consists of the rehabilitation of South Wisconsin Avenue from Madison Street to Washington Street.

The project includes combined sewer separation. Some selective water system and sanitary sewer system

improvements are also included.

The Village's pavement management program has determined that the condition of the street has deteriorated to

the point that pavement rehabilitation is needed. This project is to be partially funded by voter approved bond

proceeds. The Combined Sewer Separation Study has identified portions of this area as Priority Level 3 for

sewer separation.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund 2 

Sewer Separation 1 

Street Referendum 

Water Supply Fund 2 

-                                    

-                                    

-                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025

-                                    
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Wisconsin Avenue Improvement
Project (Vermont to Stone)
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75,000                           -                                    75,000                           

75,000                           -                                    75,000                           

500,000                         -                                    500,000                         

500,000                         -                                    500,000                         

575,000                         -                                    575,000                         

575,000                         -                                    575,000                         
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

-                                    Street Referendum 

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

Street Referendum 

  Fund(s) / Department(s): 

        Street Referendum 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Wisconsin Avenue Improvement Project (Vermont to Stone)

To improve the condition of the roadway by means of selected pavement rehabilitation methods.

This project consists of the rehabilitation of North Wisconsin Avenue from Vermont Street to Stone Road by

means of selected pavement rehabilitation methods. Some selective water system and sanitary sewer system

improvements are also included.

The Village's pavement management program has determined that the condition of the street has deteriorated to

the point that pavement rehabilitation is needed. This project is to be partially funded by voter approved bond

proceeds.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Street Referendum -                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025
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Wisconsin Avenue Improvement
Project (Washington to
Kenilworth)
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250,000                         -                                    250,000                         

48,000                           -                                    48,000                           

42,000                           -                                    42,000                           

202,000                         -                                    202,000                         

542,000                         -                                    542,000                         

1,250,000                      -                                    1,250,000                      

240,000                         -                                    240,000                         

210,000                         -                                    210,000                         

1,010,000                      -                                    1,010,000                      

2,710,000                      -                                    2,710,000                      

1,500,000                      -                                    1,500,000                      

288,000                         -                                    288,000                         

252,000                         -                                    252,000                         

1,212,000                      -                                    1,212,000                      

3,252,000                      -                                    3,252,000                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund 2 -                                    

Wastewater Fund 2 -                                    

-                                    

Sewer Separation 1 -                                    

Water Supply Fund 2 -                                    

Wastewater Fund 2 -                                    

Street Referendum 

An IEPA loan to be repaid with future revenue may be needed for these improvements1.

2. Utility Sales Tax revenue may provide funding for these improvements

Sewer Separation 1 -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

Street Referendum 

  Fund(s) / Department(s): 

        Street Referendum 

        Water Supply Fund 

        Wastewater Fund 

        Sewer Separation 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Wisconsin Avenue Improvement Project (Washington to Kenilworth)

To improve the condition of the roadway by means of selected pavement rehabilitation methods. To reduce the

frequency and severity of flooding and sewer backups by separating the existing combined sewer.

This project consists of the rehabilitation of South Wisconsin Avenue from Washington Street to Kenilworth

Avenue. The project includes combined sewer separation. Some selective water system and sanitary sewer

system improvements are also included.

The Village's pavement management program has determined that the condition of the street has deteriorated to

the point that pavement rehabilitation is needed. This project is to be partially funded by voter approved bond

proceeds. The Combined Sewer Separation Study has identified portions of this area as Priority Level 3 for

sewer separation.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund 2 

Sewer Separation 1 

Street Referendum 

Water Supply Fund 2 

-                                    

-                                    

-                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025

-                                    
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Yale Avenue Improvement
Project (Jackson to Madison)
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138,000                         -                                    138,000                         

104,000                         -                                    104,000                         

14,000                           -                                    14,000                           

12,000                           -                                    12,000                           

268,000                         -                                    268,000                         

690,000                         -                                    690,000                         

520,000                         -                                    520,000                         

70,000                           -                                    70,000                           

60,000                           -                                    60,000                           

1,340,000                      -                                    1,340,000                      

828,000                         -                                    828,000                         

624,000                         -                                    624,000                         

84,000                           -                                    84,000                           

72,000                           -                                    72,000                           

1,608,000                      -                                    1,608,000                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund 2 -                                    

Wastewater Fund 2 -                                    

Stormwater Fund 1 -                                    

-                                    

Water Supply Fund 2 -                                    

Wastewater Fund 2 -                                    

Street Referendum 

Project component is dependent upon securing funding1.

2. Utility Sales Tax revenue may provide funding for these improvements

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

Street Referendum 

  Fund(s) / Department(s): 

        Street Referendum 

        Stormwater Fund 

        Water Supply Fund 

        Wastewater Fund 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Yale Avenue Improvement Project (Jackson to Madison)

To improve the condition of the roadway by means of selected pavement rehabilitation methods. The storm sewer

installation will lessen the frequency of flooding.

This project consists of the rehabilitation of South Yale Avenue from Madison Street to Jackson Street. The

project includes the installation of storm sewers. Some selective water system and sanitary sewer system

improvements are also included.

The Village's pavement management program has determined that the condition of the street has deteriorated to

the point where pavement rehabilitation is needed. This project is to be partially funded by voter approved bond

proceeds.  The storm sewer was recommended in a previous flood control study.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund 2 

Street Referendum 

Stormwater Fund 1 

Water Supply Fund 2 

Stormwater Fund 1 -                                    

-                                    

-                                    

-                                    

-                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025
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Yale Avenue Improvement
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0 2,000 4,0001,000

Feet

VILLAGE OF
VILLA PARK

GRAPHIC SCALE

106



 

78,000                           -                                    78,000                           

74,000                           -                                    74,000                           

20,000                           -                                    20,000                           

12,000                           -                                    12,000                           

286,000                         -                                    286,000                         

470,000                         -                                    470,000                         

390,000                         -                                    390,000                         

370,000                         -                                    370,000                         

100,000                         -                                    100,000                         

60,000                           -                                    60,000                           

1,430,000                      -                                    1,430,000                      

2,350,000                      -                                    2,350,000                      

468,000                         -                                    468,000                         

444,000                         -                                    444,000                         

120,000                         -                                    120,000                         

72,000                           -                                    72,000                           

1,716,000                      -                                    1,716,000                      

2,820,000                      -                                    2,820,000                      
 

VILLAGE OF VILLA PARK

CAPITAL IMPROVEMENT PLAN

2021 THROUGH 2025

Water Supply Fund 2 -                                    

Wastewater Fund 2 -                                    

-                                    

Sewer Separation 1 -                                    

Water Supply Fund 2 -                                    

Wastewater Fund 2 -                                    

Street Improvement Fund -                                    

Street Referendum 

An IEPA loan to be repaid with future revenue may be needed for these improvements1.

2. Utility Sales Tax revenue may provide funding for these improvements

Sewer Separation 1 -                                    

Street Improvement Fund -                                    

Construction Subtotals -                                    

Funding Sources Subtotals

PROJECT TOTALS

Street Referendum 

  Fund(s) / Department(s): 

        Street Improvement Fund 

        Street Referendum 

        Water Supply Fund 

        Wastewater Fund 

        Sewer Separation 

Total

Cost

Previous

Years

Future

Years

Engineering / Professional Services

Yale Avenue Improvement Project (Madison to Park)

To improve the condition of the roadway by means of selected pavement rehabilitation methods. To reduce the

frequency and severity of flooding and sewer backups by separating the existing combined sewer.

This project consists of the rehabilitation of South Yale Avenue from Park Boulevard to Madison Street. The

project includes combined sewer separation. Some selective water system and sanitary sewer system

improvements are also included. The combined sewer separation proposed as a part of this project cannot be

completed until other portions of the Washington Area Combined Sewer Separation Project have been

completed.

The Village's pavement management program has determined that the condition of the street has deteriorated to

the point that pavement rehabilitation is needed. This project is to be partially funded by voter approved bond

proceeds. The Combined Sewer Separation Study has identified portions of this area as a high priority for sewer

separation.

Funding

Source

Project Name:

Objective:

Description:

Justification:

Wastewater Fund 2 

Sewer Separation 1 

Street Improvement Fund 

Street Referendum 

Water Supply Fund 2 

-                                    

-                                    

-                                    

-                                    

Construction / Building

Engineering Subtotals -                                    

-                                    

-                                    

2021 through 2025

-                                    

107



THIS PAGE INTENTIONALLY LEFT BLANK 

108


	Villa Park - Construction Engineering RFQ - 20210305.pdf (p.1-5)
	2021 CIP for 2021-2025.pdf (p.6-119)
	Cover

	Inside Cover

	Table of Contents

	Introduction

	Budget Message


	Summaries

	Project Expenditures Summary

	Funding Sources Summary


	Capital Improvements

	Infrastructure Improvements

	2021 Sewer Rehabilitation Program

	ADA Sidewalk Improvements
	Ardmore and Ridge Sanitary Sewer Replacement Project
	Biermann Avenue Improvement Project (Sunset to North Avenue)
	Charles Avenue Improvement Project (St. Charles to Oak)
	College Streets Improvement Project (Various Streets)
	Drainage Assistance Program
	Elm Street Drainage Improvement Project
	Euclid Avenue Improvement Project (Madison to Highland)
	Great Western Trail Lighting Expansion Project (Harvard Avenue to west village limits)
	Harvard Avenue Improvement Project (Jefferson Park to Plymouth)
	Harvard Avenue Improvement Project (Plymouth to Ridge)
	Jackson Pond Improvement Project
	Jackson Street Improvement Project (Addison to Yale)
	Lions Park Drainage Improvement Project
	Lufkin Pond Drainage Improvement Project
	Maple Area Improvement Project (Various Streets)
	Monterey Avenue Improvement Project (Washington to Park)
	Myrtle Avenue Improvement Project (Terry to Madison)
	North Avenue and Ardmore Drainage Improvement Project
	Ovaltine Pond Drainage Improvement Project
	Park Boulevard Sewer Rehabilitation Project
	Plymouth Street Water Main Project (Addison to Ardmore)
	Princeton Avenue Water Tower Painting
	Riordan and Monterey Drainage Improvement Project
	Salt Storage Facility Improvement Project
	SCADA System Upgrades
	Sidewalk Improvement Program
	Third Avenue Improvement Project (Holly to Division)
	Tri-Trail Connector Project
	Twin Lakes Area Drainage Improvement Project
	Van Buren Area Drainage Improvement Project
	Villa and Summit Drainage Improvement Project
	Villa Avenue Bridge Improvement Project
	Villa Avenue Business District Municipal Parking Lot
	Villa Avenue Improvement Project (St. Charles to North Avenue)
	Washington Area Combined Sewer Separation Project
	Water Metering System Upgrades
	Westmore Avenue Improvement Project (St. Charles to Division)
	Wet Weather Flow Treatment Facility (WWFTF) Improvements
	Wisconsin Avenue Improvement Project (Jackson to Madison)
	Wisconsin Avenue Improvement Project (Madison to Washington)
	Wisconsin Avenue Improvement Project (Vermont to Stone)
	Wisconsin Avenue Improvement Project (Washington to Kenilworth)
	Yale Avenue Improvement Project (Jackson to Madison)
	Yale Avenue Improvement Project (Madison to Park)




