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ADVERTISEMENT FOR BIDS 
VILLAGE OF VILLA PARK 
FRIDAY, AUGUST 10, 2018 

PROJECT:  2018 STREET IMPROVEMENTS 

The base bid for this project consists of roadway pavement reconstruction at various 
locations throughout the Village. The project includes pavement removal, aggregate 
base course, Hot-Mix Asphalt Binder Course, Hot-Mix Asphalt Surface Course, curb 
and gutter removal and replacement, sidewalk removal and replacement, driveway 
pavement removal and replacement, drainage and utility structure adjustments, and 
landscape restoration.  

The project will also include four alternate bids. Alternates 1 and 2 consist of the 
reconstruction of the Villa Park Public Works parking lot with either Hot-Mix Asphalt 
pavement or Portland Cement Concrete pavement, respectively. Alternate 3 consists of 
the removal and replacement of the Portland Cement Concrete driveway at the Villa 
Park Fire Station. Alternate 4 consists of the reconstruction of the southwest corner of 
the Sugar Creek Golf Course parking lot with Hot-Mix Asphalt pavement.  

BID DEADLINE:  TUESDAY, AUGUST 28, 2018, 10:00 A.M. LOCAL TIME 

The Village reserves the right to extend the Bid Deadline from this date and time to 
accept Bids submitted after the Bid Deadline, as the Village, in its sole discretion, 
determines is in the best interest of the Village. 

NOTICE:  Separate, sealed proposals for the 2018 STREET IMPROVEMENTS project 
will be received by the Village of Villa Park, Illinois, at the reception desk of the Public 
Works Department, 11 West Home Avenue, Villa Park, Illinois, 60181, until the Bid 
Deadline.  Immediately thereafter, the proposals will be publicly opened and read aloud 
at the offices of the Public Works Department.  Notwithstanding the foregoing, the 
Village reserves the right to defer, postpone, delay, or reschedule the Bid Opening for 
such time and to such date as the Village, in its sole discretion, determines is in the best 
interest of the Village. 

Proposals shall be submitted in accordance with the Bidding Documents prepared by 
Christopher B. Burke Engineering, Ltd., 9575 W. Higgins Road, Rosemont, IL 60018. 

BIDDER QUALIFICATIONS:  Bidders, in submitting a Bid, shall comply with all 
applicable Federal, State and Local laws and requirements; shall provide 
documentation of that compliance in accordance with the requirements of the Contract 
Documents or as requested be the Village; and, in submitting a Bid, Bidders affirm that 
they are qualified under all applicable laws and requirements to do so, and agree to be 
bound by the determination of the Village as to Bidder’s compliance and qualifications. 

BID SECURITY:  Bid security in the amount of not less than five percent (5%) of the Bid 
shall accompany each Bid in accordance with the Bidding Documents. 
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CONTRACT SECURITY:  The Bidder to whom a Contract is awarded shall be required 
to furnish both a Performance Bond and a Payment Bond acceptable to the Village for 
one-hundred percent (100%) of the Contract Price, in accordance with the requirements 
of the Contract Documents. 

RIGHTS RESERVED:  The Village will select the lowest, most responsible bidder.  The 
Village reserves the right to reject any and all Bids, to waive any informalities or 
technicalities in bidding, and to accept the Bid which best serves the interests of the 
Village.  The Village shall, in its sole discretion, determine what does or does not 
constitute an informality or technicality, and, in submitting a Bid, Bidder agrees to be 
bound by that determination. 

The Village may make such investigations as it deems necessary to determine the 
ability of the Bidder to perform the Work, and the Bidder shall furnish to the Village all 
such information and data for this purpose as the Village may request.  The Village 
reserves the right to reject any Bid if the evidence submitted by, or investigation of, 
such Bidder fails to satisfy the Village that such Bidder is properly qualified to carry out 
the obligations of the Agreement and to complete the Work contemplated therein. 

WAGE RATES:  All applicable laws, ordinances, and the rules and regulations of all 
authorities having jurisdiction over construction of the PROJECT shall apply to the 
contract throughout.  

CONTRACT DOCUMENTS:  The Bidding Documents are on file for inspection at the 
office of the Village of Villa Park Public Works Department, 11 West Home Avenue, Villa 
Park, Illinois, 60181, and may also be obtained from the Village of Villa Park Public 
Works Department at the address listed above for a non-refundable fee of twenty 
dollars ($20.00). 

PUBLISHED BY AUTHORITY OF THE VILLAGE OF VILLA PARK, DUPAGE 
COUNTY, ILLINOIS. 

 

BY:   
Vydas Juskelis, P.E. 
Director of Public Works 
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Local Public Agency 
Formal Contract 
Proposal 

 PROPOSAL SUBMITTED BY 

       
 Contractor’s Name 

             
 Street P.O. Box 

                
 City State Zip Code 

 

STATE OF ILLINOIS 

 COUNTY OF DUPAGE  

 VILLAGE OF VILLA PARK  
 (Name of City, Village, Town or Road District)  

 

FOR THE IMPROVEMENT OF 
 STREET NAME OR ROUTE NO. VARIOUS  

 SECTION NO. N/A  

 TYPES OF FUNDS LOCAL   

 
 SPECIFICATIONS (required)  PLANS (required)  

 

 
   

   
       

     

       
   
   

   

   
 

 

       

     
 

 

     

     

     

     

     

     

     

     

 
Note:  All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss when bids are 
processed. 
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NOTICE TO BIDDERS 

County DUPAGE 

Local Public Agency VILLA PARK 

Section Number N/A 

Route VARIOUS 
 

Sealed proposals for the improvement described below will be received at the office of PUBLIC WORKS DEPARTMENT, 

11 WEST HOME AVENUE, VILLA PARK, ILLINOIS 60181 until 10:00 AM  on  August 28, 2018 
Address  Time  Date 

 

Sealed proposals will be opened and read publicly at the office of PUBLIC WORKS DEPARTMENT 

11 WEST HOME AVENEUE, VILLA PARK , ILLINOIS 60181 at 10:00 AM  on  August 28, 2018 
Address  Time  Date 

 

DESCRIPTION OF WORK 

Name 2018 STREET IMPROVEMENTS Length: 4320 feet ( 0.82 miles) 

Location VARIOUS LOCATIONS THROUGHOUT VILLAGE OF VILLA PARK 

Proposed Improvement PAVEMENT RECONSTRUCTION, CURB AND GUTTER REMOVAL AND REPLACEMENT,   

SIDEWALK REMOVAL AND REPLACEMENT, AND DRIVEWAY PAVEMENT REMOVAL AND REPLACEMENT  
 

1. Plans and proposal forms will be available in the office of VILLAGE OF VILLA PARK PUBLIC WORKS 

 FOR $20 NON-REFUNDABLE FEE 

  11 WEST HOME AVENUE, VILLA PARK, ILLINOIS 60181, PHONE: (630) 834-8505 
 Address 

2.  Prequalification 

If checked, the 2 low bidders must file within 24 hours after the letting an “Affidavit of Availability” (Form BC 57), in 
duplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, 
Municipal and private work.  One original shall be filed with the Awarding Authority and one original with the IDOT District 
Office. 

3. The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS 
Special Provision for Bidding Requirements and Conditions for Contract Proposals.  

4. The following BLR Forms  shall be returned by the bidder to the Awarding Authority:  

a. BLR 12200: Local Public Agency Formal Contract Proposal 
b. BLR 12200a Schedule of Prices 
c. BLR 12230: Proposal Bid Bond (if applicable) 
d. BLR 12325: Apprenticeship or Training Program Certification 
e. BLR 12326: Affidavit of Illinois Business Office 
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5. The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids.  Payment to 
the Contractor will be made only for the actual quantities of work performed and accepted or materials furnished 
according to the contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, 
decreased or omitted as hereinafter provided. 

6. Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all 
requirements for the performance of work.  The bidder will be responsible for all errors in the proposal resulting from 
failure or neglect to conduct an in depth examination.  The Awarding Authority will, in no case be responsible for any 
costs, expenses, losses or changes in anticipated profits resulting from such failure or neglect of the bidder. 

7. The bidder shall take no advantage of any error or omission in the proposal and advertised contract. 

8. If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished 
by the Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents.  
When an envelope other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly 
indicate its contents.  When sent by mail, the sealed proposal shall be addressed to the Awarding Authority at the address 
and in care of the official in whose office the bids are to be received.  All proposals shall be filed prior to the time and at 
the place specified in the Notice to Bidders.  Proposals received after the time specified will be returned to the bidder 
unopened. 

9. Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before 
the time for opening proposals. 
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PROPOSAL 

County DUPAGE 

Local Public Agency VILLA PARK 

Section Number N/A 

Route VARIOUS 
 

1. Proposal of       

        

 for the improvement of the above section by the construction of PAVEMENT RECONSTRUCTION, CURB AND  

  GUTTER REMOVAL AND REPLACEMENT, SIDEWALK REMOVAL AND REPLACEMENT, DRIVEWAY PAVEMENT  

  REMOVAL AND REPLACEMENT, STRUCTURE ADJUSTMENTS, AND PARKWAY RESTORATION.  

        
 a total distance of 4320 feet, of which a distance of 4320 feet, (  0.82 miles) are to be improved. 

2. The plans for the proposed work are those prepared by CHRISTOPHER B. BURKE ENGINEERING, LTD 
 and approved by the Department of Transportation on N/A 

3. The specifications referred to herein are those prepared by the Department of Transportation and designated as 
“Standard Specifications for Road and Bridge Construction” and the “Supplemental Specifications and Recurring Special 
Provisions” thereto, adopted and in effect on the date of invitation for bids. 

4. The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the “Check 
Sheet for Recurring Special Provisions” contained in this proposal. 

5. The undersigned agrees to complete the work within 60 calendar days or by --- 
  unless additional time is granted in accordance with the specifications. 

6. A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and 
Conditions for Contract Proposals, will be required.  Bid Bonds will be allowed as a proposal guaranty. Accompanying this 
proposal is either a bid bond if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with the 
specifications, made payable to: 

 VILLAGE  Treasurer of VILLA PARK 

The amount of the check is 5% OF BID AMOUNT (       ). 
 

7.   In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to 
the sum of the proposal guaranties, which would be required for each individual proposal.  If the proposal guaranty check 
is placed in another proposal, it will be found in the proposal for: Section Number N/A . 

8. The successful bidder at the time of execution of the contract will  be required to deposit a contract bond for the full 
amount of the award.  When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this 
proposal is accepted and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed 
that the Bid Bond or check shall be forfeited to the Awarding Authority. 

9. Each pay item should have a unit price and a total price.  If no total price is shown or if there is a discrepancy between the 
product of the unit price multiplied by the quantity, the unit price shall govern.  If a unit price is omitted, the total price will 
be divided by the quantity in order to establish a unit price. 

10. A bid will be declared unacceptable if neither a unit price nor a total price is shown. 

11. The undersigned submits herewith the schedule of prices on BLR 12200a covering the work to be performed under this 
contract. 

12. The undersigned further agrees that if awarded the contract for the sections contained in the combinations on 
BLR 12200a, the work shall be in accordance with the requirements of each individual proposal for the multiple bid 
specified in the Schedule for Multiple Bids below. 

13. The undersigned is aware that Federal Labor Standards, Prevailing Wage Rates, and Section 3 Regulations apply to all 
work performed on this contract. It is the Contractor’s responsibility to comply with these requirements and to assure 
compliance by his/her Subcontractors and/or any lower tier Subcontractors required by this contract.  
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County

Local Public Agency

Section

Route

Total

Item 
No.

Items Unit Quantity Total

1 TREE REMOVAL (6 TO 15 UNITS DIAMETER) UNIT 60

2 TREE REMOVAL (OVER 15 UNITS DIAMETER) UNIT 160

3 TREE TRUNK PROTECTION EACH 97

4 TREE ROOT PRUNING EACH 48

5 TREE PRUNING EACH 48

6 REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL CU YD 1000

7 POROUS GRANULAR EMBANKMENT CU YD 1000

8 TRENCH BACKFILL CU YD 450

9 GEOTECHNICAL FABRIC FOR GROUND STABILIZATION SQ YD 11570

10 SODDING SQ YD 5600

11 SUPPLEMENTAL WATERING UNIT 80

12 INLET FILTERS EACH 42

13 AGGREGATE BASE COURSE, TYPE B  6" SQ YD 11570

14 BITUMINOUS MATERIALS (TACK COAT) POUND 2745

15 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50 TON 2730

16 HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50 TON 1365

17 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT,  6 INCH SQ YD 800

18 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT,  8 INCH SQ YD 150

19 PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH SQ FT 17950

20 PORTLAND CEMENT CONCRETE SIDEWALK 8 INCH SQ FT 1400

Unit Price

Combination Letter

Bidder's Proposal for making BASE BID Improvements

Schedule for Single Bid

DUPAGE

(For complete information covering these items, see plans and specifications)

SCHEDULE OF PRICES

VARIOUS

NA

VILLA PARK

Schedule for Multiple Bids
Sections Included in Combinations

Printed 8/3/2018 Page 5-1 BLR 12200a (01/08/14)
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Item 
No.

Items Unit Quantity TotalUnit Price

Bidder's Proposal for making BASE BID Improvements

21 DETECTABLE WARNINGS SQ FT 200

22 PAVEMENT REMOVAL SQ YD 11690

23 HOT-MIX ASPHALT SURFACE REMOVAL,  2" SQ YD 5

24 DRIVEWAY PAVEMENT REMOVAL SQ YD 1750

25 CURB REMOVAL FOOT 0

26 COMBINATION CURB AND GUTTER REMOVAL FOOT 7540

27 SIDEWALK REMOVAL SQ FT 19530

28 AGGREGATE SHOULDERS, TYPE A SQ YD 0

29 DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED EACH 20

30 CATCH BASINS, TYPE C, TYPE 1 FRAME, OPEN LID EACH 0

31 INLETS, TYPE A, TYPE 11 FRAME AND GRATE EACH 1

32 VALVE BOXES TO BE ADJUSTED EACH 2

33 FRAMES AND GRATES, TYPE 11 EACH 7

34 FRAMES AND LIDS, TYPE 1, OPEN LID EACH 0

35 FRAMES AND LIDS, TYPE 1, CLOSED LID EACH 5

36 CONCRETE CURB, TYPE B FOOT 0

37 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-4.12 FOOT 1075

38 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 FOOT 6465

39 THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS SQ FT 0

40 THERMOPLASTIC PAVEMENT MARKING - LINE  4" FOOT 0

41 THERMOPLASTIC PAVEMENT MARKING - LINE  6" FOOT 900

42 THERMOPLASTIC PAVEMENT MARKING - LINE 24" FOOT 145

43 PAINT PAVEMENT MARKING - LETTERS AND SYMBOLS SQ FT 0

44 PAINT PAVEMENT MARKING - LINE  4" FOOT 0

45 EXPLORATION TRENCH, SPECIAL FOOT 200

46 TEMPORARY ACCESS (PRIVATE ENTRANCE) EACH 94

47 TEMPORARY ACCESS (COMMERCIAL ENTRANCE) EACH 8

48 TEMPORARY ACCESS (ROAD) EACH 20

49 TRAFFIC CONTROL AND PROTECTION, (SPECIAL) L SUM 1

50 CONSTRUCTION LAYOUT L SUM 1
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Item 
No.

Items Unit Quantity TotalUnit Price

Bidder's Proposal for making BASE BID Improvements

51 DRAINAGE & UTILITY STRUCTURES TO BE ADJUSTED EACH 44

52 DRAINAGE & UTILITY STRUCTURES TO BE RECONSTRUCTED EACH 7

53 HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 4" SQ YD 720

54 HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 6" SQ YD 80

55 BRICK DRIVEWAY REMOVAL AND REPLACEMENT SQ YD 30

56 BRICK PAVER REMOVAL SQ YD 10

57 STRUCTURE TO BE REMOVED EACH 1

58 STORM SEWERS, CLASS B (PVC), 6" FOOT 200

59
SANITARY MANHOLE, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, 
CLOSED LID EACH 2

60 SANITARY SERVICE CONNECTION EACH 14

61 SANITARY SERVICE REPLACEMENT FOOT 350

62
SANITARY SEWER SERVICE COMBINATION CLEANOUT CHECK 
VALVE EACH 14

63 WATER SERVICE CONNECTION (LONG), 1" EACH 10

64 WATER SERVICE CONNECTION (SHORT), 1" EACH 10

65 WATER USAGE CREDIT TGAL 100 $885.00

66 WATER USAGE DEDUCTION TGAL 100 -$885.00

67 PRE-CONSTRUCTION VIDEO RECORDING L SUM 1

68 CONTINGENCY ALLOWANCE DOLLARS 50000 $50,000.00$1.00

$8.85

-$8.85

END OF SCHEDULE OF PRICES BASE BID TOTAL =
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County

Local Public Agency

Section

Route

Total

Item 
No.

Items Unit Quantity Total

A1-1 TREE REMOVAL (6 TO 15 UNITS DIAMETER) UNIT 0

A1-2 TREE REMOVAL (OVER 15 UNITS DIAMETER) UNIT 0

A1-3 TREE TRUNK PROTECTION EACH 0

A1-4 TREE ROOT PRUNING EACH 0

A1-5 TREE PRUNING EACH 0

A1-6 REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL CU YD 60

A1-7 POROUS GRANULAR EMBANKMENT CU YD 60

A1-8 TRENCH BACKFILL CU YD 0

A1-9 GEOTECHNICAL FABRIC FOR GROUND STABILIZATION SQ YD 1750

A1-10 SODDING SQ YD 90

A1-11 SUPPLEMENTAL WATERING UNIT 5

A1-12 INLET FILTERS EACH 5

A1-13 AGGREGATE BASE COURSE, TYPE B  6" SQ YD 1750

A1-14 BITUMINOUS MATERIALS (TACK COAT) POUND 415

A1-15 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50 TON 415

A1-16 HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50 TON 210

A1-17 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT,  6 INCH SQ YD 0

A1-18 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT,  8 INCH SQ YD 0

A1-19 PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH SQ FT 200

A1-20 PORTLAND CEMENT CONCRETE SIDEWALK 8 INCH SQ FT 200

Schedule for Single Bid
(For complete information covering these items, see plans and specifications)

Bidder's Proposal for making ALTERNATE 1 Improvements

Unit Price

Combination Letter Sections Included in Combinations
Schedule for Multiple Bids

SCHEDULE OF PRICES

DUPAGE

VILLA PARK

NA

VARIOUS
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Item 
No.

Items Unit Quantity Total

Bidder's Proposal for making ALTERNATE 1 Improvements

Unit Price

A1-21 DETECTABLE WARNINGS SQ FT 0

A1-22 PAVEMENT REMOVAL SQ YD 1750

A1-23 HOT-MIX ASPHALT SURFACE REMOVAL,  2" SQ YD 0

A1-24 DRIVEWAY PAVEMENT REMOVAL SQ YD 0

A1-25 CURB REMOVAL FOOT 80

A1-26 COMBINATION CURB AND GUTTER REMOVAL FOOT 0

A1-27 SIDEWALK REMOVAL SQ FT 400

A1-28 AGGREGATE SHOULDERS, TYPE A SQ YD 0

A1-29 DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED EACH 0

A1-30 CATCH BASINS, TYPE C, TYPE 1 FRAME, OPEN LID EACH 2

A1-31 INLETS, TYPE A, TYPE 11 FRAME AND GRATE EACH 0

A1-32 VALVE BOXES TO BE ADJUSTED EACH 0

A1-33 FRAMES AND GRATES, TYPE 11 EACH 0

A1-34 FRAMES AND LIDS, TYPE 1, OPEN LID EACH 2

A1-35 FRAMES AND LIDS, TYPE 1, CLOSED LID EACH 0

A1-36 CONCRETE CURB, TYPE B FOOT 360

A1-37 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-4.12 FOOT 0

A1-38 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 FOOT 0

A1-39 THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS SQ FT 5

A1-40 THERMOPLASTIC PAVEMENT MARKING - LINE  4" FOOT 1300

A1-41 THERMOPLASTIC PAVEMENT MARKING - LINE  6" FOOT 0

A1-42 THERMOPLASTIC PAVEMENT MARKING - LINE 24" FOOT 0

A1-43 PAINT PAVEMENT MARKING - LETTERS AND SYMBOLS SQ FT 0

A1-44 PAINT PAVEMENT MARKING - LINE  4" FOOT 0

A1-45 EXPLORATION TRENCH, SPECIAL FOOT 0

A1-46 TEMPORARY ACCESS (PRIVATE ENTRANCE) EACH 0

A1-47 TEMPORARY ACCESS (COMMERCIAL ENTRANCE) EACH 1

A1-48 TEMPORARY ACCESS (ROAD) EACH 0

A1-49 TRAFFIC CONTROL AND PROTECTION, (SPECIAL) L SUM 1

A1-50 CONSTRUCTION LAYOUT L SUM 1
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Item 
No.

Items Unit Quantity Total

Bidder's Proposal for making ALTERNATE 1 Improvements

Unit Price

A1-51 DRAINAGE & UTILITY STRUCTURES TO BE ADJUSTED EACH 3

A1-52 DRAINAGE & UTILITY STRUCTURES TO BE RECONSTRUCTED EACH 0

A1-53 HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 4" SQ YD 0

A1-54 HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 6" SQ YD 0

A1-55 BRICK DRIVEWAY REMOVAL AND REPLACEMENT SQ YD 0

A1-56 BRICK PAVER REMOVAL SQ YD 0

A1-57 STRUCTURE TO BE REMOVED EACH 0

A1-58 STORM SEWERS, CLASS B (PVC), 6" FOOT 0

A1-59
SANITARY MANHOLE, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, 
CLOSED LID EACH 0

A1-60 SANITARY SERVICE CONNECTION EACH 0

A1-61 SANITARY SERVICE REPLACEMENT FOOT 0

A1-62
SANITARY SEWER SERVICE COMBINATION CLEANOUT CHECK 
VALVE EACH 0

A1-63 WATER SERVICE CONNECTION (LONG), 1" EACH 0

A1-64 WATER SERVICE CONNECTION (SHORT), 1" EACH 0

A1-65 WATER USAGE CREDIT TGAL 100 $885.00

A1-66 WATER USAGE DEDUCTION TGAL 100 -$885.00

A1-67 PRE-CONSTRUCTION VIDEO RECORDING L SUM 1

A1-68 CONTINGENCY ALLOWANCE DOLLARS 5000 $5,000.00$1.00

END OF SCHEDULE OF PRICES
ALTERNATE 1 

TOTAL =

$8.85

-$8.85
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County

Local Public Agency

Section

Route

Total

Item 
No.

Items Unit Quantity Total

A2-1 TREE REMOVAL (6 TO 15 UNITS DIAMETER) UNIT 0

A2-2 TREE REMOVAL (OVER 15 UNITS DIAMETER) UNIT 0

A2-3 TREE TRUNK PROTECTION EACH 0

A2-4 TREE ROOT PRUNING EACH 0

A2-5 TREE PRUNING EACH 0

A2-6 REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL CU YD 60

A2-7 POROUS GRANULAR EMBANKMENT CU YD 60

A2-8 TRENCH BACKFILL CU YD 0

A2-9 GEOTECHNICAL FABRIC FOR GROUND STABILIZATION SQ YD 1750

A2-10 SODDING SQ YD 90

A2-11 SUPPLEMENTAL WATERING UNIT 5

A2-12 INLET FILTERS EACH 5

A2-13 AGGREGATE BASE COURSE, TYPE B  6" SQ YD 0

A2-14 BITUMINOUS MATERIALS (TACK COAT) POUND 0

A2-15 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50 TON 0

A2-16 HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50 TON 0

A2-17 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT,  6 INCH SQ YD 0

A2-18 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT,  8 INCH SQ YD 1750

A2-19 PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH SQ FT 200

A2-20 PORTLAND CEMENT CONCRETE SIDEWALK 8 INCH SQ FT 200

Schedule for Single Bid
(For complete information covering these items, see plans and specifications)

Bidder's Proposal for making ALTERNATE 2 Improvements

Unit Price

Combination Letter Sections Included in Combinations
Schedule for Multiple Bids

SCHEDULE OF PRICES

DUPAGE

VILLA PARK

NA

VARIOUS
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Item 
No.

Items Unit Quantity Total

Bidder's Proposal for making ALTERNATE 2 Improvements

Unit Price

A2-21 DETECTABLE WARNINGS SQ FT 0

A2-22 PAVEMENT REMOVAL SQ YD 1750

A2-23 HOT-MIX ASPHALT SURFACE REMOVAL,  2" SQ YD 0

A2-24 DRIVEWAY PAVEMENT REMOVAL SQ YD 0

A2-25 CURB REMOVAL FOOT 80

A2-26 COMBINATION CURB AND GUTTER REMOVAL FOOT 0

A2-27 SIDEWALK REMOVAL SQ FT 400

A2-28 AGGREGATE SHOULDERS, TYPE A SQ YD 0

A2-29 DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED EACH 0

A2-30 CATCH BASINS, TYPE C, TYPE 1 FRAME, OPEN LID EACH 2

A2-31 INLETS, TYPE A, TYPE 11 FRAME AND GRATE EACH 0

A2-32 VALVE BOXES TO BE ADJUSTED EACH 0

A2-33 FRAMES AND GRATES, TYPE 11 EACH 0

A2-34 FRAMES AND LIDS, TYPE 1, OPEN LID EACH 2

A2-35 FRAMES AND LIDS, TYPE 1, CLOSED LID EACH 0

A2-36 CONCRETE CURB, TYPE B FOOT 110

A2-37 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-4.12 FOOT 0

A2-38 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 FOOT 0

A2-39 THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS SQ FT 0

A2-40 THERMOPLASTIC PAVEMENT MARKING - LINE  4" FOOT 0

A2-41 THERMOPLASTIC PAVEMENT MARKING - LINE  6" FOOT 0

A2-42 THERMOPLASTIC PAVEMENT MARKING - LINE 24" FOOT 0

A2-43 PAINT PAVEMENT MARKING - LETTERS AND SYMBOLS SQ FT 5

A2-44 PAINT PAVEMENT MARKING - LINE  4" FOOT 1300

A2-45 EXPLORATION TRENCH, SPECIAL FOOT 0

A2-46 TEMPORARY ACCESS (PRIVATE ENTRANCE) EACH 0

A2-47 TEMPORARY ACCESS (COMMERCIAL ENTRANCE) EACH 1

A2-48 TEMPORARY ACCESS (ROAD) EACH 0

A2-49 TRAFFIC CONTROL AND PROTECTION, (SPECIAL) L SUM 1

A2-50 CONSTRUCTION LAYOUT L SUM 1
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Item 
No.

Items Unit Quantity Total

Bidder's Proposal for making ALTERNATE 2 Improvements

Unit Price

A2-51 DRAINAGE & UTILITY STRUCTURES TO BE ADJUSTED EACH 3

A2-52 DRAINAGE & UTILITY STRUCTURES TO BE RECONSTRUCTED EACH 0

A2-53 HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 4" SQ YD 0

A2-54 HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 6" SQ YD 0

A2-55 BRICK DRIVEWAY REMOVAL AND REPLACEMENT SQ YD 0

A2-56 BRICK PAVER REMOVAL SQ YD 0

A2-57 STRUCTURE TO BE REMOVED EACH 0

A2-58 STORM SEWERS, CLASS B (PVC), 6" FOOT 0

A2-59
SANITARY MANHOLE, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, 
CLOSED LID EACH 0

A2-60 SANITARY SERVICE CONNECTION EACH 0

A2-61 SANITARY SERVICE REPLACEMENT FOOT 0

A2-62
SANITARY SEWER SERVICE COMBINATION CLEANOUT CHECK 
VALVE EACH 0

A2-63 WATER SERVICE CONNECTION (LONG), 1" EACH 0

A2-64 WATER SERVICE CONNECTION (SHORT), 1" EACH 0

A2-65 WATER USAGE CREDIT TGAL 100 $885.00

A2-66 WATER USAGE DEDUCTION TGAL 100 -$885.00

A2-67 PRE-CONSTRUCTION VIDEO RECORDING L SUM 1

A2-68 CONTINGENCY ALLOWANCE DOLLARS 5000 $5,000.00$1.00

END OF SCHEDULE OF PRICES
ALTERNATE 2 

TOTAL =

$8.85

-$8.85
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County

Local Public Agency

Section

Route

Total

Item 
No.

Items Unit Quantity Total

A3-1 TREE REMOVAL (6 TO 15 UNITS DIAMETER) UNIT 0

A3-2 TREE REMOVAL (OVER 15 UNITS DIAMETER) UNIT 0

A3-3 TREE TRUNK PROTECTION EACH 0

A3-4 TREE ROOT PRUNING EACH 0

A3-5 TREE PRUNING EACH 0

A3-6 REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL CU YD 0

A3-7 POROUS GRANULAR EMBANKMENT CU YD 0

A3-8 TRENCH BACKFILL CU YD 0

A3-9 GEOTECHNICAL FABRIC FOR GROUND STABILIZATION SQ YD 1000

A3-10 SODDING SQ YD 120

A3-11 SUPPLEMENTAL WATERING UNIT 5

A3-12 INLET FILTERS EACH 1

A3-13 AGGREGATE BASE COURSE, TYPE B  6" SQ YD 0

A3-14 BITUMINOUS MATERIALS (TACK COAT) POUND 20

A3-15 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50 TON 0

A3-16 HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50 TON 5

A3-17 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT,  6 INCH SQ YD 0

A3-18 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT,  8 INCH SQ YD 1000

A3-19 PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH SQ FT 250

A3-20 PORTLAND CEMENT CONCRETE SIDEWALK 8 INCH SQ FT 400

Schedule for Single Bid
(For complete information covering these items, see plans and specifications)

Bidder's Proposal for making ALTERNATE 3 Improvements

Unit Price

Combination Letter Sections Included in Combinations
Schedule for Multiple Bids

SCHEDULE OF PRICES

DUPAGE

VILLA PARK

NA

VARIOUS
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Item 
No.

Items Unit Quantity Total

Bidder's Proposal for making ALTERNATE 3 Improvements

Unit Price

A3-21 DETECTABLE WARNINGS SQ FT 0

A3-22 PAVEMENT REMOVAL SQ YD 0

A3-23 HOT-MIX ASPHALT SURFACE REMOVAL,  2" SQ YD 35

A3-24 DRIVEWAY PAVEMENT REMOVAL SQ YD 1000

A3-25 CURB REMOVAL FOOT 0

A3-26 COMBINATION CURB AND GUTTER REMOVAL FOOT 225

A3-27 SIDEWALK REMOVAL SQ FT 650

A3-28 AGGREGATE SHOULDERS, TYPE A SQ YD 0

A3-29 DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED EACH 0

A3-30 CATCH BASINS, TYPE C, TYPE 1 FRAME, OPEN LID EACH 0

A3-31 INLETS, TYPE A, TYPE 11 FRAME AND GRATE EACH 0

A3-32 VALVE BOXES TO BE ADJUSTED EACH 0

A3-33 FRAMES AND GRATES, TYPE 11 EACH 0

A3-34 FRAMES AND LIDS, TYPE 1, OPEN LID EACH 0

A3-35 FRAMES AND LIDS, TYPE 1, CLOSED LID EACH 0

A3-36 CONCRETE CURB, TYPE B FOOT 0

A3-37 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-4.12 FOOT 0

A3-38 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 FOOT 225

A3-39 THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS SQ FT 0

A3-40 THERMOPLASTIC PAVEMENT MARKING - LINE  4" FOOT 0

A3-41 THERMOPLASTIC PAVEMENT MARKING - LINE  6" FOOT 0

A3-42 THERMOPLASTIC PAVEMENT MARKING - LINE 24" FOOT 0

A3-43 PAINT PAVEMENT MARKING - LETTERS AND SYMBOLS SQ FT 0

A3-44 PAINT PAVEMENT MARKING - LINE  4" FOOT 0

A3-45 EXPLORATION TRENCH, SPECIAL FOOT 0

A3-46 TEMPORARY ACCESS (PRIVATE ENTRANCE) EACH 0

A3-47 TEMPORARY ACCESS (COMMERCIAL ENTRANCE) EACH 1

A3-48 TEMPORARY ACCESS (ROAD) EACH 0

A3-49 TRAFFIC CONTROL AND PROTECTION, (SPECIAL) L SUM 1

A3-50 CONSTRUCTION LAYOUT L SUM 1
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Item 
No.

Items Unit Quantity Total

Bidder's Proposal for making ALTERNATE 3 Improvements

Unit Price

A3-51 DRAINAGE & UTILITY STRUCTURES TO BE ADJUSTED EACH 2

A3-52 DRAINAGE & UTILITY STRUCTURES TO BE RECONSTRUCTED EACH 0

A3-53 HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 4" SQ YD 0

A3-54 HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 6" SQ YD 0

A3-55 BRICK DRIVEWAY REMOVAL AND REPLACEMENT SQ YD 0

A3-56 BRICK PAVER REMOVAL SQ YD 0

A3-57 STRUCTURE TO BE REMOVED EACH 0

A3-58 STORM SEWERS, CLASS B (PVC), 6" FOOT 0

A3-59
SANITARY MANHOLE, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, 
CLOSED LID EACH 0

A3-60 SANITARY SERVICE CONNECTION EACH 0

A3-61 SANITARY SERVICE REPLACEMENT FOOT 0

A3-62
SANITARY SEWER SERVICE COMBINATION CLEANOUT CHECK 
VALVE EACH 0

A3-63 WATER SERVICE CONNECTION (LONG), 1" EACH 0

A3-64 WATER SERVICE CONNECTION (SHORT), 1" EACH 0

A3-65 WATER USAGE CREDIT TGAL 100 $885.00

A3-66 WATER USAGE DEDUCTION TGAL 100 -$885.00

A3-67 PRE-CONSTRUCTION VIDEO RECORDING L SUM 1

A3-68 CONTINGENCY ALLOWANCE DOLLARS 5000 $5,000.00$1.00

END OF SCHEDULE OF PRICES
ALTERNATE 3 

TOTAL =

-$8.85

$8.85
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County

Local Public Agency

Section

Route

Total

Item 
No.

Items Unit Quantity Total

A4-1 TREE REMOVAL (6 TO 15 UNITS DIAMETER) UNIT 0

A4-2 TREE REMOVAL (OVER 15 UNITS DIAMETER) UNIT 0

A4-3 TREE TRUNK PROTECTION EACH 0

A4-4 TREE ROOT PRUNING EACH 0

A4-5 TREE PRUNING EACH 0

A4-6 REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL CU YD 50

A4-7 POROUS GRANULAR EMBANKMENT CU YD 50

A4-8 TRENCH BACKFILL CU YD 0

A4-9 GEOTECHNICAL FABRIC FOR GROUND STABILIZATION SQ YD 1430

A4-10 SODDING SQ YD 50

A4-11 SUPPLEMENTAL WATERING UNIT 5

A4-12 INLET FILTERS EACH 1

A4-13 AGGREGATE BASE COURSE, TYPE B  6" SQ YD 1430

A4-14 BITUMINOUS MATERIALS (TACK COAT) POUND 340

A4-15 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50 TON 340

A4-16 HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50 TON 170

A4-17 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT,  6 INCH SQ YD 0

A4-18 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT,  8 INCH SQ YD 0

A4-19 PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH SQ FT 0

A4-20 PORTLAND CEMENT CONCRETE SIDEWALK 8 INCH SQ FT 0

Schedule for Single Bid
(For complete information covering these items, see plans and specifications)

Bidder's Proposal for making ALTERNATE 4 Improvements

Unit Price

Combination Letter Sections Included in Combinations
Schedule for Multiple Bids

SCHEDULE OF PRICES

DUPAGE

VILLA PARK

NA

VARIOUS
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Item 
No.

Items Unit Quantity Total

Bidder's Proposal for making ALTERNATE 4 Improvements

Unit Price

A4-21 DETECTABLE WARNINGS SQ FT 0

A4-22 PAVEMENT REMOVAL SQ YD 1430

A4-23 HOT-MIX ASPHALT SURFACE REMOVAL,  2" SQ YD 0

A4-24 DRIVEWAY PAVEMENT REMOVAL SQ YD 0

A4-25 CURB REMOVAL FOOT 0

A4-26 COMBINATION CURB AND GUTTER REMOVAL FOOT 55

A4-27 SIDEWALK REMOVAL SQ FT 0

A4-28 AGGREGATE SHOULDERS, TYPE A SQ YD 200

A4-29 DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED EACH 0

A4-30 CATCH BASINS, TYPE C, TYPE 1 FRAME, OPEN LID EACH 0

A4-31 INLETS, TYPE A, TYPE 11 FRAME AND GRATE EACH 0

A4-32 VALVE BOXES TO BE ADJUSTED EACH 0

A4-33 FRAMES AND GRATES, TYPE 11 EACH 0

A4-34 FRAMES AND LIDS, TYPE 1, OPEN LID EACH 0

A4-35 FRAMES AND LIDS, TYPE 1, CLOSED LID EACH 0

A4-36 CONCRETE CURB, TYPE B FOOT 0

A4-37 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-4.12 FOOT 55

A4-38 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 FOOT 0

A4-39 THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS SQ FT 0

A4-40 THERMOPLASTIC PAVEMENT MARKING - LINE  4" FOOT 700

A4-41 THERMOPLASTIC PAVEMENT MARKING - LINE  6" FOOT 0

A4-42 THERMOPLASTIC PAVEMENT MARKING - LINE 24" FOOT 11

A4-43 PAINT PAVEMENT MARKING - LETTERS AND SYMBOLS SQ FT 0

A4-44 PAINT PAVEMENT MARKING - LINE  4" FOOT 0

A4-45 EXPLORATION TRENCH, SPECIAL FOOT 0

A4-46 TEMPORARY ACCESS (PRIVATE ENTRANCE) EACH 0

A4-47 TEMPORARY ACCESS (COMMERCIAL ENTRANCE) EACH 1

A4-48 TEMPORARY ACCESS (ROAD) EACH 0

A4-49 TRAFFIC CONTROL AND PROTECTION, (SPECIAL) L SUM 1

A4-50 CONSTRUCTION LAYOUT L SUM 1
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Item 
No.

Items Unit Quantity Total

Bidder's Proposal for making ALTERNATE 4 Improvements

Unit Price

A4-51 DRAINAGE & UTILITY STRUCTURES TO BE ADJUSTED EACH 0

A4-52 DRAINAGE & UTILITY STRUCTURES TO BE RECONSTRUCTED EACH 0

A4-53 HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 4" SQ YD 0

A4-54 HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 6" SQ YD 0

A4-55 BRICK DRIVEWAY REMOVAL AND REPLACEMENT SQ YD 0

A4-56 BRICK PAVER REMOVAL SQ YD 0

A4-57 STRUCTURE TO BE REMOVED EACH 0

A4-58 STORM SEWERS, CLASS B (PVC), 6" FOOT 0

A4-59
SANITARY MANHOLE, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, 
CLOSED LID EACH 0

A4-60 SANITARY SERVICE CONNECTION EACH 0

A4-61 SANITARY SERVICE REPLACEMENT FOOT 0

A4-62
SANITARY SEWER SERVICE COMBINATION CLEANOUT CHECK 
VALVE EACH 0

A4-63 WATER SERVICE CONNECTION (LONG), 1" EACH 0

A4-64 WATER SERVICE CONNECTION (SHORT), 1" EACH 0

A4-65 WATER USAGE CREDIT TGAL 100 $885.00

A4-66 WATER USAGE DEDUCTION TGAL 100 -$885.00

A4-67 PRE-CONSTRUCTION VIDEO RECORDING L SUM 1

A4-68 CONTINGENCY ALLOWANCE DOLLARS 5000 $5,000.00$1.00

END OF SCHEDULE OF PRICES
ALTERNATE 4 

TOTAL =

$8.85

-$8.85
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CONTRACTOR CERTIFICATIONS 

County DUPAGE 

Local Public Agency VILLA PARK 

Section Number N/A 

Route VARIOUS 
 

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should 
the Department enter into the contract with the bidder. 

1. Debt Deliquency. The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment of 
any tax administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with 
the procedures established by the appropriate revenue Act, its liability for the tax or the amount of tax. Making a false 
statement voids the contract and allows the Department to recover all amounts paid to the individual or entity under the 
contract in a civil action.  

2. Bid-Rigging or Bid Rotating. The bidder or contractor or subcontractor, respectively, certifies that it is not barred from 
contracting with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4. 

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 
felony sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States 
which contains the same elements as this offense shall be barred for 5 years from the date of conviction from contracting 
with any unit of State or local government.  No corporation shall be barred from contracting with any unit of State or local 
government as a result of a conviction under this Section of any employee or agent of such corporation if the employee so 
convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it demonstrates 
to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the 
corporation. 

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 
felony sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States 
which contains the same elements as this offense shall be permanently barred from contracting with any unit of State or 
local government.  No corporation shall be barred from contracting with any unit of State or local government as a result of a 
conviction under this Section of any employee or agent of such corporation if the employee so convicted is no longer 
employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental 
entity with which it seeks to contract and that entity finds that the commission of the offense was neither authorized, 
requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

3. Bribery.  The bidder or contractor or subcontractor, respectively, certifies that it has not been convicted of bribery or 
attempting to bribe an officer or employee of the State of Illinois or any unit of local government, nor has the firm made an 
admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed 
bribery or attempted bribery on behalf of the firm and pursuant to the direction or authorization of a responsible official of the 
firm.  

4. Interim Suspension or Suspension. The bidder or contractor or subcontractor, respectively, certifies that it is not currently 
under a suspension as defined in Subpart I of Title 44 Subtitle A Chapter III Part 6 of the Illinois Administrative Code. 
Furthermore, if suspended prior to completion of this work, the contract or contracts executed for the completion of this work 
may be cancelled.   
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SIGNATURES 

County DUPAGE 

Local Public Agency VILLA PARK 

Section Number N/A 

Route VARIOUS 
 

(If an individual) 

 

Signature of Bidder  

 

Business Address       

       

 

(If a partnership) 

Firm Name       

 

Signed By  

 
Business Address       

       

 

       

 

       
Inset Names and Addressed of All Partners  

       

  

       

 

(If a corporation) 

Corporate Name       

 

Signed By  

 President 

Business Address       

       
 

 

President       

 
Insert Names of Officers Secretary       

 

Treasurer       

 

 
 
Attest:   
 Secretary  

 

 
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 Local Agency 
Proposal Bid Bond 

  
 
 

RETURN WITH BID 

Route 
 

County 
 

Local Agency 
 

Section 

VARIOUS 
 

DUPAGE 
 

VILLA PARK 
 

NA 
 

PAPER BID BOND 

     WE       as PRINCIPAL, 
   

and       as SURETY, 
 

are held jointly, severally and firmly bound unto the above Local Agency (hereafter referred to as “LA”) in the penal sum of 5% of the total bid price, or for 
the amount specified in the proposal documents in effect on the date of invitation for bids whichever is the lesser sum.  We bind ourselves, our heirs, 
executors, administrators, successors, and assigns, jointly pay to the LA this sum under the conditions of this instrument. 
 

     WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written proposal to the LA acting 
through its awarding authority for the construction of the work designated as the above section. 
 

     THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LA for the above designated section and the PRINCIPAL 
shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful performance of the work, and furnish evidence 
of the required insurance coverage, all as provided in the “Standard Specifications for Road and Bridge Construction” and applicable Supplemental 
Specifications, then this obligation shall become void; otherwise it shall remain in full force and effect. 
 

     IN THE EVENT the LA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any requirements set forth in the 
preceding paragraph, then the LA acting through its awarding authority shall immediately be entitled to recover the full penal sum set out above, together 
with all court costs, all attorney fees, and any other expense of recovery. 
 

     IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their 

respective officers this       day of          
 

Principal 
 

             
(Company Name)  (Company Name) 

 

By:  By:  
 (Signature and Title)  (Signature and Title) 
 

     (If PRINCIPLE is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be affixed.) 
 

Surety 
 

      By:  
(Name of Surety)  (Signature of Attorney-in-Fact) 

STATE OF ILLINOIS, 

COUNTY OF        

I,       , a Notary Public in and for said county, 
do hereby certify that        
 ( Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and 
SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instruments as their free and 
voluntary act for the uses and purposes therein set forth. 
 

Given under my hand and notarial seal this       day of         
   
My commission expires         

  (Notary Public) 

ELECTRONIC BID BOND 
  Electronic bid bond is allowed (box must be checked by LA if electronic bid bond is allowed) 

The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form.  By providing 
an electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and 
the Principal and Surety are firmly bound unto the LA under the conditions of the bid bond as shown above.  (If PRINCIPAL is a joint 
venture of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each 
contractor in the venture.) 

                                 
Electronic Bid Bond ID Code   (Company/Bidder Name)   

      

          
  (Signature and Title)  Date 
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Apprenticeship or Training 
Program Certification 

 Route VARIOUS
       Return with Bid County DUPAGE

 Local Agency VILLA PARK
 Section N/A 
 

 
 
All contractors are required to complete the following certification: 
 

 For this contract proposal or for all groups in this deliver and install proposal. 
 

 For the following deliver and install groups in this material proposal: 
 
      
      
      
      

 
Illinois Department of Transportation policy, adopted in accordance with the provisions of the Illinois Highway Code, 
requires this contract to be awarded to the lowest responsive and responsible bidder.  The award decision is subject to 
approval by the Department.  In addition to all other responsibility factors, this contract or deliver and install proposal 
requires all bidders and all bidders’ subcontractors to disclose participation in apprenticeship or training programs that are 
(1) approved by and registered with the United States Department of Labor’s Bureau of Apprenticeship and Training, and 
(2) applicable to the work of the above indicated proposals or groups.  Therefore, all bidders are required to complete the 
following certification: 
 
I. Except as provided in paragraph IV below, the undersigned bidder certifies that it is a participant, either as an 

individual or as part of a group program, in an approved apprenticeship or training program applicable to each 
type of work or craft that the bidder will perform with its own employees. 

 
II. The undersigned bidder further certifies for work to be performed by subcontract that each of its subcontractors 

submitted for approval either (A) is, at the time of such bid, participating in an approved, applicable apprenticeship 
or training program; or (B) will, prior to commencement of performance of work pursuant to this contract, establish 
participation in an approved apprenticeship or training program applicable to the work of the subcontract. 

 
III. The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each program 

sponsor holding the Certificate of Registration for all of the types of work or crafts in which the bidder is a 
participant and that will be performed with the bidder’s employees.  Types of work or craft that will be 
subcontracted shall be included and listed as subcontract work.  The list shall also indicate any type of work or 
craft job category for which there is no applicable apprenticeship or training program available. 
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IV. Except for any work identified above, any bidder or subcontractor that shall perform all or part of the work of the 
contract or deliver and install proposal solely by individual owners, partners or members and not by employees to 
whom the payment of prevailing rates of wages would be required, check the following box, and identify the 
owner/operator workforce and positions of ownership.   

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts.  The bidder is responsible for making a complete report 
and shall make certain that each type of work or craft job category that will be utilized on the project is accounted for and 
listed.  The Department at any time before or after award may require the production of a copy of each applicable 
Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor 
and any or all of its subcontractors.  In order to fulfill the participation requirement, it shall not be necessary that any 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment 
during the performance of the work of this contract or deliver and install proposal. 

 
 Bidder:        By:  
 (Signature) 
 Address:        Title:       
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RETURN WITH BID 
 

Printed 8/2/2018 BLR 12326 (01/08/14) 
 

 
Affidavit of Illinois Business Office  

County DUPAGE 
Local Public Agency VILLA PARK 

Section Number N/A 
Route VARIOUS 

 

 
State of       ) 
  ) ss. 
County of       ) 
 
I,        of       ,       , 

 (Name of Affiant)  (City of Affiant)  (State of Affiant  

being first duly sworn upon oath, states as follows: 

1. That I am the       of       . 

 
officer or position  bidder  

2. That I have personal knowledge of the facts herein stated. 

3. That, if selected under this proposal,        , will maintain a  
 (bidder)  

business office in the State of Illinois which will be located in       County, Illinois. 

4. That this business office will serve as the primary place of employment for any persons employed in the 
construction contemplated by this proposal. 

5. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of the Illinois 
Procurement Code. 

 
  
 (Signature) 

       
 (Print Name of Affiant) 

 
This instrument was acknowledged before me on       day of  ,  . 
 
  
  

  

  

  

(SEAL)  

  

  

  

  

  

 (Signature of Notary Public) 
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 Affidavit of Availability 
 For the Letting of  8/28/2018 

Instructions:  Complete this form by either typing or using black ink.  "Authorization to Bid" will not be issued 
unless both sides of this form are completed in detail.  Use additional forms as needed to list all work. 

 
Part I. Work Under Contract 

 
 List below all work you have under contract as either a prime contractor or a subcontractor.  It is required to include all pending low bids not yet awarded 
or rejected.  In a joint venture, list only that portion of the work which is the responsibility of your company.  The uncompleted dollar value is to be based upon 
the most recent engineer's or owners estimate, and must include work subcontracted to others.  If no work is contracted, show NONE. 

1 2 3 4 Awards Pending 

Contract Number                               

Contract With                               

Estimated Completion Date                               

Total Contract Price                               
Accumulated 

Totals 

Uncompleted Dollar Value if Firm is 
the Prime Contractor                                

Uncompleted Dollar Value if Firm is 
the Subcontractor                                

Total Value of All Work  

Part II. Awards Pending and Uncompleted Work to be done with your own forces. 

 List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces.  All work 
subcontracted to others will be listed on the reverse of this form.  In a joint venture, list only that portion of the work to be done by your 
company.  If no work is contracted, show NONE. 

Accumulated 
Totals 

Earthwork                                

Portland Cement Concrete Paving                                

HMA Plant Mix                                

HMA Paving                                

Clean & Seal Cracks/Joints                                

Aggregate Bases & Surfaces                                

Highway, R.R. and Waterway Structures                                

Drainage                                

Electrical                                

Cover and Seal Coats                                

Concrete Construction                                

Landscaping                                

Fencing                                

Guardrail                                

Painting                                

Signing                                

Cold Milling, Planning & Rotomilling                                

Demolition                                

Pavement Markings (Paint)                                

Other Construction (List)                                

                                    $   0.00 

Totals        
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result in 
non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center. 

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, Illinois  62764 
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Part III. Work Subcontracted to Others. 

 For each contract described in Part I, list all the work you have subcontracted to others. 

1 2 3 4 Awards Pending 

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Total Uncompleted      

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded 
or rejected and ALL estimated completion dates. 

Subscribed and sworn to before me 

this       day of       ,       Type or Print Name       
  Officer or Director  Title 

 
 

Signed 
 

Notary Public  

My commission expires        

 
Company       

(Notary Seal) 
 

Address       
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Local Public Agency 
Formal Contract 

 PROPOSAL SUBMITTED BY 

       
 Contractor’s Name 

             
 Street P.O. Box 

                
 City State Zip Code 

 

STATE OF ILLINOIS 

 COUNTY DUPAGE  
 VILLA PARK  
 (Name of City, Village, Town or Road District)  

 

FOR THE IMPROVEMENT OF 
 STREET NAME OR ROUTE VARIOUS  
 SECTION NO. N/A  
 TYPES OF FUNDS LOCAL  

 
 SPECIFICATIONS (required)  PLANS (required)  CONTRACT BOND (when required) 
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County DUPAGE 

Local Public Agency VILLA PARK 

Section Number N/A 

Route VARIOUS 
 

1.  THIS AGREEMENT, made and concluded the       day of       , 
 Month and Year 

between the Village of Villa Park 
 

acting by and through its Board of Trustees known as the party of the first part, and 
 

      his/their executors, administrators, successors or assigns, 
 

known as the party of the second part. 
 

2.  Witnesseth:  That for and in consideration of the payments and agreements mentioned in the Proposal hereto attached, to 
be made and performed by the party of the first part, and according to the terms expressed in the Bond referring to these 
presents, the party of the second part agrees with said party of the first part at his/their own proper cost and expense to do 
all the work, furnish all materials and all labor necessary to complete the work in accordance with the plans and specifications 
hereinafter described, and in full compliance with all of the terms of this agreement and the requirements of the Engineer 
under it. 

 

3. And it is also understood and agreed that the LPA Formal Contract Proposal, Special Provisions, Affidavit of Illinois Business 
Office, Apprenticeship or Training Program Certification, and Contract Bond hereto attached, and the Plans for  

Section N/A , in Village of Villa Park , 
 

approved by the Illinois Department of Transportation on       , are essential documents of this 
 Date  

contract and are a part hereof. 
 

4.  IN WITNESS WHEREOF, The said parties have executed these presents on the date above mentioned. 
 

Attest: The Village of Villa Park 
 

 Clerk By  
 Party of the First Part 

(Seal) 

 (If a Corporation) 
 

 Corporate Name  
 

 By  
  President Party of the Second Part 

 

 (If a Co-Partnership) 
 

Attest:  
 

  
 Secretary 

  
 

 Partners doing Business under the firm name of  
 

  
 Party of the Second Part 

 

 (If an individual) 
 

 
 

Party of the Second Part 
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Page 1 of 2 IL 494-0372 BLR 12321 (Rev. 7/05) 
Printed on 8/2/2018 6:41:38 PM 

 

 

Contract Bond 

 Route 
 

County 
 

Local Agency 
 

Section 

VARIOUS 

DUPAGE 

VILLA PARK 

N/A 
 
 
 
We ,       
 
      
 
a/an)     Individual     Co-partnership     Corporation  organized under the laws of the State of       , 
  
as PRINCIPAL, and       
 
      as SURETY, 
  
are held and firmly bound unto the above Local Agency (hereafter referred to as “LA”) in the penal sum of 
      
 
      Dollars  (       ), lawful money of the 
United States, well and truly to be paid unto said LA, for the payment of which we bind ourselves, our heirs, executors, 
administrators, successors, jointly to pay to the LA this sum under the conditions of this instrument. 
 
WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said Principal has entered into a 
written contract with the LA acting through its awarding authority for the construction of work on the above section, which 
contract is hereby referred to and made a part hereof, as if written herein at length, and whereby the said Principal has 
promised and agreed to perform said work in accordance with the terms of said contract, and has promised to pay all sums of 
money due for any labor, materials, apparatus, fixtures or machinery furnished to such Principal for the purpose of performing 
such work and has further agreed to pay all direct and indirect damages to any person, firm, company or corporation suffered 
or sustained on account of the performance of such work during the time thereof and until such work is completed and 
accepted; and has further agreed that this bond shall inure to the benefit of any person, firm, company or corporation to whom 
any money may be due from the Principal, subcontractor or otherwise for any such labor, materials, apparatus, fixtures or 
machinery so furnished and that suit may be maintained on such bond by any such person, firm, company or corporation for 
the recovery of any such money. 
 
NOW THEREFORE, if the said Principal shall well and truly perform said work in accordance with the terms of said contract, 
and shall pay all sums of money due or to become due for any labor, materials, apparatus, fixtures or machinery furnished to 
him for the purpose of constructing such work, and shall commence and complete the work within the time prescribed in said 
contract, and shall pay and discharge all damages, direct and indirect, that may be suffered or sustained on account of such 
work during the time of the performance thereof and until the said work shall have been accepted, and shall hold the LA and 
its awarding authority harmless on account of any such damages and shall in all respects fully and faithfully comply with all 
the provisions, conditions and requirements of said contract, then this obligation to be void; otherwise to remain in full force 
and effect. 
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Printed on 8/2/2018 6:41:38 PM 

 
  
 
 
IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be 
signed by their respective officers this       day of       A.D.       
 

PRINCIPAL 
 

             
(Company Name)  (Company Name) 

 

By:   By:  
(Signature & Title) (Signature & Title) 

 

Attest:   Attest:  
(Signature & Title) (Signature & Title) 

     (If PRINCIPAL is a joint venture of two or more contractors, the company names and authorized signature of each contractor must be 
affixed.)  
 

STATE OF ILLINOIS, 
 

COUNTY OF        
 

     I,        , a Notary Public in and for said county, do hereby certify that 
 

      
 

      
(Insert names of individuals signing on behalf or PRINCIPAL) 

 

 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf 
of PRINCIPAL, appeared before me this day in person and acknowledged respectively, that they signed and delivered said 
instrument as their free and voluntary act for the uses and purposes therein set forth. 

 Given under my hand and notarial seal this       day of       A.D.      
 

     My commission expires         (SEAL) 
Notary Public 

 

SURETY 
 

       By:  
(Name of Surety) (Signature of Attorney-in-Fact) 

 

STATE OF ILLINOIS, (SEAL) 
 

COUNTY OF        
 

     I,        , a Notary Public in and for said county, do hereby certify that 
 

      
 

      
(Insert names of individuals signing on behalf or SURETY) 

 

 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf 
of SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said 
instrument as their free and voluntary act for the uses and purposes therein set forth. 

 Given under my hand and notarial seal this       day of       A.D.      
 
 

     My commission expires         (SEAL) 
Notary Public 

 

 
Approved this       day of       , A.D. 2018  
 

Attest: 
 

  Village of Villa Park 
 (Awarding Authority) 

 
                                                                Village Clerk   
 (Chairman/Mayor/President) 
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ii 

INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2018 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used 
RECURRING SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS 
RECURRING SPECIAL PROVISIONS. 
 
ERRATA Standard Specifications for Road and Bridge Construction 
 (Adopted 4-1-16)  (Revised 1-1-18) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No. 
106 Control of Materials  .............................................................................. 1 
403 Bituminous Surface Treatment (Class A-1, A-2, A-3)  ........................... 2 
404 Micro-Surfacing and Slurry Sealing  ...................................................... 3 
405 Cape Seal ............................................................................................. 14 
420 Portland Cement Concrete Pavement  .................................................. 24 
442 Pavement Patching  .............................................................................. 26 
502 Excavation for Structures  ..................................................................... 27 
503 Concrete Structures  ............................................................................. 29 
504 Precast Concrete Structures  ................................................................ 32 
542 Pipe Culverts  ........................................................................................ 33 
586 Sand Backfill for Vaulted Abutments  .................................................... 34 
630 Steel Plate Beam Guardrail  .................................................................. 36 
631 Traffic Barrier Terminals  ....................................................................... 39 
670 Engineer’s Field Office and Laboratory  ................................................ 40 
701 Work Zone Traffic Control and Protection  ............................................ 41 
704 Temporary Concrete Barrier  ................................................................. 42 
781 Raised Reflective Pavement Markers  .................................................. 44 
888 Pedestrian Push-Button ........................................................................ 45 

1003 Fine Aggregates  ................................................................................... 46 
1004 Coarse Aggregates  .............................................................................. 47 
1006 Metals  ................................................................................................... 50 
1020 Portland Cement Concrete  ................................................................... 51 
1050 Poured Joint Sealers  ............................................................................ 53 
1069 Pole and Tower  .................................................................................... 55 
1077 Post and Foundation  ............................................................................ 56 
1096 Pavement Markers  ............................................................................... 57 
1101 General Equipment  .............................................................................. 58 
1102 Hot-Mix Asphalt Equipment  .................................................................. 59 
1103 Portland Cement Concrete Equipment  ................................................. 61 
1106 Work Zone Traffic Control Devices  ....................................................... 63 
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Check Sheet For Recurring 
Special Provisions

Page 1 of 2 BLR 11300 (10/17/17)Printed 05/02/18

The Following Recurring Special Provisions Indicated By An “X” Are Applicable To This Contract And Are Included By 
Reference: 
  

Recurring Special Provisions 
 

Check Sheet #  Page No.

1  Additional State Requirements for Federal-Aid Construction Contracts 64 
2  Subletting of Contracts (Federal-Aid Contracts) 67 
3  EEO 68 
4  Specific EEO Responsibilities Non Federal-Aid Contracts 78 
5  Required Provisions - State Contracts 83 
6  Asbestos Bearing Pad Removal 89 
7  Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt Surface Removal 90 
8  Temporary Stream Crossings and In-Stream Work Pads 91 
9  Construction Layout Stakes Except for Bridges 92 
10  Construction Layout Stakes 95 
11  Use of Geotextile Fabric for Railroad Crossing 98 
12  Subsealing of Concrete Pavements 100 
13  Hot-Mix Asphalt Surface Correction 104 
14  Pavement and Shoulder Resurfacing 106 
15  Patching with Hot-Mix Asphalt Overlay Removal 107 
16  Polymer Concrete 109 
17  PVC Pipeliner 111 
18  Bicycle Racks 112 
19  Temporary Portable Bridge Traffic Signals 114 
20  Work Zone Public Information Signs 116 
21  Nighttime Inspection of Roadway Lighting 117 
22  English Substitution of Metric Bolts 118 
23  Calcium Chloride Accelerator for Portland Cement Concrete 119 
24  Quality Control of Concrete Mixtures at the Plant 120 
25  Quality Control/Quality Assurance of Concrete Mixtures 128 
26  Digital Terrain Modeling for Earthwork Calculations 144 
27  Reserved 146 
28  Preventive Maintenance  - Bituminous Surface Treatment 147 
29  Reserved 153 
30  Reserved 154 
31  Reserved 155 
32  Temporary Raised Pavement Markers 156 
33  Restoring Bridge Approach Pavements Using High-Density Foam 157 
34         Portland Cement Concrete Inlay or Overlay           160 
35          Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching      164  NOT 
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Printed 05/02/18 BLR 11300 (10/17/17)

The Following Local Roads And Streets Recurring Special Provisions Indicated By An “X” Are Applicable To This Contract 
And Are Included By Reference: 
  

Local Roads And Streets Recurring Special Provisions 
 

Check Sheet #        Page No.

LRS 1  Reserved 168 
LRS 2  Furnished Excavation 169 
LRS 3  Work Zone Traffic Control Surveillance 170 
LRS 4  Flaggers in Work Zones 171 
LRS 5  Contract Claims 172 
LRS 6  Bidding Requirements and Conditions for Contract Proposals       173 

LRS 7  Bidding Requirements and Conditions for Material Proposals       179 
LRS 8  Reserved 185 
LRS 9  Bituminous Surface Treatments 186 
LRS 10  Reserved 187 
LRS 11  Employment Practices 188 
LRS 12  Wages of Employees on Public Works       190 
LRS 13  Selection of Labor 192 
LRS 14  Paving Brick and Concrete Paver Pavements and Sidewalks 193 
LRS 15  Partial Payments 196 
LRS 16  Protests on Local Lettings       197 
LRS 17  Substance Abuse Prevention Program       198 
LRS 18  Multigrade Cold Mix Asphalt 199 
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INDEX OF SPECIAL PROVISIONS 

 

TITLE PAGE NO. 

DEFINITIONS 1 

LOCATION OF PROJECT 1 

DESCRIPTION OF PROJECT 2 

PROJECT SCHEDULE AND COMPLETION 2 

 

GENERAL SPECIAL PROVISIONS 3 

QUALIFICATIONS OF BIDDERS 3 

BID PRICE LIMITATIONS 6 

BIDS TO REMAIN SUBJECT TO ACCEPTANCE 6 

AWARD OF CONTRACT 6 

SUBCONTRACTORS 7 

INSURANCE 7 

INCREASED OR DECREASED QUANTITIES 7 

MOBILIZATION 7 

PORTABLE TOILET 8 

WORKING HOURS 8 

HOLIDAYS 8 

PUBLIC CONVENIENCE AND SAFETY (D-1) 9 

OPERATION OF WATER DISTRIBUTION FACILITIES 9 

CONSTRUCTION SAFETY AND HEALTH STANDARDS 9 

FINAL INSPECTION 10 

MAINTENANCE WARRANTY 10 

MAINTENANCE OF ROADWAYS 11 

KEEPING ROADS OPEN TO TRAFFIC 11 

RESPONSIBILITY FOR VANDALISM 11 

USE OF FIRE HYDRANTS 12 

TRENCH BACKFILL AND PIPE BEDDING 13 
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EXCAVATION AND BACKFILLING OF DRAINAGE AND UTILITY STRUCTURES 13 

SALVAGE AND DISPOSAL OF EXISTING MATERIALS 13 

FRAMES, GRATES AND LIDS 14 

DATE OF MANUFACTURE  15 

IRON AND STEEL MATERIALS 15 

PROTECTION OF EXISTING DRAINAGE FACILITIES DURING CONSTRUCTION 15 

EXISTING SEWER REMOVAL 16 

PLUGGING EXISTING MANHOLES AND PIPES 16 

IEPA CLEAN CONSTRUCTION AND DEMOLITION DEBRIS (CCDD) 17 

PAVEMENT CORES AND WASTE DISPOSAL REPORTS 17 

MATERIAL AND EQUIPMENT STORAGE 17 

CONSTRUCTION NOTICES 17 

 

PAY ITEM SPECIAL PROVISIONS 19 

PAY ITEM #3 – TREE TRUNK PROTECTION 19 

PAY ITEM #4 – TREE ROOT PRUNING 19 

PAY ITEM #5 – TREE PRUNING 19 

PAY ITEM #8 – TRENCH BACKFILL 20 

PAY ITEM #9 – GEOTECHNICAL FABRIC FOR GROUND STABILIZATION 20 

PAY ITEM #10 – SODDING 20 

PAY ITEM #12 – INLET FILTERS 21 

PAY ITEM #14 – BITUMINOUS MATERIALS (TACK COAT) 21 

PAY ITEM #17/18 – PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT 22 

PAY ITEM #19/20 – PORTLAND CEMENT CONCRETE SIDEWALK 22 

PAY ITEM #21 – DETECTABLE WARNINGS 23 

PAY ITEM #22 – PAVEMENT REMOVAL 24 

PAY ITEM #24 – DRIVEWAY PAVEMENT REMOVAL 24 

PAY ITEM #25 – CURB REMOVAL 25 

PAY ITEM #26 – COMBINATION CURB AND GUTTER REMOVAL 25 

PAY ITEM #27 – SIDEWALK REMOVAL 26 
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PAY ITEM #28 – AGGREGATE SHOULDER, TYPE A 26 

PAY ITEM #29 – DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED 26 

PAY ITEM #30 – CATCH BASIN, TYPE C 27 

PAY ITEM #31 – INLETS, TYPE A 28 

PAY ITEM #36 – CONCRETE CURB, TYPE B 28 

PAY ITEM #37/38 – COMBINATION CONCRETE CURB AND GUTTER 30 

PAY ITEM #45 – EXPLORATION TRENCH, SPECIAL 32 

PAY ITEM #46/47/48 – TEMPORARY ACCESS 32 

PAY ITEM #49 – TRAFFIC CONTROL AND PROTECTION (SPECIAL) 33 

PAY ITEM #51 – DRAINAGE & UTILITY STRUCTURES TO BE ADJUSTED 34 

PAY ITEM #52 – DRAINAGE & UTILITY STRUCTURES TO BE RECONSTRUCTED 34 

PAY ITEM #53/54 – HOT-MIX ASPHALT DRIVEWAY PAVEMENT 35 

PAY ITEM #55 – BRICK DRIVEWAY REMOVAL AND REPLACEMENT 35 

PAY ITEM #56 – BRICK PAVER REMOVAL 36 

PAY ITEM #57 – STRUCTURE TO BE REMOVED 37 

PAY ITEM #58 – STORM SEWERS, CLASS B (PVC), 6” 37 

PAY ITEM #59 – SANITARY MANHOLE, TYPE A, 4’-DIAMETER, TYPE 1 FRAME, 
CLOSED LID 38 

PAY ITEM #60 – SANITARY SERVICE CONNECTION 38 

PAY ITEM #61 – SANITARY SERVICE REPLACEMENT 39 

PAY ITEM #62 – SANITARY SEWER SERVICE COMBINATION CLEANOUT CHECK 
VALVE 40 

PAY ITEM #63/64 – WATER SERVICE CONNECTION 41 

PAY ITEM #65 – WATER USAGE CREDIT 43 

PAY ITEM #66 – WATER USAGE DEDUCTION 44 

PAY ITEM #67 – PRE-CONSTRUCTION VIDEO RECORDING 44 

PAY ITEM #68 – CONTINGENCY ALLOWANCE 47 

ADJUSTMENTS AND RECONSTRUCTIONS 49 

FRICTION AGGREGATE (D-1) 50 

GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1) 53 
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SPECIAL PROVISIONS 

The following Special Provisions supplement the “Standard Specifications for Road and 
Bridge Construction”, adopted April 1, 2016 (referred to hereinafter as the Standard 
Specifications); the “Supplemental Specifications and Recurring Special Provisions”, 
adopted January 1, 2018; the latest edition of the “Illinois Manual on Uniform Traffic 
Control Devices For Streets and Highways” (IMUTCD); and the “Standard 
Specifications for Water and Sewer Construction in Illinois”, 7th Edition, 2014 (referred 
to hereinafter as the Water and Sewer Specifications).  In case of conflict with any part 
or parts of said Specifications, these Special Provisions shall take precedence and shall 
govern.  Where no conflict exists, the said Specifications shall apply to this Contract as 
if repeated in their entirety herein. 

DEFINITIONS 

Contractor.  The individual, firm, partnership, joint venture, or corporation contracting 
with the Village of Villa Park for performance of prescribed work. 

Department, Owner or Village.  The Village of Villa Park, DuPage County, Illinois. 

Engineer.  The Resident Engineer who is the authorized representative of the Village of 
Villa Park in immediate charge of the engineering details of a construction project. 

LOCATION OF PROJECT 

The proposed improvements are located at the following locations in the Village of Villa 
Park: 

Street/Location     Limits 
Base Bid 
Euclid Avenue     St. Charles Road to Division Street 
Second Avenue     St. Charles Road to Holly Court 
Biermann Avenue     St. Charles Road to Division Street 
Holly Court      Westmore Avenue to Addison Road 
 
Alternate 1 & 2 
Villa Park Public Works Parking Lot  11 W. Home Avenue 
 
Alternate 3 
Villa Park Fire Department    1440 Ardmore Avenue 
 
Alternate 4 
Sugar Creek Golf Course Parking Lot  500 E. Van Buren Street 
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DESCRIPTION OF PROJECT 

The base bid for this project consists of roadway pavement reconstruction at various 
locations throughout the Village. The project includes pavement removal, aggregate 
base course, Hot-Mix Asphalt Binder Course, Hot-Mix Asphalt Surface Course, curb 
and gutter removal and replacement, sidewalk removal and replacement, driveway 
pavement removal and replacement, drainage and utility structure adjustments, and 
landscape restoration.  

The project will also include four alternate bids. Alternates 1 and 2 consist of the 
reconstruction of the Villa Park Public Works parking lot with either Hot-Mix Asphalt 
pavement or Portland Cement Concrete pavement, respectively. Alternate 3 consists of 
the removal and replacement of the Portland Cement Concrete driveway at the Villa 
Park Fire Station. Alternate 4 consists of the reconstruction of the southwest corner of 
the Sugar Creek Golf Course parking lot with Hot-Mix Asphalt pavement.  

PROJECT SCHEDULE AND COMPLETION 

Once the CONTRACTOR starts work at a particular project location, he/she has the 
following calendar days to complete the work on that street: 

Base Bid 
Euclid Avenue     28 Calendar Days 
Second Avenue     21 Calendar Days 
Biermann Avenue     28 Calendar Days 
Holly Court      28 Calendar Days 
 
Alternate 1 & 2 
Villa Park Public Works Parking Lot  21 Calendar Days 
 
Alternate 3 
Villa Park Fire Department    14 Calendar Days 
 
Alternate 4 
Sugar Creek Golf Course Parking Lot  14 Calendar Days 

All contract work, not including punch list items, needs to be completed within 60 
calendar days of the Notice to Proceed.   

The CONTRACTOR shall coordinate schedules with the Village of Villa Park Fire 
Department, Public Works Department, and the Sugar Creek Golf Course prior to 
construction. The CONTRACTOR shall work to maintain access to these facilities 
whenever possible.     NOT 
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GENERAL SPECIAL PROVISIONS 

QUALIFICATIONS OF BIDDERS 

Bidders will comply with all applicable Federal, State and local laws and requirements, 
and will further meet the qualifications prescribed in this and other applicable portions of 
these provisions. 

Bidder, in submitting a Bid, certifies that Bidder is in compliance with all applicable 
Federal, State and local laws and requirements, and that Bidder further meets the 
qualifications prescribed in this and other applicable portions of these provisions.  
Engineer’s determination as to the compliance and qualifications of the Bidder will be 
final, and Bidder, in submitting a Bid, agrees to be bound by that determination. 

Bidder, in submitting a Bid, certifies that Bidder is in compliance with the following 
requirements and qualifications.  Bidder further certifies that Bidder is able to provide 
written evidence of Bidder’s compliance with the following requirements and 
qualifications.  Bidder shall, upon request by Engineer, submit such written evidence 
within five (5) calendar days of the Engineer’s request, as well as any other written 
evidence which Engineer may deem necessary for the purpose of evaluating Bidder’s 
qualifications. 

(a) Bidder shall be qualified to do business in the State of Illinois. 

(b) Bidder shall possess either a valid Federal Employer Tax Identification 
Number (FEIN) or a valid Social Security Number (SSN). 

(c) Bidder shall be able to provide a street address and description of the 
Bidder’s place of business, and the mailing address of the business, if 
different from the street address. 

(d) Bidder shall be able to provide the number of years Bidder has been engaged 
in the contracting business under the present firm name, and the name of the 
state where incorporated. 

(e) Bidder shall be able to provide a list of the property and equipment available 
to the Bidder. 

(f) Bidder shall be able to provide a financial statement demonstrating that the 
Bidder has the financial resources to meet all obligations related to the Work. 

(g) Bidder shall maintain insurance policies with the coverages required by the 
Contract, and with the minimum limits of coverage required by the Contract.  
Bidder shall be able to provide current certificate(s) of insurance for the 
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insurance policies held by Bidder, demonstrating that Bidder holds insurance 
policies with the coverages required by the contract, and with the minimum 
limits of coverage required by the Contract. 

(h) Bidder shall have constructed a minimum of three (3) projects of a similar 
nature in the immediate past five (5) years.  Bidder shall be able to provide a 
list of all projects of a similar nature constructed by Bidder in the immediate 
past five (5) years, which list shall contain the minimum of three (3) such 
projects, which list shall provide a description and the location(s) of all such 
projects, and shall contain the Bidder’s performance record and references, 
as well as the names and current contact information, including addresses 
and telephone numbers, of persons who acted as owners’ representatives for 
those projects and who have knowledge of those projects, and whom Bidder 
agrees the Village may contact for the purpose of verifying Bidder’s 
performance and references. 

(i) Bidder shall be able to provide a list of three (3) references (name, address 
and telephone number) with knowledge of the integrity and business 
practices of the bidder.  Such references may not be persons who have been 
employed by Bidder as employees. 

(j) Bidder shall be able to provide a list of projects presently under Contract, the 
awarded Contract amount of each, the approximate adjusted Contract 
amount of each (if applicable), and the dollar amount or percent of completion 
of each. 

(k) Bidder shall be able to provide a list of Contracts which have resulted in 
lawsuits, whether against Bidder as a prime contractor, against Bidder as a 
subcontractor, or against Bidder as a party in any other capacity; or against 
subcontractors or suppliers performing work for Bidder or under Contract held 
by Bidder. 

(l) Bidder shall be able to provide a list of Contracts defaulted. 

(m) Bidder shall be able to provide a statement indicating whether or not Bidder 
has ever filed bankruptcy. 

(n) Bidder shall be able to provide a list of all officers of the firm, which list shall 
also indicate those officers who, while in the employ of the firm or in the 
employ of previous firms, were associated with Contracts which resulted in 
lawsuits, Contracts defaulted, or firms which filed for bankruptcy. 

(o) Bidder shall maintain personnel guaranteed to be employed in the 
responsible charge of the Work, which personnel possess sufficient technical 
experience to ensure the satisfactory completion of the Work.  Bidder shall be 
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able to provide the names and technical experience of such personnel, as 
well as statements as to whether the personnel have or have not performed 
satisfactorily on other contracts of like nature and magnitude or comparable 
difficulty at similar rate of progress. 

(p) Bidder shall be able to provide a list of subcontractors and suppliers 
anticipated to be employed by Bidder for the purpose of completing the Work, 
including the firm name, street address and description of place of business; 
mailing address of business (if different); phone, fax and e-mail contact 
information of business; name of primary contact; and a list of any projects or 
contracts for which Bidder currently owes monies to said firm, which list shall 
include a description of the project or contract, the amount currently due to 
said firm, the period of time for which those monies have been owed, and the 
expected date of payment of those monies. 

(q) Bidder shall participate in active apprenticeship and training programs 
approved by and registered with the United States Department of Labor 
Bureau of Apprenticeship and Training for each of the trades of work 
contemplated under the Contract.  Bidder shall be able to provide evidence of 
Bidder’s participation in such apprenticeship and training programs. 

(r) Bidder shall only employ subcontractors who meet the requirements 
prescribed in this section and other sections of these specifications. 

(s) Bidder shall be able to provide such other information as may assist the 
Village in determining whether the Bidder is adequately prepared to fulfill the 
Contract. 

These requirements and qualifications are not intended to discourage bidding, to make 
it difficult for qualified Bidders to submit Bids, or to discourage beginning contractors.  
The purpose of these requirements and qualifications is to allow the Village to obtain 
sufficient information about Bidder’s financial state, available equipment, personnel, and 
previous work experience so that the Village may mitigate the hazards involved in 
awarding contracts to parties who may not be qualified to perform the Work as 
specified. 

A copy of Village of Villa Park Ordinance No. 3733, amending the requirements of 
bidders for construction projects, is provided as Appendix C. 
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BID PRICE LIMITATIONS 

The bid price for TRAFFIC CONTROL AND PROTECTION shall not exceed 5 percent 
of the total bid price.  If the bid price for TRAFFIC CONTROL AND PROTECTION 
exceeds 5 percent of the total bid price, the Village may reject the Bid. 

The bid price for CONSTRUCTION LAYOUT shall not exceed 2 percent of the total bid 
price.  If the bid price for CONSTRUCTION LAYOUT exceeds 2 percent of the total bid 
price, the Village may reject the Bid. 

The bid price for PRE-CONSTRUCTION VIDEO RECORDING shall not exceed 
1 percent of the total bid price.  If the bid price for PRE-CONSTRUCTION VIDEO 
RECORDING exceeds 1 percent of the total bid price, the Village may reject the Bid. 

Bidder, in submitting a Bid, certifies that the Bid is in compliance with these 
requirements.  The Village’s determination as to whether or not to reject a Bid that does 
not comply with these requirements will be final, and Bidder, in submitting a Bid, agrees 
to be bound by that determination. 

BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

All bids shall remain subject to acceptance by the Village for a period of 60 calendar 
days from the date of the bid opening.  The Village may extend the acceptance period 
by up to an additional 60 calendar days upon written notice to all bidders by the Village.  
The Village may, in its sole discretion, release any bid and return the bid bond prior to 
the end of the acceptance period. 

AWARD OF CONTRACT 

The Village of Villa Park reserves the right to award the contract to the lowest 
responsible Bidder for the Base Bid or for the Base Bid plus any combination of the 
Alternate(s), based upon the Village’s best interest. Providing the lowest bid on the 
Base Bid or an individual Bid Alternate does not guarantee the Contractor will be 
awarded the contract, as the Contractor will need to be the lowest bidder on the 
combination of the Base Bid and Bid Alternates that the Village ultimately selects at its 
own discretion.  

Each Bidder must submit bids for the Base Bid and all Alternates to be eligible for the 
award of the contract. Failure to do so may result in rejection of the CONTRACTOR’s 
bid.  
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SUBCONTRACTORS 

Add the following paragraph to the end of Article 108.01 of the Standard Specifications: 

“The apparent low Bidder shall submit to the Village within 7 calendar days after the 
receipt of bids, a list of the names of Bidder’s proposed subcontractors and material 
suppliers along with a description of the work to be performed or the materials to be 
supplied by each.” 

INSURANCE 

Insurance and indemnification shall be in accordance with applicable sections of the 
Standard Specifications, and shall also be in accordance with the “IRMA Contractual 
Insurance Guidelines”, incorporated herein as Appendix B. The Contractor shall name 
the Village of Villa Park, its officials, agents, employees and volunteers as additional 
insureds. If a conflict is determined to exist between the requirements prescribed in the 
Standard Specifications and the requirements prescribed in the IRMA Contractual 
Insurance Guidelines, such conflict will be resolved as follows: 

a. If a particular type of insurance coverage is required by one standard but not 
by both, that type of insurance coverage will be required. 

b. If the minimum limits of insurance coverage required by one standard differ 
from those required by the other standard, the higher minimum limits of 
insurance coverage will prevail. 

c. If any other conflicts are determined to exist between the requirements 
prescribed in the two standards, the stricter of the two requirements will 
prevail.  The Village will make the final determination as to what constitutes a 
stricter requirement. 

INCREASED OR DECREASED QUANTITIES 

The Village reserves the right to increase or decrease the amount of work shown in the 
plans in accordance with Section 109 of the Standard Specifications. 

MOBILIZATION 

Mobilization shall be in accordance with Section 671 of the Standard Specifications, 
except as modified herein. 

Revise Article 671.02, Basis of Payment, to read: 
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“671.02 Basis of Payment.  This work will not be paid for separately but shall be 
included in the unit bid prices of the items for which this work applies.” 

PORTABLE TOILET 

Contractor shall furnish a portable toilet meeting Federal, State and local health 
department requirements stocked with lavatory and sanitary supplies at all times.  The 
portable toilet shall be provided at a location approved by the Engineer.  The portable 
toilet shall be maintained in a clean and sanitary condition and shall be emptied as 
needed.  This work will not be paid for separately but shall be included in the cost of the 
contract. 

WORKING HOURS 

Working hours will be between 7:00 A.M. and 5:00 P.M., Monday through Friday, 
excluding holidays as designated by the Contract. 

Contractor will not permit the performance of Work outside these working hours without 
Owner’s written consent, which may be given after prior written request to Engineer, 
except as otherwise required for the safety of persons or the Work or property at the 
Site or adjacent thereto, and except as otherwise stated in the Contract Documents. 

If Contractor permits the performance of Work outside these working hours, Contractor 
will compensate Owner for the costs of inspection and other services provided by 
Engineer.  Owner will determine the rates at which such inspection and other services 
are to be compensated.  Owner will determine the interval or intervals at which billing 
will take place, and may, at Owner’s discretion, submit invoices for payment to 
Contractor, or deduct the costs from any monies due or to become due to the 
Contractor from Owner. 

HOLIDAYS 

Revise the list of legal holidays in Article 107.09 of the Standard Specifications to read: 

New Year’s Day Thanksgiving Day 
Easter Thanksgiving Friday 
Memorial Day Christmas Eve 
Independence Day Christmas Day 
Labor Day New Year’s Eve 
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PUBLIC CONVENIENCE AND SAFETY (D-1) 

Effective: May 1, 2012 
Revised: July 15, 2012 

Add the following to the end of the fourth paragraph of Article 107.09: 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

Add the following sentence after the Holiday Period table in the fourth paragraph of 
Article 107.09: 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the 
Wednesday prior to 11:59 PM the Sunday After” 

Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 

“On weekends, excluding holidays, on roadways with Average Daily Traffic of 
25,000 or greater, all lanes shall be open to traffic from 3:00 P.M. Friday to 
midnight Sunday except where structure construction or major rehabilitation 
makes it impractical.” 

OPERATION OF WATER DISTRIBUTION FACILITIES 

Contractor shall not operate any water distribution facilities, including, but not limited to, 
valves or hydrants.  If Contractor requires the operation of such facilities, Contractor 
shall provide a minimum of 48 hours notice to the Village and the Village will operate 
such facilities. 

CONSTRUCTION SAFETY AND HEALTH STANDARDS 

It is a condition of this contract and shall be made a condition of each subcontract 
entered into pursuant to this contract that the Contractor and any Subcontractor shall 
not require any laborer or mechanic employed in performance of that contract to work in 
surroundings or under working conditions which are unsanitary, hazardous or 
dangerous to their health or safety, as determined under Federal Construction Safety 
and Health Standards. 
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FINAL INSPECTION 

Final inspection shall be in accordance with Article 105.13 of the Standard 
Specifications, except as modified herein. 

Revise the second paragraph of Article 105.13, Final Inspection, to read: 

“If the inspection discloses any work, in whole or in part, as being unsatisfactory, the 
Engineer will give the Contractor the necessary instructions for correction of same, and 
the Contractor shall comply with such instructions within 14 calendar days of receipt of 
such instructions.  The Contractor shall give the Engineer not less than 48 hours notice, 
in writing, prior to beginning any such corrective work.  Upon completion of all corrective 
work, the Contractor shall give the Engineer notice in writing.  Upon receipt of such 
notice, the Engineer will make another inspection which shall constitute the final 
inspection provided the work has been satisfactorily completed.  In such event, the 
Engineer will notify the Contractor in writing of the date of final inspection.” 

MAINTENANCE WARRANTY 

The Contractor shall execute and deliver to the Village, before final payment will be 
issued, a written warranty, in a form satisfactory to the Village, which guarantees that all 
work is in accordance with the contract and will not be defective.  This warranty shall 
guarantee all work for a period of 1 year from the date of final inspection. 

The Contractor shall furnish a warranty bond in an amount equal to 10 percent of the 
final contract amount, or $150,000, whichever is greater, by a surety satisfactory to the 
Village to guarantee Contractor’s warranty to repair defective work. 

If, within the warranty period, the Village determines any work to be defective, a written 
notice of such deficiency will be sent to the Contractor by certified mail. 

The Contractor shall, within 14 calendar days of receipt of the notice of deficiency, and 
without cost to the Village, correct or repair such defective work, or remove and replace 
the defective work in accordance with the contract requirements for the item or items in 
question. 

If Contractor desires an extension of time to complete the corrective work, Contractor 
shall make such request in writing within 10 calendar days of receipt of the notice of 
deficiency.  After the Contractor has filed a request for an extension of time, the Village 
will notify the Contractor, in writing, whether or not such extension will be approved. 

Should the Contractor fail to complete the corrective work within the 14 calendar days or 
within such extended time as may have been allowed, the Contractor shall be liable and 
shall pay to the Village the amount shown in the Schedule of Deductions for Each Day 
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of Overrun in Contract Time, not as a penalty but as liquidated damages, for each day 
of overrun beyond the 14 calendar days or such extended time as may have been 
allowed. 

MAINTENANCE OF ROADWAYS 

Effective: September 30, 1985 
Revised: November 1, 1996 

Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement. This normal maintenance shall include all repair work deemed necessary 
by the Engineer, but shall not include snow removal operations. Traffic control and 
protection for maintenance of roadways will be provided by the Contractor as required 
by the Engineer. 

If items of work have not been provided in the contract, or otherwise specified for 
payment, such items, including the accompanying traffic control and protection required 
by the Engineer, will be paid for in accordance with Article 109.04 of the “Standard 
Specifications”. 

KEEPING ROADS OPEN TO TRAFFIC 

All roads shall remain open to traffic unless otherwise shown on the contract plans. 
When necessary to close one lane because of construction, the Contractor shall 
maintain one-way traffic during construction hours with the use of signs and flaggers as 
shown on the Traffic Control Standards. Two lanes of traffic will be maintained during 
nights and weekends when no construction activities are being carried on. 

Work under a separate contract may be ongoing on Second Avenue from Holly Court to 
Division Street during construction. Contractor shall coordinate schedules with all 
Contractors working in the area to minimize delays and conflicts.  

RESPONSIBILITY FOR VANDALISM 

The Contractor shall be responsible for the protection of all equipment and materials.  
Any equipment or materials which are stolen, missing, damaged or vandalized shall be 
the Contractor’s responsibility to repair or replace as needed at no additional cost to the 
contract. 

The Contractor shall be responsible for the defacement of any concrete pours before 
they have set up.  Concrete pavement, sidewalk, driveway, or curbing that has been 
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defaced, in the opinion of the Engineer, shall be removed and replaced by the 
Contractor at Contractor’s expense. 

USE OF FIRE HYDRANTS 

Revise Article 107.18, Use of Fire Hydrants, of the Standard Specifications to read: 

“107.18 Use of Fire Hydrants.  If Contractor requires water for the completion of 
construction operations, and desires to obtain water from the Village, the Contractor 
shall make written application to the Village.  If such application is approved by the 
Village, the Contractor shall obtain water from the fire hydrant located at 100 West 
Home Avenue, adjacent to the Village of Villa Park Fleet Maintenance Garage.  
Contractor’s use of said hydrant and methods of obtaining water shall be in compliance 
with all applicable ordinances, rules, and regulations concerning such use.  Contractor 
shall furnish all labor and equipment necessary to make a connection to said hydrant, 
and to obtain and transport water. 

Prior to obtaining water, Contractor shall make written application to the Village for 
temporary use of a hydrant meter.  If the application for temporary use of a hydrant 
meter is approved, the Contractor shall provide a deposit of three-thousand dollars 
($3,000.00) to the Village for the temporary use of said hydrant meter, which deposit will 
be held by the Village until such time that the meter is returned to the Village by the 
Contractor in satisfactory condition.  Contractor shall use said hydrant meter when 
obtaining water, and shall comply with all conditions for the use of said meter.  
Contractor shall return the hydrant meter to the Village within 24 hours of project 
completion and within 24 hours of any request by the Village that the hydrant meter be 
returned. 

If Contractor makes application for temporary use of a hydrant meter and the 
application is not approved, Contractor shall make record of the quantity of water 
obtained, along with the date and time obtained, and shall report such information after 
each use to the Village of Villa Park Public Works Department, 11 West Home Avenue.  
If such use takes place outside of the normal working hours of the Public Works 
Department, Contractor shall report such information immediately upon the 
commencement of normal working hours. 

Contractor shall not use, operate or obtain water from any hydrants other than the 
hydrant prescribed.  Contractor shall not obtain water from the Village for construction 
operations or activities not under contract with the Village. 

If a water main break occurs and the Village determines that the water main break is 
a result of Contractor’s use of a hydrant, the Village may require the Contractor to repair 
the water main break in accordance with all applicable construction standards and NOT 
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requirements and at no cost to the contract, or may repair the water main break by other 
means and invoice the Contractor for reimbursement of the Village’s costs. 

Water usage will be measured according to the Special Provisions WATER USAGE 
DEDUCTION and WATER USAGE CREDIT.” 

TRENCH BACKFILL AND PIPE BEDDING 

All trench backfill and pipe bedding materials furnished under this contract shall be 
virgin, non-recycled materials. 

All trench backfill shall be crushed aggregate of CA-6 gradation.  The aggregate 
material shall be placed in lifts not exceeding 8 in. in depth, loose measurement, and 
compacted by mechanical means to the satisfaction of the Engineer. 

All pipes installed under this contract shall be placed on a bedding of crushed aggregate 
of CA-7 or CA-11 gradation having a minimum thickness of 4 in.  The bedding shall be 
placed to a minimum of 12 in. above the top of the pipe and any fittings. 

The cost of furnishing and installing pipe bedding materials will not be paid for 
separately but shall be included in the cost of items to which this work pertains. 

EXCAVATION AND BACKFILLING OF DRAINAGE AND UTILITY STRUCTURES 

Excavation, bedding and backfilling of drainage and utility structures which are 
constructed, reconstructed, or adjusted as a part of this contract will not be paid for 
separately but shall be included in the cost of the items to which this work pertains. 

SALVAGE AND DISPOSAL OF EXISTING MATERIALS 

Existing manufactured materials which are removed and are not to be reused, including, 
but not limited to, frames, grates, lids, castings, sign posts, sign panels, fire hydrants, 
valves, stops, and fittings, shall remain the property of the Village unless the Engineer 
waives this requirement as specified herein. 

Existing manufactured materials which are removed and are not to be reused will be 
inspected by the Engineer.  Materials which are determined by the Engineer to be in 
satisfactory condition shall remain the property of the Village and shall be delivered by 
the Contractor to the Village of Villa Park Public Works Department yard located at 
51 South Ardmore Avenue in Villa Park.  Delivery shall be made during the normal 
working hours of the Village of Villa Park Public Works Department and the Contractor 
shall coordinate the day, time, and other details of delivery with the Village. 
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Materials which are determined by the Engineer to be in unsatisfactory condition shall 
become the property of the Contractor and shall be removed from the site by the end of 
the workday and properly disposed of by the Contractor. 

The delivery or disposal of materials will not be paid for separately but shall be included 
in the cost of all items that include removal of existing materials. 

FRAMES, GRATES AND LIDS 

Frames, grates, lids and all other castings furnished under this contract shall be in 
accordance with Section 602 and Section 604 of the Standard Specifications, except as 
modified herein. 

Castings shall conform to ASTM A48 Class 30.  Castings shall be free of cracks, holes, 
swells, cold shuts, and patches.  Castings shall not be coated or painted. 

Frames, grates, lids and other castings shall be furnished in accordance with the 
following: 

Type 1 frames and closed lids shall be Neenah R-1713 self-sealing or approved 
equal. 

Type 1 frames and open lids shall be Neenah R-1713 or approved equal. 

Type 11 frames and grates located in barrier curb and gutter shall be Neenah 
R-3281-A with curb box or approved equal. 

Type 11 frames and grates located in depressed curb and gutter shall be Neenah 
R-3281-A with depressed curb grate or approved equal. 

All other castings not specified above shall be as shown on the plans or as directed by 
the Engineer.  If any of the castings specified are not compatible in the field due to 
frame height or other constraints, the Contractor shall propose an alternate casting to 
the Engineer for approval and shall furnish the alternate casting if approved. 

Frames, grates, lids and other castings located within curb ramps or crosswalks shall be 
substituted with ADA compliant castings. 

All closed lid castings furnished under this contract shall be self-sealing, gasketed, 
watertight, and shall have machined bearing surfaces and concealed pick holes.  The 
top surface of all closed lids shall be embossed with the words “VILLAGE OF VILLA 
PARK”.  The top surface of closed lids shall also be embossed with the word 
“SANITARY”, “STORM”, or “WATER” as appropriate. NOT 
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Enviro-curb logos on curb boxes for Type 11 frames and grates shall have the words 
“DUMP NO WASTE” and “DRAINS TO RIVER” or “DRAINS TO WATERWAY” cast into 
the top of all curb boxes. 

This work will not be paid for separately but shall be included in the cost of all pay items 
that include the furnishing of frames, grates, lids, or other castings. 

DATE OF MANUFACTURE 

All manufactured materials furnished under this contract, including, but not limited to, 
frames, grates, lids, castings, fire hydrants, pipe, drainage and utility structures, valves, 
stops, and fittings, shall have been manufactured no earlier than January 1 of the 
calendar year in which they are to be installed. 

IRON AND STEEL MATERIALS 

All iron and steel materials furnished under this contract shall be domestically 
manufactured or produced and fabricated in accordance with Article 106.01 of the 
Standard Specifications. The Contractor shall provide the necessary documentation to 
show that all steel for the project shall be manufactured in the U.S.A. and be less than 
one year old.  

PROTECTION OF EXISTING DRAINAGE FACILITIES DURING CONSTRUCTION 

Unless otherwise noted in the contract plans, the existing drainage facilities shall remain 
in use during the period of construction.  

Locations of existing drainage structures and sewers, if shown on the contract plans, 
are approximate.  Prior to commencement of work, the Contractor, at his/her own 
expense, shall determine the exact location of existing structures which are within the 
proposed construction site. 

All drainage structures are to be kept free from any debris resulting from construction 
operations. All work and materials necessary to prevent accumulation of debris in the 
drainage structure resulting from construction operations shall be removed at the 
Contractor’s own expense, and no extra compensation will be allowed. 

Unless reconstruction or adjustment of an existing manhole, catch basin, or inlet is 
called for in the contract plans or ordered by the Engineer, the proposed work shall 
meet the existing elevations of these structures. Should reconstruction or adjustment of 
a drainage structure be required by the Engineer in the field, the necessary work and NOT 
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payment shall be done in accordance with Section 602 and Article 104.02 respectively, 
of the Standard Specifications. 

Existing frames and grates are to remain unless otherwise noted in the contract plans or 
as directed by the Engineer. Frames and grates that are missing or damaged prior to 
construction shall be replaced. The type of replacements frame or grate shall be 
determined by the Engineer, and replacement and payment for same shall be in 
accordance with Section 604 and Article 104.02 respectively, of the Standard 
Specifications unless otherwise noted in the plans or special provisions. 

EXISTING SEWER REMOVAL 

This work shall consist of the removal of existing sewers that are no longer in service or 
are in direct conflict with the proposed improvements.  

Existing sewers shall be removed only as directed by the Engineer.   Excavated pipe 
material shall be disposed of by the Contractor in accordance with Article 202.03 of the 
Standard Specifications. 

The ends of the existing sewers shall be plugged at both ends with a minimum of two 
(2) feet of non-shrink concrete/mortar plugs to the satisfaction of the Engineer.  

Trenches resulting from the removal of sewers shall be backfilled in accordance with the 
applicable requirements of Article 550.07.  Backfill of removal trenches (including 
Trench Backfill) shall be included in this item. 

This work shall not be paid for separately, but shall be included in the cost of the 
contract.  

PLUGGING EXISTING MANHOLES AND PIPES 

This work shall consist of plugging holes in manholes where sewer pipes have been 
removed or abandoned as shown on the plans and as determined by the Engineer. The 
holes shall be plugged with brick and non-shrink concrete mortar to the satisfaction of 
the Engineer. The non-shrink concrete mortar shall completely fill the holes and keep all 
water from entering the manhole. When sewers to be removed or abandoned tie directly 
into a pipe, the pipe shall be plugged with non-shrink concrete mortar to the satisfaction 
of the engineer. The pipe shall be water-tight, and the inside of the pipe shall be free of 
excess material that might restrict flow. 

All labor, materials, and equipment necessary to complete the work as specified herein 
shall not be paid for separately, but shall be included in the cost of the contract.  NOT 
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IEPA CLEAN CONSTRUCTION AND DEMOLITION DEBRIS (CCDD) 

All removal or excavation items being disposed of at an uncontaminated soil fill 
operation or Clean Construction and Demolition Debris (CCDD) fill site shall meet the 
requirements of Public Act 96-1416. All costs associated with meeting these 
requirements shall be included in the unit price cost for the associated removal or 
excavation items in the contract. These costs shall include but are not limited to all 
required testing, lab analysis, certification by a licensed professional engineer, and 
State and local tipping fees.  

A copy of signed Illinois Environmental Protection Agency Form LPC 663 and 
associated reports can be accessed on the Village of Villa Park Public Works Website 
(www.invillapark.com/196/Public-Works-Department). 

The CONTRACTOR is required to submit copies of all dump debris tickets to the 
ENGINEER.  

PAVEMENT CORES AND WASTE DISPOSAL REPORTS 

Pavement cores and waste disposal characterization was performed at the various 
project locations by Testing Service Corporation. Summary reports of the pavement 
core and waste disposal characterization results can be accessed on the Village of Villa 
Park Public Works Website (www.invillapark.com/196/Public-Works-Department). The 
summary reports are for informational purposes only. Actual site conditions may vary.  

MATERIAL AND EQUIPMENT STORAGE 

The project site may have limited access and boundary constraints, all of which the 
Contractor accepts full responsibility. Any staging area(s) for materials, equipment, or 
other which are required by the Contractor shall be the responsibility of the Contractor. 

If necessary, the Contractor shall enter into a separate contract with a private property 
owner which is outside the scope of this contract.  

CONSTRUCTION NOTICES 

It shall be the CONTRACTOR’s responsibility to distribute all construction notifications. 
This work will not be measured for payment but shall be included in the total contract 
cost. The construction notices shall be reviewed and approved by the ENGINEER prior 
to being distributed. Notices shall be issued at the following stages: 
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 Activity      Notice Period Required 
1. Prior to curb and driveway removal.  3 consecutive days prior 
2. Prior to water and sanitary service   2 consecutive days prior 
 Interruption. 
3. Prior to pavement removal.   2 consecutive days prior 
4. Prior to paving.     2 consecutive days prior 

The CONTRACTOR will also be responsible for distributing and/or redistributing notices 
in case of any delays due to inclement weather or for any other reason for extended 
stoppages (i.e. strikes) in the construction schedule.  

Notices shall be considered distributed when all affected residents have received 
notices as well as a copy delivered and/or emailed to Public Works. The copy to Public 
Works shall be delivered the same day it is distributed to the residents.  

Should the CONTRACTOR fail to distribute or post notices per the request of the 
VILLAGE, the CONTRACTOR shall not be allowed to start work on the given task until 
proper notification has been provided. No additional contract time will be allowed for 
compliance with this requirement.     
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PAY ITEM SPECIAL PROVISIONS 

PAY ITEM #3 – TREE TRUNK PROTECTION 

Description.  All work shall be in accordance with the applicable portions of Section 
201 of the Standard Specifications. 

At locations directed by the ENGINEER, the CONTRACTOR shall provide two (2”) inch 
by six (6”) inch by eight (8’) foot boards banded continuously around each trunk to 
adequately prevent scarring of trees as marked on the plans or designated by the 
ENGINEER.  

For multi-stem trees, or trees under six (6”) inches in diameter, temporary fencing (snow 
fence) at the drip line will serve as trunk protection.  

Method of Measurement and Basis of Payment. This work will be measured and paid 
for at the contract unit price per each for TREE TRUNK PROTECTION. 

PAY ITEM #4 – TREE ROOT PRUNING 

Description.  This work shall consist of performing tree root pruning.  This work shall be 
in accordance with Section 201 of the Standard Specifications, except as modified 
herein. 

Fertilizer nutrients and supplemental watering will not be paid for separately, but shall 
be included in the cost of TREE ROOT PRUNING. 

Method of Measurement.  This work will be measured for payment as each per tree. 

Basis of Payment.  This work will be paid for at the contract unit price per each for 
TREE ROOT PRUNING. 

PAY ITEM #5 – TREE PRUNING 

Description.  This work shall consist of performing tree pruning.  This work shall be in 
accordance with Section 201 of the Standard Specifications and the current ANSI A300 
(Part 1) – Pruning standard, except as modified herein. 

All tree pruning shall be performed by a professional arborist. 

Method of Measurement.  This work will be measured for payment as each per tree. NOT 
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Basis of Payment.  This work will be paid for at the contract unit price per each for 
TREE PRUNING. 

PAY ITEM #8 – TRENCH BACKFILL 

Description. The provisions of Section 208 of the "Standard Specifications for Road 
and Bridge Construction" shall be modified such that the material used for trench backfill 
shall be crushed limestone.  The trench backfill shall be compacted only by Method 1, 
as defined in Article 550.07 of the Standard Specifications, which states the material 
shall be deposited in uniform layers not exceeding 150 mm (6 in) thick (loose measure), 
and each layer shall be compacted by ramming or tamping with tools approved by the 
ENGINEER.  Jetting of the trench will not be an acceptable method of compaction. 
Material used as trench backfill shall be virgin, non-recycled materials.  

Method of Measurement and Basis of Payment.  This work shall be measured in 
place and paid for at the contract unit price per cubic yard for TRENCH BACKFILL.  

PAY ITEM #9 – GEOTECHNICAL FABRIC FOR GROUND STABILIZATION 

Description. This work shall consist of furnishing and installing geotechnical fabric over 
subgrades for ground stabilization in accordance with Sections 210 and 1080 of the 
Standard Specifications, as modified herein.  

The fabric for ground stabilization shall be a woven fabric material and shall have a 
minimum weight of 4.0 ounces per square yard. All other physical properties shall be in 
accordance with Section 1080 of the Standard Specifications.   

Method of Measurement and Basis of Payment.  This work shall be measured in 
place and paid for at the contract unit price per square yard for GEOTECHNICAL 
FABRIC FOR GROUND STABILIZATION.  

PAY ITEM #10 – SODDING 

Description.  This work shall consist of preparing the ground surface, furnishing and 
applying topsoil to a maximum 4” depth, fertilizing the areas to be sodded, and 
furnishing and placing sod as specified in the plans. All work shall be in accordance with 
Sections 202, 211, and 252 of the Standard Specifications, and as specified herein.  

CONTRACTOR shall locate all buffalo boxes and sanitary cleanouts prior to excavating 
for topsoil. CONTRACTOR shall place a 4’ lath behind each box and cleanout to identify 
its location. A list of all b-boxes which cannot be found shall be provided to the 
ENGINEER.  
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Any excavation required to trim landscaped areas to the newly required grade shall be 
included in the cost of this item.  

Excess spoil removed from parkways shall be immediately removed from the site and 
shall at no time be stored on the roadway. All sod shall be placed before the final 
roadway surface is installed. 

The topsoil shall be free of large roots, brush, sticks, weeds, stones larger than ½” in 
diameter and any other litter. The topsoil shall be spread to a smooth compacted 
uniform thickness of not less than 4”.  

Fertilizer nutrients shall be applied in accordance with Section 252.03 of the Standard 
Specifications and shall be included in the cost for SODDING.  

Method of Measurement and Basis of Payment.  This work shall be measured in 
place and paid for at the contract unit price per square yard for SODDING. 

PAY ITEM #12 – INLET FILTERS 

Description.  This work shall consist of installing, maintaining and cleaning inlet filters 
as shown on the plans or as directed by the Engineer.  This work shall be in accordance 
with Section 280 of the Standard Specifications, except as modified herein. 

Contractor shall inspect and clean all inlet filters weekly, after every rainfall, and 
additionally as needed.  Maintenance and cleaning of inlet filters will not be paid for 
separately but shall be included in the cost of this work. 

Method of Measurement and Basis of Payment.  This work shall be measured and 
paid for at the contract unit price per each for INLET FILTERS. 

PAY ITEM #14 – BITUMINOUS MATERIALS (TACK COAT) 

Description.  This work shall consist of the preparation and application of bituminous 
tack coat on concrete or HMA bases prior to HMA placement.  This work shall be in 
accordance with Section 406 of the Standard Specifications, except as modified herein. 

Bituminous tack coat shall be placed at least one hour in advance of the placement of 
HMA, but no more than 48 hours in advance of the placement of HMA.  If Contractor 
places tack coat more than 48 hours in advance of the placement of HMA, the tack coat 
will not be measured for payment, and Contractor will place tack coat again in 
accordance with this provision.  Tack coat shall not be placed on weekends or on 
holidays unless permitted by the Engineer.  Tack coat shall not be placed before NOT 
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weekends or holidays when placement of HMA is not expected to take place until after 
the weekend or holiday, unless permitted by the Engineer. 

Basis of Payment.  This work will be paid for at the contract unit price per pound for 
BITUMINOUS MATERIALS (TACK COAT). 

PAY ITEM #17 & 18 – PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT 

Description.  This work shall consist of placing Portland Cement Concrete driveway 
pavement on a compacted aggregate base course in accordance with Sections 351 and 
423 of the Standard Specifications, and as specified herein.  

Residential driveway installation shall include Portland Cement Concrete installed to a 
minimum thickness of 6-inches and the placement and compaction of 4-inches of 
Aggregate Base Course, Type B on a compacted subgrade. Commercial driveway 
installation shall include Portland Cement Concrete installed to a minimum thickness of 
8-inches and the placement and compaction of 6-inches of Aggregate Base Course, 
Type B on a compacted subgrade. The installation of all Aggregate Base Course shall 
be included in the cost of this item.  

If filling is required in the driveway subgrade, it shall consist of placing and compacting 
an approved granular material to the satisfactions of the ENGINEER. Any required filling 
shall be included in the cost of this item.  

All framing shall be set to final grade of the pour. No angle irons will be allowed. No 
watering cans shall be allowed on site.  
 
The finish of the driveway shall match the driveway behind of the sidewalk.  Where the 
finish behind the sidewalk is “california” or “letter box”, the contractor shall match this 
finish on the new apron.  It shall be the contractor’s responsibility to verify the finish at 
each location.  Installation of this finish shall be considered included in the cost of this 
item. 

Method of Measurement and Basis of Payment.  This work shall be measured in 
place and paid for at the contract unit price per square yard for PORTLAND CEMENT 
CONCRETE DRIVEWAY PAVEMENT, thickness specified.  

PAY ITEM #19 & 20 – PORTLAND CEMENT CONCRETE SIDEWALK 

Description.  This work shall consist of placing either 5-inches or 8-inches of Portland 
Cement Concrete sidewalk on a compacted subbase in accordance with Sections 311 
and 424 of the Standard Specifications, and as specified herein.  
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Except for locations adjacent to commercial driveways, sidewalk installation shall 
include Portland Cement Concrete installed to a minimum thickness of 5-inches and the 
placement and compaction of 4-inches of Subbase Granular Material, Type B on a 
compacted subgrade. Sidewalk thickness shall be increased to 6-inches when placed 
adjacent to residential driveways. Increasing sidewalk thickness at residential driveways 
shall not be paid for separately, but included in the cost of this item.  
 
At locations adjacent to commercial driveways as shown on the plans or directed by the 
ENGINEER, sidewalk installation shall include Portland Cement Concrete installed to a 
minimum thickness of 8-inches and the placement and compaction of 6-inches of 
Subbase Granular Material, Type B on a compacted subgrade.  
 
The installation of Subbase Granular Material, Type B shall be included in the cost of 
the sidewalk.  
 
If filling is required in the sidewalk subgrade, it shall consist of placing and compacting 
an approved granular material to the satisfaction of the ENGINEER. Any required filling 
shall be included in the cost of the sidewalk. 
 
All framing shall be set to final grade of the pour. No angle irons will be allowed. No 
watering cans shall be allowed on site.  
 
Method of Measurement.  Portland Cement Concrete Sidewalk shall be measured for 
payment in place, and the area computed in square feet.  
 
Basis of Payment.  This work will be paid for at the contract unit price per square feet 
for PORTLAND CEMENT CONCRETE SIDEWALK, of the thickness specified.  

PAY ITEM #21 – DETECTABLE WARNINGS 

Description.  This work shall consist of installing detectable warnings.  This work shall 
be in accordance with Section 424 of the Standard Specifications, except as modified 
herein. 

Detectable warnings shall be installed at curb ramps and other locations where 
pedestrians are required to cross a hazardous vehicular way.  Detectable warnings shall 
also be installed at alleys and commercial entrances where permanent traffic control 
devices are present. 

Materials.  Detectable warnings shall be pre-cast tiles.  Installation shall be 
cast-in-place.  Surface mounted applications will not be permitted.  Detectable warnings 
shall be red in color.  Detectable warning tiles shall be either rectangular or radial in 
shape as shown on the plans or as directed by the Engineer.  The product or products 
to be used for detectable warnings shall be approved by the Engineer prior to use. 
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Construction.  Installation shall be according to the manufacturer’s specifications and 
as directed by the Engineer. 

Where a curb ramp is 5 ft. in width or less and a rectangular detectable warning tile is to 
be used, the installation shall consist of a single detectable warning tile.  If a pre-cast 
detectable warning tile is not manufactured in the width of the curb ramp, a larger 
detectable warning tile shall be furnished and shall be cut to the width of the curb ramp. 

Installation of multiple detectable warning tiles at a single curb ramp will only be 
permitted where a curb ramp exceeds 5 ft. in width or where radial detectable warning 
tiles are to be used.  Where multiple detectible warning tiles are permitted at a single 
curb ramp, they shall be mechanically joined prior to installation. 

Method of Measurement.  Detectable warnings will be measured for payment in place 
and the area computed in square feet. 

Basis of Payment.  This work will be paid for at the contract unit price per square foot 
for DETECTABLE WARNINGS. 

PAY ITEM #22 – PAVEMENT REMOVAL 

Description.  This work shall consist of the removal and disposal of existing pavement, 
including all necessary excavation, as shown on the plans or as directed by the 
Engineer. This work shall be completed in accordance with Sections 202 and 440 of the 
Standard Specifications, except as modified herein.  

Pavement removal shall include the removal of the entire existing pavement section and 
excavation (including stone, earth, clay, etc.) required to get down to the proper 
elevation for aggregate base course installation.    

Method of Measurement and Basis of Payment.  This work shall be measured and 
paid for at the contract unit price per square yard for PAVEMENT REMOVAL.  

PAY ITEM #24 – DRIVEWAY PAVEMENT REMOVAL 

Description.  This work shall consist of the removal and disposal of existing driveway 
pavement, including all necessary excavation, as shown on the plans or as directed by 
the Engineer. This work shall be completed in accordance with Sections 202 and 440 of 
the Standard Specifications, except as modified herein.  

Driveway pavement removal shall include the removal of existing driveway pavement 
and base course to meet the proposed lines and grades shown on the plans and as NOT 
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directed by the Engineer. All excavation and base course removal required shall be 
included in this item.  

Method of Measurement and Basis of Payment.  This work shall be measured and 
paid for at the contract unit price per square yard for DRIVEWAY PAVEMENT 
REMOVAL.  

PAY ITEM #25 – CURB REMOVAL 

Description.  This work shall consist of the removal and disposal of existing curb, 
including all necessary excavation, as shown on the plans or as directed by the 
Engineer. This work shall be in accordance with Sections 202 and 440 of the Standard 
Specifications, except as modified herein.  

Excavation will not be paid for separately but shall be included in the cost of this item. 
The Contractor shall excavate all material necessary to build the proposed curb 
subbase in accordance with Section 202 of the Standard Specifications. Excavated 
material will not be permitted to be stockpiled behind the curb.  

Method of Measurement and Basis of Payment.  This work shall be measured and 
paid for at the contract unit price per lineal foot of CURB REMOVAL.  

PAY ITEM #26 – COMBINATION CURB AND GUTTER REMOVAL 

Description.  This work shall consist of the removal and disposal of existing curb and 
gutter, including all necessary excavation and pavement removal, as shown on the 
plans or as directed by the Engineer. This work shall be in accordance with Sections 
202 and 440 of the Standard Specifications, except as modified herein.  

Excavation will not be paid for separately but shall be included in the cost of this item. 
The Contractor shall excavate all material necessary to build the proposed curb and 
gutter subbase in accordance with Section 202 of the Standard Specifications. 
Excavated material will not be permitted to be stockpiled behind the curb.  

Existing pavement adjacent to the curb and gutter removal operations shall be removed 
as necessary to facilitate construction of the proposed curb and gutter. Pavement 
removal required by curb and gutter removal operations shall be include in the cost of 
this item.  

Method of Measurement and Basis of Payment.  This work shall be measured and 
paid for at the contract unit price per lineal foot of COMBINATION CURB AND GUTTER 
REMOVAL.  NOT 
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PAY ITEM #27 – SIDEWALK REMOVAL 

Description.  This work shall consist of the removal and disposal of existing sidewalk at 
locations shown on the plans or as directed by the Engineer. This work shall be 
completed in accordance with Sections 202 and 440 of the Standard Specifications, 
except as modified herein.  

Excavation will not be paid for separately but shall be included in the cost of this item. 
The Contractor shall excavate all material necessary to meet the lines and grades 
shown on the plans and as directed by the Engineer.  Additional excavation required to 
comply with ADA requirements shall be included in the cost of this item.  

Method of Measurement and Basis of Payment.  This work shall be measured and 
paid for at the contract unit price per square foot for SIDEWALK REMOVAL.  

PAY ITEM #28 – AGGREGATE SHOULDER, TYPE A 

Description.  This work shall consist of furnishing and placing new aggregate shoulder 
material at locations shown the plans or as directed by the Engineer. This work shall be 
completed in accordance with Section 481 of the Standard Specifications, and as 
specified herein.  

A minimum two-inch lift of aggregate shall be furnished and placed over the existing 
aggregate shoulder located at the Sugar Creek Golf Course Parking Lot. The 
CONTRACTOR shall fill any holes, depressions or loose spots with additional material, 
prior to placing the two-inch lift. The aggregate shoulders shall be compacted in 
accordance with Section 481. 

Any clearing of ground vegetation required to place the aggregate should shall be 
included in the cost of this item.  

Method of Measurement and Basis of Payment.  This work shall be measured and 
paid for at the contract unit price per square yard for AGGREGATE SHOULDER, TYPE 
A.  

PAY ITEM #29 – DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED 

Description.  This work shall consist of adjusting domestic water service boxes to 
match the proposed finished grade as directed by the ENGINEER, in accordance with 
Section 565 of the STANDARD SPECIFICATIONS. NOT 
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Top sections, extensions and/or caps compatible with the existing box, may be required 
to adjust the box to the final grade. Replacement of damaged caps shall be considered 
included in this item.  

For boxes which are located in sidewalks or driveways constructed as part of this 
improvement, the CONTRACTOR is responsible for confirming all caps and bolts can 
be opened after the concrete or asphalt has been placed. The CONTRACTOR shall 
confirm each roundway is keyable. If the CONTRACTOR cannot key the roundway, he 
shall notify the ENGINEER. After the work has been completed, the CONTRACTOR 
shall open each box in the presence of the ENGINEER. 

Method of Measurement and Basis of Payment.  This work shall be measured and 
paid for at the contract unit price per each for DOMESTIC WATER SERVICE BOXES 
TO BE ADJUSTED. 

PAY ITEM #30 – CATCH BASINS, TYPE C 

Description.  This work shall consist of constructing Catch Basins, Type C at locations 
shown on the plans in accordance with the detail on the plan and Section 602 of the 
Standard Specifications, except as modified herein.  

The CONTRACTOR is responsible for tying in all existing storm sewers to the proposed 
structure.  Up to 5 feet of new sewer (if required) for each existing sewer tying into the 
proposed structure shall be considered included in the cost of this item.  Connections to 
existing storm sewers should be made using non-shear mission couplings.  The 
Contractor shall be responsible for verifying the size, inverts and locations of the 
existing sewers to be connected to the proposed structure.  Any existing storm sewers 
that are damaged during construction shall be replaced in kind by the CONTRACTOR 
at no cost to the VILLAGE. The pipe, couplings, and trench backfill shall be included in 
the cost of the structure and will not be paid for separately. 

When a proposed catch basin is to be installed at the location of an existing drainage 
structure, the removal of the existing structure shall be included in this item.  

Removing existing drainage structures shall consist of the removal and disposal of 
existing catch basins and inlets in accordance with Section 605 of the Standard 
Specifications. The word STRUCTURE shall be understood to mean catch basins and 
inlets as the case may be. 

Method of Measurement and Basis of Payment.  This work shall be measured and 
paid for per each for CATCH BASINS, TYPE C, frame and grate specified.  NOT 
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PAY ITEM #31 – INLETS, TYPE A 

Description.  This work shall consist of constructing Inlets, Type A at locations shown 
on the plans in accordance with the detail on the plan and Section 602 of the Standard 
Specifications, except as modified herein.  

The CONTRACTOR is responsible for tying in all existing storm sewers to the proposed 
structure.  Up to 5 feet of new sewer (if required) for each existing sewer tying into the 
proposed structure shall be considered included in the cost of this item.  Connections to 
existing storm sewers should be made using non-shear mission couplings.  The 
Contractor shall be responsible for verifying the size, inverts and locations of the 
existing sewers to be connected to the proposed structure.  Any existing storm sewers 
that are damaged during construction shall be replaced in kind by the CONTRACTOR 
at no cost to the VILLAGE. The pipe, couplings, and trench backfill shall be included in 
the cost of the structure and will not be paid for separately. 

When a proposed inlet is to be installed at the location of an existing drainage structure, 
the removal of the existing structure shall be included in this item.  

Removing existing drainage structures shall consist of the removal and disposal of 
existing catch basins and inlets in accordance with Section 605 of the Standard 
Specifications. The word STRUCTURE shall be understood to mean catch basins and 
inlets as the case may be. 

Method of Measurement and Basis of Payment.  This work shall be measured and 
paid for per each for INLETS, TYPE A, frame and grate specified.  

PAY ITEM #36 – CONCRETE CURB, TYPE B 

Description.  This work shall consist of the construction of concrete curb, type b, 
including all necessary embankment as shown on the plans or as directed by the 
Engineer.  This work shall be in accordance with the detail in the plans and 
Sections 606, 205, and 311 of the Standard Specifications, except as modified herein. 

Backfill behind the proposed back of curb shall be in accordance with Section 205 of the 
Standard Specifications.   

Concrete curb shall be constructed on a prepared base of mechanically compacted 
crushed aggregate of CA-6 gradation having a minimum compacted thickness of 4 in. 

Wood forms shall be used.  Forms constructed of steel or Masonite will not be 
permitted.  Forms for radius sections of the combination concrete curb and gutter shall 
be constructed of 1 in. thick wood boards. NOT 
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The height of the curb head may vary as shown on the plans or as directed by the 
Engineer.  Variations in the height of the curb head will not be paid for separately but 
shall be included in the cost of this item. The CONTRACTOR is responsible for 
matching the existing dimensions of the adjacent concrete curb when applicable.  

Expansion joints shall be constructed at 60 ft. maximum centers.  Expansion joints shall 
also be constructed at all construction joints, all points of curvature, all points of 
tangency, within 5’ on either side of all curb structure castings, and at additional 
locations as directed by the Engineer.  Expansion joints shall consist of a 1 in. thick 
preformed bituminous expansion joint filler that extends the full cross section of the 
combination concrete curb and gutter.  Expansion joint filler material that is larger than 
the cross section of the combination concrete curb and gutter shall be cut to the exact 
cross section of the combination concrete curb and gutter.  Expansion joints shall have 
two 18 in. long, No. 6 non-deformed epoxy-coated steel dowel bars placed at 
mid-depth.  The dowel bars shall have a greased plastic expansion cap placed on one 
end of each dowel bar a minimum of 1 in. from the end of the dowel bar. 

Where proposed concrete curb is to be constructed abutting existing concrete curb, the 
dowel bars shall be drilled into the existing concrete curb.  This work will not be paid for 
separately but shall be included in the cost of this item. 

Contraction joints shall be constructed at 15 ft. maximum centers.  Where the location of 
a contraction joint coincides with the location of an expansion joint, the contraction joint 
may be omitted at the discretion of the Engineer.  Contraction joints shall be tooled and 
sawed.  Sawing of contraction joints shall commence as soon as the concrete has 
hardened sufficiently to permit sawing without excessive raveling, but in no case shall 
sawing commence less than 4 hours or more than 24 hours after the concrete is placed.  
Sawing of contraction joints shall be to a depth equal to 1/3 the thickness of the gutter 
flag and to a width of not less than 1/8 in.  Contraction joints shall be sealed according 
to Article 420.12, except that joints shall be sealed with polysulfide or polyurethane joint 
sealant. 

If Contractor fails to construct joints in accordance with the requirements of this 
provision and the curb cracks, the Contractor shall remove and replace the affected 
section of concrete curb extending the full length between the two adjacent joints on 
either side of the crack.  This work will not be paid for but shall be at the Contractor’s 
expense. 

Upon removal of the forms from the back of the concrete curb, excavated areas behind 
the concrete curb shall be immediately backfilled.  Areas where pavement or sidewalks 
are to be constructed shall be backfilled with crushed aggregate of CA-6 or CA-7 
gradation and mechanically compacted.  Areas where topsoil and sodding are to be 
placed shall be backfilled with non-organic material acceptable to the Engineer.  This 
work will not be paid for separately but will be included in the cost of this item. NOT 
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Basis of Payment.  This work will be paid for at the contract unit price per foot for 
CONCRETE CURB, TYPE B. 

PAY ITEM #37 & 38 – COMBINATION CONCRETE CURB AND GUTTER 

Description.  This work shall consist of the construction of combination concrete curb 
and gutter, type specified, including all necessary embankment as shown on the plans 
or as directed by the Engineer.  This work shall be in accordance with the detail in the 
plans and Sections 606, 205, and 311 of the Standard Specifications, except as 
modified herein. 

Backfill behind the proposed back of curb shall be in accordance with Section 205 of the 
Standard Specifications.   

Combination concrete curb and gutter shall be constructed on a prepared base of 
mechanically compacted crushed aggregate of CA-6 gradation having a minimum 
compacted thickness of 4 in. 

Wood forms shall be used.  Forms constructed of steel or Masonite will not be 
permitted.  Forms for radius sections of the combination concrete curb and gutter shall 
be constructed of 1 in. thick wood boards. 

The height of the curb head may vary as shown on the plans or as directed by the 
Engineer.  Variations in the height of the curb head will not be paid for separately but 
shall be included in the cost of this item. 

Where combination concrete curb and gutter is constructed across driveways, alleys, 
sidewalk curb ramps, or other designated areas, the top of the curb shall be depressed 
according to the details shown on the plans or as directed by the Engineer.  The 
transition from full height curb to depressed curb shall be made over a distance equal to 
at least four times the difference in height between the full height curb and the 
depressed curb. 

Where combination concrete curb and gutter is constructed across sidewalk curb 
ramps, the depressed curb shall be in compliance with all applicable requirements of 
the Americans with Disabilities Act (ADA) and the Proposed Guidelines for Accessible 
Rights-of-Way (PROWAG). 

Expansion joints shall be constructed at 60 ft. maximum centers.  Expansion joints shall 
also be constructed at all construction joints, all points of curvature, all points of 
tangency, within 5’ on either side of all curb structure castings, and at additional 
locations as directed by the Engineer.  Expansion joints shall consist of a 1 in. thick 
preformed bituminous expansion joint filler that extends the full cross section of the 
combination concrete curb and gutter.  Expansion joint filler material that is larger than 
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the cross section of the combination concrete curb and gutter shall be cut to the exact 
cross section of the combination concrete curb and gutter.  Expansion joints shall have 
two 18 in. long, No. 6 non-deformed epoxy-coated steel dowel bars placed at 
mid-depth.  The dowel bars shall have a greased plastic expansion cap placed on one 
end of each dowel bar a minimum of 1 in. from the end of the dowel bar. 

Where proposed combination concrete curb and gutter is to be constructed abutting 
existing combination concrete curb and gutter, the dowel bars shall be drilled into the 
existing combination concrete curb and gutter.  This work will not be paid for separately 
but shall be included in the cost of this item. 

Contraction joints shall be constructed at 15 ft. maximum centers.  Where the location of 
a contraction joint coincides with the location of an expansion joint, the contraction joint 
may be omitted at the discretion of the Engineer.  Contraction joints shall be tooled and 
sawed.  Sawing of contraction joints shall commence as soon as the concrete has 
hardened sufficiently to permit sawing without excessive raveling, but in no case shall 
sawing commence less than 4 hours or more than 24 hours after the concrete is placed.  
Sawing of contraction joints shall be to a depth equal to 1/3 the thickness of the gutter 
flag and to a width of not less than 1/8 in.  Contraction joints shall be sealed according 
to Article 420.12, except that joints shall be sealed with polysulfide or polyurethane joint 
sealant. 

If Contractor fails to construct joints in accordance with the requirements of this 
provision and the curb cracks, the Contractor shall remove and replace the affected 
section of combination concrete curb and gutter extending the full length between the 
two adjacent joints on either side of the crack.  This work will not be paid for but shall be 
at the Contractor’s expense. 

Upon removal of the forms from the back of the combination concrete curb and gutter, 
excavated areas behind the combination concrete curb and gutter shall be immediately 
backfilled.  Areas where pavement or sidewalks are to be constructed shall be backfilled 
with crushed aggregate of CA-6 or CA-7 gradation and mechanically compacted.  Areas 
where topsoil and sodding are to be placed shall be backfilled with non-organic material 
acceptable to the Engineer.  This work will not be paid for separately but will be included 
in the cost of this item. 

At locations where combination concrete curb and gutter is constructed adjacent to 
pavement that will not be reconstructed, the area between the edge of the existing 
pavement and the face of the new gutter shall be cleaned of all loose material and filled 
with Class SI concrete to a minimum 6-inch width. The concrete shall extend from the 
pavement subgrade to 2-inches below the existing pavement surface. The edge of the 
existing pavement shall be saw cut prior to placing the concrete. This work shall not be 
paid for separately, but shall be included in the cost of the combination curb and gutter. 
The adjacent pavement surface shall then be removed to a depth of 2” and replaced 
with hot-mix asphalt surface course. The hot-mix asphalt surface removal and surface 
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course shall be paid for separately. The maximum width of the hot-mix asphalt surface 
removal and replacement shall be 4 feet from the face of gutter.  

Basis of Payment.  This work will be paid for at the contract unit price per foot for 
COMBINATION CONCRETE CURB AND GUTTER, type specified. 

PAY ITEM #45 – EXPLORATION TRENCH, SPECIAL 

Description.  This work shall consist of constructing a trench for the purpose of locating 
an existing utility or utilities.  This work shall be in accordance with Section 213 of the 
Standard Specifications, except as modified herein. 

The exploration trench may be used to locate existing utilities regardless of whether the 
utilities are public or private; known or unknown; or marked or unmarked.  The 
exploration trench may also be used to determine the material type of existing utilities 
and to verify clearances between multiple utilities. 

The exploration trench shall be constructed at the locations shown on the plans or as 
directed by the Engineer.  The depth of the exploration trench shall vary as necessary, 
but shall be sufficient to locate the utility or utilities under investigation.  The width of the 
trench shall be sufficient to allow proper investigation of the entire trench. 

Method of Measurement.  The exploration trench will be measured for payment in feet 
of actual trench constructed. 

Basis of Payment.  This work will be paid for at the contract unit price per foot for 
EXPLORATION TRENCH, SPECIAL, regardless of the depth of the actual trench 
constructed. 

PAY ITEM #46, 47 & 48 – TEMPORARY ACCESS 

Description.  This work shall consist of the construction and maintenance of an 
aggregate base course for maintaining access to intersecting streets and driveways as 
specified in Article 107.09 of the STANDARD SPECIFICATIONS.  The CONTRACTOR 
shall provide access for all emergency vehicles and school buses, and to all abutting 
properties at all times during construction. 

Construction Requirements: The CONTRACTOR shall maintain ingress and egress 
to all abutting properties during construction operations when construction operations 
are not taking place directly in front of the property, except for a maximum period of 4 
calendar days after new concrete curb or driveway pavement is poured.  Residents 
shall be notified a minimum of 48 hours prior to this period.  Temporary driveways and 
entrances shall be constructed of aggregate in accordance with the applicable portions 
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of Section 351 of the STANDARD SPECIFICATIONS and to the dimensions determined 
by the ENGINEER.  The coarse aggregate shall be crushed stone or crushed gravel, 
gradation CA-6. All adjacent properties shall have access at the end of each working 
day. 

Maintenance shall consist of placing and compacting additional aggregate of the same 
type and gradation as the base aggregate. 

After these driveway aprons have served their purpose, the suitable aggregate shall be 
removed, and, at the direction and approval of the ENGINEER, utilized for other 
purposes, such as aggregate base course for driveways, and embankment construction 
or other driveway aprons or otherwise disposed of as specified in Article 202.03 of the 
Standard Specifications. 

Method of Measurement and Basis of Payment: This work will be paid for at the 
contract unit price per each for TEMPORARY ACCESS (PRIVATE ENTRANCE), 
TEMPORARY ACCESS (COMMERCIAL ENTRANCE), or TEMPORARY ACCESS 
(ROAD). TEMPORARY ACCESS will only be measured and paid for once during 
construction. If work requires the temporary removal of aggregate for temporary access, 
it shall be stockpiled and replaced at the end of each working day at no additional cost 
to the Village.  

PAY ITEM #49 – TRAFFIC CONTROL AND PROTECTION (SPECIAL) 

Traffic control shall be in accordance with the applicable sections of the Standard 
Specifications, the “Illinois Manual on Uniform Traffic Control Devices for Streets and 
Highways”, any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein.  

Special attention is called to Article 107.09 of the Standard Specification and the 
following Highway Standards, Details, Quality Standard for Work Zone Traffic Control 
Devices, Recurring Special Provisions and Special Provisions contained herein, relating 
to traffic control. 

The Contractor shall contact the VILLAGE at least 72 hours in advance of beginning 
work. 

STANDARDS: 701301-04, 701501-06, 701801-06, 701901-07 

DETAILS: Traffic Control and Protection for Sideroads, Intersections, and Driveways 
(TC-10), District One Typical Pavement Marking (TC-13) 

SPECIAL PROVISIONS: Maintenance for Roadways, Work Zone Traffic Control, and 
Flaggers in Work Zones.  
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Basis of Payment.  This work shall be paid for at the contract unit price per lump sum 
for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 

PAY ITEM #51 – DRAINAGE & UTILITY STRUCTURES TO BE ADJUSTED 

Description.  This work shall consist of adjusting catch basins, manholes, valve vaults, 
water valves and inlets with their existing frame, in accordance with Section 602 of the 
Standard Specifications and as specified herein. The word STRUCTURE shall be 
understood to mean catch basin, manhole, valve vault, water valve or inlet as the case 
may be. 

At locations shown on the plans or as directed by the Engineer, structures shall be 
adjusted with new frame and grates. New frame and grates will be paid for separately.  

Each structure adjustment shall be limited to two adjustment rings. The final ring and 
rings under 2” on all drainage adjustments shall be rubber. The CONTRACTOR shall 
place a continuous strip 3/8” thick of polyurethane sealer/adhesive between the PCC 
structure or PCC ring and the bottom of the rubber ring. The CONTRACTOR shall also 
place a continuous strip 3/8” thick of polyurethane sealer/adhesive between the top of 
the rubber ring and the bottom of the frame. 

Hydraulic cement shall be used in the adjustment of said structure to seal the outside of 
the adjustment rings and under the frame.  

Basis of Payment.  This work will be measured and paid for at the contract unit price 
per each for DRAINAGE & UTILITY STRUCTURES TO BE ADJUSTED. 

PAY ITEM #52 – DRAINAGE & UTILITY STRUCTURES TO BE RECONSTRUCTED 

Description.  This work shall consist of reconstructing catch basins, manholes, valve 
vaults, water valves, and inlets with their existing frame and grate in accordance with 
Section 602 of the Standard Specifications and as specified herein. The word 
STRUCTURE shall be understood to mean catch basin, manhole, valve vault, water 
valve or inlet as the case may be. 

At locations shown on the plans or as directed by the Engineer, structures shall be 
adjusted with new frame and grates. New frame and grates will be paid for separately.  

This item includes the cost of a new precast cone section or flat stab top.  

Each structure being reconstructed shall be limited to two adjustment rings. The final 
ring and rings less than 2” on all drainage adjustments/reconstructions shall be rubber. 
The CONTRACTOR shall place a continuous strip 3/8” thick of polyurethane 
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sealer/adhesive between the PCC structure or PCC ring and the bottom of the rubber 
ring. The CONTRACTOR shall also place a continuous strip 3/8” thick of polyurethane 
sealer/adhesive between the top of the rubber ring and the bottom of the frame. 

Hydraulic cement shall be used in the adjustment of said structure to seal the outside of 
the adjustment rings and under the frame. 

Basis of Payment. This work will be paid for at the contract unit price per each for 
DRAINAGE & UTILITY STRUCTURES TO BE RECONSTRUCTED. 

PAY ITEM #53 & 54 – HOT-MIX ASPHALT DRIVEWAY PAVEMENT 

Description.  Work under this item consists of construction of new HMA driveway 
pavement at locations shown on the plans, or as directed by the ENGINEER, in 
accordance with Sections 301, 351, 406 and 423 of the Standard Specifications and as 
directed by the ENGINEER. 

CONTRACTOR shall place embankment or excavate in accordance with Sections 202 
and 205 of the Standard Specifications in order to achieve the required finished grades. 

Residential driveway pavement shall consist of 1 lift of 2 ½” HMA Binder Course, IL-
19.0, N50, and 1 lift of 1 ½” HMA Surface Course, Mix D, N50 for a total of 4” of HMA 
and 6” of mechanically compacted Aggregate Base Course, Type B.  

Commercial driveway pavement shall consist of 1 lift of 4” HMA Binder Course, IL-19.0, 
N50, and 1 lift of 2” HMA Surface Course, Mix D, N50 for a total of 6” of HMA and 8” of 
mechanically compacted Aggregate Base Course, Type B.  

All excavation, embankment, HMA Surface Course, HMA Binder Course, and aggregate 
base course will not be paid for separately but shall be included in this pay item.  

Basis of Payment.  This work shall be measured in place and paid for at the contract 
unit price per square yard for HOT-MIX ASPHALT DRIVEWAY PAVEMENT, thickness 
specified.  

PAY ITEM #55 – BRICK DRIVEWAY REMOVAL AND REPLACEMENT 

Description.  This work shall consist of removing an existing brick driveway, cleaning 
and storing the bricks, excavating or placing embankment to meet the lines and grades 
shown on the plans, and replacing the bricks in the original pattern to the satisfaction of 
the Engineer. This work shall be completed in accordance with Sections 301 and 440 of 
the Standard Specifications, and as directed by the Engineer.  NOT 
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If the Contractor removes or damages the existing driveway outside the limits 
designated by the Engineer, the Contractor will be required to remove and replace that 
portion at the Contractor’s own expense to the satisfaction of the Engineer.  The 
existing material shall be carefully stored and replaced after the adjacent curb and 
gutter or sidewalk is completed.  In some locations, the Contractor may have to provide 
additional material.  The additional brick, pavers or flagstone must match the existing 
material and be approved by the Engineer before installation.  The Contractor shall 
provide a 4” thick sand base or match the thickness of the existing base, whichever is 
greater.  This work will not be paid for separately but shall be included in this pay item. 

All excavation, embankment, brick, stone, aggregate base course, sand, and any other 
material required to match the existing brick driveway shall be included BRICK 
DRIVEWAY REMOVAL AND REPLACEMENT.  

Method of Measurement and Basis of Payment.  This work shall be measured and 
paid for at the contract unit price per square yard for BRICK DRIVEWAY REMOVAL 
AND REPLACEMENT. 

PAY ITEM #56 – BRICK PAVER REMOVAL 

Description.  This work shall consist of removing an existing brick paver walkway, 
cleaning and storing the bricks at a location determined by the engineer, excavating or 
placing embankment to meet the lines and grades shown on the plans, and preparing 
the ground surface for landscape restoration to the satisfaction of the Engineer. This 
work shall be completed in accordance with Sections 301 and 440 of the Standard 
Specifications, and as directed by the Engineer.  

If the Contractor removes or damages the existing brick pavers outside the limits 
designated by the Engineer, the Contractor will be required to remove and replace that 
portion at the Contractor’s own expense. Once removed, the existing material shall be 
carefully stored at a location determined by the Engineer. Unless otherwise directed by 
the Engineer, the brick shall remain the property of property owner. If individual bricks 
are damaged during removal, the Contractor shall be responsible to furnish new 
individual bricks at the Contractor’s own expense. The additional brick, pavers or 
flagstone must match the existing material and be approved by the Engineer.   

All excavation, embankment, brick, stone, and any other material required to complete 
the work as specified shall be included BRICK PAVER REMOVAL.  

Method of Measurement and Basis of Payment.  This work shall be measured and 
paid for at the contract unit price per square yard for BRICK PAVER REMOVAL. 
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PAY ITEM #57 – STRUCTURE TO BE REMOVED 

Description.  This work shall consist of removing and disposing of existing manholes, 
catch basins, and inlets in accordance with Section 605 of the Standard Specifications 
and as specified herein. The word STRUCTURE shall be understood to mean 
manholes, catch basins and inlets as the case may be. Removal of existing structures in 
locations where new structures are to be installed shall be included in the cost of the 
proposed structure.  

Construction Requirements.  In addition to the requirements of Article 605.03 of the 
Standard Specifications, the Contractor shall saw cut a square area around the 
structure to be removed of sufficient size to remove the structure. Excavated areas 
around the structure shall be backfilled with mechanically compacted CA-6.  This 
backfill shall be included in the cost for STRUCTURE TO BE REMOVED. 

Method of Measurement and Basis of Payment.  This work shall be measured and 
paid for at the contract unit price per each for STRUCTURES TO BE REMOVED.  

PAY ITEM #58 – STORM SEWERS, CLASS B (PVC), 6” 

Description.  This work shall consist of constructing Polyvinyl Chloride (PVC) pipe 
storm sewers on granular bedding as shown on the plans in accordance with the detail 
in the plans, Sections 550 and 1040.03 of the Standard Specifications, and as specified 
herein.  

Materials.  Storm sewers shall be Polyvinyl Chloride (PVC) SDR 26 pipe in accordance 
with ASTM D2241 and Section 1040.03 of the Standard Specifications. Bedding 
material shall be crushed gravel or stone meeting gradation CA-7 or CA-11.  

Construction Requirements.  Storm sewers shall be installed on a minimum of 4-
inches of granular bedding. Once the pipe has been installed the Contractor shall place 
bedding to 12-inches over the crown of the pipe. Bedding material will not be paid for 
separately but shall be included in the cost of this item. The Contractor shall connect the 
proposed storm sewer to existing storm sewer or a drainage structure at the direction of 
the Engineer. The method of connection shall be approved by the Engineer prior to 
construction. The connection of the proposed storm sewer to the drainage system shall 
be included in the cost of the proposed pipe. 

If required by the Engineer, the Contractor shall stabilize the trench bottom by replacing 
unsuitable material with CA-1 limestone. This will not be paid for separately but shall be 
included in this item. 

Trench backfill shall be placed over the bedding material and shall be paid for as 
TRENCH BACKFILL.  
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Method of Measurement and Basis of Payment.  This work shall be measured and 
paid for at the contract unit price per lineal foot for STORM SEWERS, CLASS B (PVC), 
6”.  

PAY ITEM #59 – SANITARY MANHOLE, TYPE A, 4’-DIAMETER, TYPE 1 FRAME, 
CLOSED LID 

Description.  This work shall consist of constructing manholes, together with the 
necessary cast iron frames and lids, in accordance with the detail in the plans and 
Section 602 of the STANDARD SPECIFICATIONS, except as specified herein. 

Manholes constructed over proposed or existing sanitary sewers and which are 
indicated on the plans as sanitary manholes shall be provided with rubber gasketed 
couplings to ensure a watertight seal between pipe and manhole.  The rubber gasketed 
couplings shall conform to ASTM Specification C-923.  Manholes shall be provided with 
epoxy coated cast iron steps on 16" centers from frame to invert.  The outside of the 
manhole shall be coated with a waterproofing membrane and external sealing bands 
conforming to ASTM C-877.  The seal between the pipe and the structure to be bound 
by water tight hydraulic cement. The rubber gasketed couplings, waterproof coating, 
chimney seal, and steps shall be included in the cost of manholes and will not be paid 
for separately. 

Manholes constructed in a location where an existing manhole was removed shall 
include five feet of pipe for each existing pipe location. Sanitary sewer pipe shall be 
PVC, SDR 26 conforming to ASTM D2241 or ductile iron, class 52, connections shall be 
made with non-shear mission couplings.  The pipe, collar, couplings, and trench backfill 
shall be included in the cost of manholes and will not be paid for separately. 

When a proposed manhole is to be installed at the location of an existing manhole, the 
removal of the existing structure shall be included in this item. Removing existing 
manholes shall consist of the removal and disposal of existing manholes in accordance 
with Section 605 of the Standard Specifications.  

Method of Measurement and Basis of Payment.  This work shall be paid for at the 
Contract unit price per each for SANITARY MANHOLE, TYPE A, 4’ DIAMETER, TYPE 
1 FRAME, CLOSED LID. 

PAY ITEM #60 – SANITARY SERVICE CONNECTION 

Description.  This work shall consist of replacing existing sanitary service connections 
at locations of sanitary service removal and replacement.  The work shall be done in 
accordance with applicable portions of Section 563 of the Standard Specifications and 
as specified herein. 
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The exact locations of existing sewer and sewer connections are to be verified in the 
field by the CONTRACTOR.  The Village will not mark locations of existing sanitary 
services.   

The CONTRACTOR shall install a new polyvinyl chloride tee fitting at the location of the 
connection to the existing sewer main, and shall remove and replace, if necessary, a 
sufficient length of existing service pipe to re-establish the service.  All connections to 
existing pipes shall be made with non-shear mission couplings.  The couplings shall be 
equipped with stainless steel bands.  All associated costs shall be included in the 
contract unit price for the sanitary sewer service connection. 

Basis of Payment.  This work will be paid for at the contract unit price per each for 
SANITARY SERVICE CONNECTION. 

PAY ITEM #61 – SANITARY SERVICE REPLACEMENT 

Description:  This work shall consist of the complete removal or abandonment of 
existing service as directed by the ENGINEER and replacing and reconnecting a new 
PVC SDR-26 (ASTM D2241) sanitary service to the existing sanitary sewer.   

New sanitary service pipe should be cut in cleanly at the minimum distance from the 
conflicting improvement that provides for elimination of the conflict, or a location 
determined by the ENGINEER.  A rubber, non-shear mission coupling with stainless 
steel bands should be used to effect the connection between new service and existing 
service pipes.  

Sanitary services shall be connected to the existing sanitary sewer where shown on the 
plans.  The exact locations of existing sewer and sewer connections are to be verified in 
the field by the CONTRACTOR.  The Village will not mark locations of existing sanitary 
services, and the locating of existing services shall be the responsibility of the 
CONTRACTOR. The slope from the right-of-way to the sewer connection shall be 
continuous and constant, except as otherwise authorized by the ENGINEER.  The 
CONTRACTOR shall be responsible for verifying the elevation and slope of the 
proposed service prior to the installation of each service. 

The CONTRACTOR shall install a new polyvinyl chloride tee fitting at the location of the 
connection on the mainline sanitary sewer.  Installation of this fitting shall be paid for as 
SANITARY SERVICE CONNECTION.  The services shall be replaced from the new 
fitting at the mainline sanitary sewer to the right-of-way line, using SDR-26 polyvinyl 
chloride pipe conforming to ASTM D2241 of the same diameter as the existing 
connection.  The CONTRACTOR is to ensure positive flow from the right-of-way to the 
connection to the mainline sewer. NOT 
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Backfill shall be in accordance with Section 208 of the Standard Specifications and shall 
be paid for as TRENCH BACKFILL. 

Method of Measurement and Basis of Payment.  Pay limits for removal and 
replacement of sanitary services for this item shall extend from the connection at the 
sanitary main to the existing right-of-way.  This work will be measured and paid for at 
the contract unit price per foot for SANITARY SERVICE REPLACEMENT. 

PAY ITEM #62 – SANITARY SEWER SERVICE COMBINATION CLEANOUT CHECK 
VALVE 

Description.  This work shall consist of furnishing and installing a combination cleanout 
check valve on a new or existing sanitary sewer service line at the locations shown in 
the plans or as directed by the Engineer.  This work shall be in accordance with 
Section 563 of the Standard Specifications and with the Standard Specifications for 
Water and Sewer Construction in Illinois, except as modified herein. 

This work may consist of either the standalone installation of a combination cleanout 
check valve on an existing sanitary sewer service line, or the installation of a 
combination cleanout check valve on a new sanitary sewer service line in conjunction 
with the installation of the new sanitary sewer service line. 

Materials.  Combination cleanout check valves shall be RectorSeal Clean Check 
Extendable Backwater Valve, 6” PVC, Model #31805, or approved equal. 

Cleanout riser pipes shall be shall be polyvinyl chloride (PVC) of the diameter and type 
required. 

Sanitary sewer service line pipe shall be polyvinyl chloride (PVC) conforming to 
ASTM D-2241 with a Standard Dimension Ratio (SDR) equal to 26 and gasketed joints 
conforming to ASTM D-3212.  Sanitary sewer service line pipe shall be of the same 
diameter as the sanitary sewer service line on which the combination cleanout check 
valve is to be installed.  All supplied pipe shall be from the same manufacturer. 

Pipe couplings shall be Fernco Shielded RC Series Couplings, Mission Rubber 
Company Flex-Seal ARC Sewer Repair Couplings, or approved equal.  Pipe couplings 
shall be non-shear and shall be equipped with stainless steel bands. 

Construction.  The combination cleanout check valve shall be located a minimum of 
4 ft. behind the back of curb.  The height of the combination cleanout check valve riser 
pipe shall be such that the cap of the combination cleanout check valve is level with 
finished grade. NOT 
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The combination cleanout check valve shall be assembled and installed in accordance 
with the manufacturer’s specifications.  Contractor shall provide all materials, fittings, 
and adapters necessary to assemble the combination cleanout check valve and to 
connect it to the sanitary sewer service line. 

Following installation, the combination cleanout check valve shall be tested by the 
Contractor to confirm that there is positive flow through the sanitary sewer service line 
and combination cleanout check valve towards the sanitary sewer main. 

Excavation, bedding, and backfilling will not be paid for separately but shall be included 
in the cost of this work. 

Method of Measurement.  This work will be measured for payment as each 
combination cleanout check valve installed, regardless of the depth, whether the 
cleanout check valve is installed on an existing sanitary sewer service line or a new 
sanitary sewer service line, or any other factors.  No separate measurement will be 
made of pipe, fittings, couplings, other components. 

Basis of Payment.  This work will be paid for at the contract unit price per each for 
SANITARY SEWER SERVICE COMBINATION CLEANOUT CHECK VALVE. 

PAY ITEM #63 & 64 – WATER SERVICE CONNECTION 

Description.  This work shall consist of installing new copper water service connections 
and lines, complete in place from the water main to the existing water service line 
behind the curb stop, as shown on the plans or as directed by the Engineer.  This work 
shall be in accordance with Section 562 of the Standard Specifications and with the 
Standard Specifications for Water and Sewer Construction in Illinois, except as modified 
herein. 

Short service connections shall be defined as those services for properties which are 
located adjacent to the half of the right-of-way where the water main is located.  Long 
service connections shall be defined as those services for properties which are located 
adjacent to the half of the right-of-way opposite where the water main is located. 

Materials.  Water service line pipe shall be Type “K” seamless copper water tubing 
conforming to ASTM B88, of the diameter specified.  The pipe shall be marked with the 
manufacturer’s name or trademark and with markings indicating the type of the pipe. 

Corporation stops shall be Mueller 300 Ball Corporation Valve Model B-25000 with 
AWWA taper (Mueller “CC”) thread inlet and copper flare straight connection outlet. 

Curb stops shall be Mueller 300 Ball Curb Valve Model B-25154 with copper flare nuts 
on both ends, quarter turn check, and Minneapolis pattern thread top. 
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Curb boxes shall be Mueller extension type curb box Model H-10302 with Minneapolis 
pattern base, 1-½ in. inside diameter, and 2-½ in. base tapping diameter. 

Water service line couplings shall be Mueller H-15400 straight three-part unions with 
copper flare nuts on both ends, conforming to ANSI/AWWA C800, of the size needed. 

All materials furnished as a part of this work shall comply with the latest requirements of 
the Federal Safe Drinking Water Act. 

Construction.  Where an existing water service is to be replaced, the contractor shall 
expose and remove the existing corporation stop.  The contractor shall furnish a 
Smith-Blair circle repair sleeve of the appropriate diameter and of sufficient length and 
shall install it on the water main. 

Contractor shall make a new connection to the water main using a tapping machine 
satisfactory to the Engineer.  Contractor shall furnish and install a new corporation stop 
of the appropriate diameter on the water main.  The Engineer may require that the 
Contractor furnish and install a tapping sleeve of the appropriate size if needed. 

Contractor shall install a new water service line pipe from the corporation stop to the 
location of the existing curb box, or to such other location as shown in the plans or as 
directed by the Engineer.  A single piece of copper water tubing of sufficient length to 
extend the full distance from the water main to the curb stop shall be utilized.  Splicing 
of multiple sections of copper water tubing will not be permitted. 

The new water service line and all components shall be installed a minimum of 5.5 ft. 
below finished grade.  Where other utilities are encountered, the new water service line 
shall be located so that a minimum of 1 ft. of clearance exists in all directions between 
the new water service line and all other utilities.  Where the new water service line 
crosses other utilities, if installation of the new water service line above the utility being 
crossed would result in any portion of the new water service line being less than 5.5 ft. 
below finished grade, the new water service line shall be installed below the utility being 
crossed. 

The new water service line and all components shall be placed on a bedding of crushed 
aggregate of CA-7 or CA-11 gradation having a minimum thickness of 4 in.  The 
bedding shall be placed to a minimum of 12 in. above the water service line. 

Contractor shall furnish and install a new curb stop of the appropriate diameter.  
Contractor shall connect the new curb stop to the existing water service line behind the 
curb stop.  If the existing water service line behind the curb stop is of a different material 
or diameter than the new water service line being installed, a section of new copper 
water service line shall be installed behind the curb stop.  The existing water service line 
shall then be cut by an approved method, and the end of the existing water service line NOT 
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shall be joined to the new water service line with a water service line coupling of the 
appropriate type and size. 

Contractor shall furnish and install a new curb box.  Contractor shall remove the existing 
curb box.  Contractor shall install a piece of lathe or timber adjacent to the new curb box 
to identify its location until final restoration takes place.  Contractor shall adjust the new 
curb box to finished grade immediately before the placement of sodding or seeding, or 
the completion of any other final restoration measures.  Contractor shall then remove 
the lathe or timber. 

In addition to all materials listed, Contractor shall also furnish and install all other 
necessary fittings, adapters, hardware, and materials necessary to complete the work 
as described. 

Excavation, bedding, and backfilling of water service connections and lines will not be 
paid for separately, but shall be included in the cost of this work. 

Method of Measurement.  This work will be measured for payment as each water 
service connection and line installed, regardless of the length of the water service line, 
the depth of the water service line, conflicts with other utilities, or any other factors.  No 
separate measurement will be made of pipe, fittings, couplings, stops, valves, or other 
components. 

Basis of Payment.  This work will be paid for at the contract unit price per each for 
WATER SERVICE CONNECTION (LONG), of the diameter specified, or WATER 
SERVICE CONNECTION (SHORT), of the diameter specified. 

PAY ITEM #65 – WATER USAGE CREDIT 

Description.  Pay items are provided as a part of this contract for the purpose of 
documenting the quantity of water obtained from the Village by the Contractor. 

If the Contractor elects to obtain water from the Village, the Contractor shall comply with 
the Special Provision USE OF FIRE HYDRANTS.  The quantity of water obtained from 
the Village by the Contractor shall be deducted from the contract as WATER USAGE 
DEDUCTION, and shall be credited to the contract as WATER USAGE CREDIT. 

The WATER USAGE CREDIT pay item for this contract has been established with a 
unit of measurement in thousands of gallons (TGAL), a quantity of 
one-hundred (100.00), and a contract unit price of eight dollars and eighty-five 
cents ($8.85), for a total WATER USAGE CREDIT contract price of eight-hundred 
eighty-five dollars and no cents ($885.00).  Bidder, in submitting a bid, accepts the 
quantity, contract unit price, and total contract price of the WATER USAGE CREDIT pay 
item. 
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Method of Measurement.  Water usage will be measured as the actual quantity of 
water obtained from the Village by the Contractor, which quantity shall be rounded up to 
the nearest 1,000 gallons. 

Basis of Payment.  The water usage credit will be paid for at the contract unit price per 
thousand gallons (TGAL) for WATER USAGE CREDIT.  The quantity paid for as 
WATER USAGE CREDIT will be equal to the quantity deducted as WATER USAGE 
DEDUCTION. 

PAY ITEM #66 – WATER USAGE DEDUCTION 

Description.  Pay items are provided as a part of this contract for the purpose of 
documenting the quantity of water obtained from the Village by the Contractor. 

If the Contractor elects to obtain water from the Village, the Contractor shall comply with 
the Special Provision USE OF FIRE HYDRANTS.  The quantity of water obtained from 
the Village by the Contractor shall be deducted from the contract as WATER USAGE 
DEDUCTION, and shall be credited to the contract as WATER USAGE CREDIT. 

The WATER USAGE DEDUCTION pay item for this contract has been established with 
a unit of measurement in thousands of gallons (TGAL), a quantity of 
one-hundred (100.00), and a contract unit price of a deduction of eight dollars and 
eighty-five cents ($8.85), for a total WATER USAGE DEDUCTION contract price of a 
deduction of eight-hundred eighty-five dollars and no cents ($885.00).  Bidder, in 
submitting a bid, accepts the quantity, contract unit price, and total contract price of the 
WATER USAGE DEDUCTION pay item. 

Method of Measurement.  Water usage will be measured as the actual quantity of 
water obtained from the Village by the Contractor, which quantity shall be rounded up to 
the nearest 1,000 gallons. 

Basis of Payment.  The water usage deduction will be deducted at the contract unit 
price per thousand gallons (TGAL) for WATER USAGE DEDUCTION.  The quantity 
deducted as WATER USAGE DEDUCTION will be equal to the quantity paid for as 
WATER USAGE CREDIT. 

PAY ITEM #67 – PRE-CONSTRUCTION VIDEO RECORDING 

Description.  This work shall consist of performing color video and audio recording of 
the project area and other areas which may be impacted by construction. 

Pre-construction video recordings will include coverage of the project area and all other 
areas which may be impacted by construction.  Video recordings will also include 
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construction easements when applicable.  Video recordings will provide a visual record 
of all physical features within those areas, including, but not limited to, roadways, 
pavements, curbs, gutters, driveways, driveway aprons, sidewalks, carriage walks, 
parkways, trees, landscaping, shrubbery, plantings, landscaping walls, retaining walls, 
signs, sign posts, fences, utility poles, light poles, utilities, equipment, manholes, 
b-boxes, cleanouts, valves, curb structures, pipelines, buildings, mailboxes, and any 
other features located within the project area. 

Video recordings will begin with an audio narrative which provides the current date and 
time, the name of the Village and name of project, and a description of both the starting 
location and the location or locations to be recorded, including street name or names, 
street addresses, and any additional information which may be necessary to describe 
the location and subject of viewing. 

Video recordings will maintain viewer orientation by means of an audio commentary in 
the audio track of each video recording which provides an explanation of what is being 
viewed; and by videotaping landmarks and readily identifiable objects, including 
property addresses, street signs, or other appropriate objects, at appropriate intervals. 

Pre-construction video recordings will be recorded at a rate of travel not exceeding 50 
feet per minute, and zooming and panning rates will be controlled to provide clarity of 
features during playback.  The finished product will be provided with bright, clear 
pictures and accurate colors free from distortion, tearing, rolls, or other forms of picture 
imperfection.  The audio will have proper volume and clarity.  All recordings will be 
performed at times of satisfactory visibility, and when no more than 10 percent of 
ground is obscured by snow, leaves, or other cover. 

If any element within or portion of the project area is not adequately documented by the 
pre-construction video recording so as to definitively demonstrate its condition prior to 
the start of construction, Contractor will assume responsibility for the repair, restoration 
or replacement of that element or portion of the project area.  Such repair, restoration or 
replacement will be to equal or better condition than previously existing, and will further 
comply with all standards and provisions which govern the work in question. 

Schedule.  Preconstruction video recording will be performed according to the following 
schedule: 

(a) Pre-construction video recording will be completed after a Notice to Proceed 
has been issued. 

(b) Pre-construction video recording will be completed after the Joint Utility 
Locating Information for Excavators (JULIE) request for the project area has 
cleared. NOT 
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(c) Pre-construction video recording will be completed before any equipment, 
materials, or other items are delivered to the site. 

(d) Pre-construction video recording will be completed no more than 7 
chargeable days prior to the start of construction. 

(e) Pre-construction video recording will be completed, the required 
pre-construction video recording deliverables will be submitted to the 
Engineer, and the Engineer will review and issue written approval of the 
pre-construction video recording before any activity other than utility locating 
will be permitted to start.  Such activity will include, but not be limited to, 
delivery of materials and equipment, installation of traffic control and erosion 
control, and completion of construction layout and tree protection.  No days 
will be charged against the contract time while the video is under review by 
the Engineer, including the day the deliverables are submitted and the day a 
response is provided.  If the pre-construction video recording or any portions 
thereof are rejected, the contract time will commence to run until revisions are 
submitted. 

(f) Pre-construction video recording will be submitted to Engineer for review prior 
to commencement of any construction, and receive acceptance of recordings 
prior to commencement of construction.  Any areas found not acceptable to 
the Owner will be re-recorded at no additional cost to the contract. 

Deliverables.  Video will be high-definition, with a minimum resolution of 1280 × 720 
pixels per frame.  Video will be filmed in a landscape aspect ratio.  Video filmed in a 
portrait aspect ratio will be considered unacceptable and will be rejected. 

Preconstruction video recordings will be provided as electronic files of .avi, .mp4, .m4v, 
.mkv, .wmv, or .mpg file format, or of such other file format as may be approved by 
Engineer.  Preconstruction video recordings will be provided as independent digital 
container format files, which container files will include all video, audio, and other 
electronic information necessary to view the preconstruction video recording as 
intended. 

Video DVD will be considered an unacceptable format for providing preconstruction 
video recordings, and will be rejected. 

Pre-construction video recording electronic files will be provided on a portable electronic 
media device or devices of one of the following types:  USB flash drive, SD flash 
memory card, CF flash memory card, data DVD, external hard drive, or such other 
portable electronic media device as may be approved by Engineer.  Preconstruction 
video recording electronic files may also be provided via online file sharing, cloud 
storage, File Transfer Protocol (FTP), or other online or network file transfer methods if 
approved by Engineer. 
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Pre-construction video recording electronic files will be accompanied by corresponding 
logs which document the dates, times, and locations covered by each preconstruction 
video recording electronic file. 

Contractor shall maintain copies of all items submitted to Engineer for Contractor’s own 
use and record. 

Method of Measurement.  This work will be measured for payment on a lump sum 
basis.  No measurement will be made of the individual components of this effort. 

Basis of Payment.  Pre-construction video recording will be paid for at the contract 
lump sum price for PRE-CONSTRUCTION VIDEO RECORDING. 

PAY ITEM #68 – CONTINGENCY ALLOWANCE 

Description.  A contingency allowance pay item is provided as a part of this contract for 
the purpose of facilitating the completion of unforeseen or additional work not included 
in the contract as awarded, and which is determined by the Engineer to be necessary 
and germane to the contract. 

Use of the contingency allowance will be at the discretion of the Engineer.  The 
Engineer may, at the Engineer’s discretion, use the contingency allowance for any of 
the following reasons: 

(a) Facilitate a temporary payment allowance to the Contractor for work 
completed under existing contract pay items and for which completed 
quantities exceed contract quantities; 

(b) Facilitate a temporary payment allowance to the Contractor for work 
completed beyond the scope of existing contract pay items; or 

(c) Facilitate a temporary payment allowance to the Contractor for the purchase 
of equipment, materials or such other requisition as Engineer determines to 
be necessary for the completion of the Work. 

Such use of the CONTINGENCY ALLOWANCE will be further subject to approval by 
the Village.  The Village’s decision with regard to use of the CONTINGENCY 
ALLOWANCE will be final. 

A. Any payments made to Contractor under the CONTINGENCY ALLOWANCE 
will be considered temporary, and will only be retained by Contractor until 
such time that an authorization of contract changes can be approved and 
incorporated into the contract. NOT 
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B. Contractor, in accepting payments made under the CONTINGENCY 
ALLOWANCE, agrees to the terms of this and other applicable special 
provisions.  Contractor agrees to relinquish any monies and any claim to 
monies paid under the CONTINGENCY ALLOWANCE upon approval of an 
authorization of contract changes and payment for any work for which 
payment was previously made under the CONTINGENCY ALLOWANCE.  
Contractor further agrees to return any monies previously paid thereunder. 

C. The CONTINGENCY ALLOWANCE pay item for the base bid of this contract 
has been established with a unit of measurement in dollars, a quantity of 
50,000.00, and a contract unit price of one dollar ($1.00), for a total 
CONTINGENCY ALLOWANCE contract price of fifty thousand dollars and no 
cents ($50,000.00).  Each Alternate bid (1-4) shall have a quantity of 5,000.00 
and a contract unit price of one dollar ($1.00), for a total CONTINGENCY 
ALLOWANCE price of five thousand dollars and no cents ($5,000). Bidder, in 
submitting a bid, accepts the quantity, contract unit price, and total contract 
price of the CONTINGENCY ALLOWANCE. 

Basis of Payment.  This work will be paid for at the contract unit price per dollar for 
CONTINGENCY ALLOWANCE.  The total bid amounts for this item will be as follows: 

Base Bid:   $50,000.00 

Alternate 1:   $5,000.00 

Alternate 2:   $5,000.00 

Alternate 3:   $5,000.00 

Alternate 4:   $5,000.00  
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ADJUSTMENTS AND RECONSTRUCTIONS 
Effective:  March 15, 2011 

Revise the first paragraph of Article 602.04 to read: 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of 
Class SI concrete according to the applicable portions of Section 503.  Cast-in-place 
concrete for pavement patching around adjustments and reconstructions shall be 
constructed of Class PP-1 concrete, unless otherwise noted in the plans, according to 
the applicable portions of Section 1020.” 

Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) 
to read: 

“Castings shall be set to the finished pavement elevation so that no subsequent 
adjustment will be necessary, and the space around the casting shall be filled with 
Class PP-1 concrete, unless otherwise noted in the plans, to the elevation of the surface 
of the base course or binder course.  HMA surface or binder course material shall not 
be allowed.  The pavement may be opened to traffic according to Article 701.17(e)(3)b.” 

Revise Article 603.05 to read: 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder 
course.  HMA surface or binder course material shall not be allowed.  The pavement 
may be opened to traffic according to Article 701.17(e)(3)b.” 

Revise Article 603.06 to read: 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been 
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1 
concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The 
pavement may be opened to traffic according to Article 701.17(e)(3)b. 

The surface of the Class PP concrete shall be constructed flush with the adjacent 
surface.” 

Revise the first sentence of Article 603.07 to read: 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the 
Class PP concrete has been placed, the work shall be protected by a barricade and two 
lights according to Article 701.17(e)(3)b.” NOT 
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FRICTION AGGREGATE (D-1) 
Effective:  January 1, 2011 
Revised:  April 29, 2016 

Revise Article 1004.03(a) of the Standard Specifications to read: 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 

(a) Description.  The coarse aggregate for HMA shall be according to the 
following table. 

Use Mixture Aggregates Allowed 
Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized 
Subbase or 
Shoulders 

Allowed Alone or in Combination 5/: 
Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 
HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 
Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 
HMA 
High ESAL 
Low ESAL 

C Surface and  
Leveling Binder 
IL-9.5 or IL-9.5L 
 
SMA  
Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 
Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 
Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
Crushed Concrete3/ 
 
Other Combinations Allowed: 

Up to...  With... 
25% Limestone Dolomite 
50% Limestone Any Mixture D 

aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or 
Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 
Other Combinations Allowed: 

Up to... With... 
50% Dolomite2/ Any Mixture E 
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Use Mixture Aggregates Allowed 
75% Dolomite2/ Crushed 

Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline 
Crushed Stone 

75% Crushed 
Gravel2/ or 
Crushed 
Concrete3/ 

Crushed 
Sandstone, 
Crystalline 
Crushed Stone, 
Crushed Slag 
(ACBF), or 
Crushed Steel 
Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 
Other Combinations Allowed:  

Up to... With... 
50% Crushed 
Gravel2/, Crushed 
Concrete3/, or 
Dolomite2/  

Crushed 
Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline 
Crushed Stone 

 

1/ Crushed steel slag allowed in shoulder surface only. 

2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in 
SMA Ndesign 80.  In SMA Ndesign 50, carbonate crushed stone shall not be 
blended with any of the other aggregates allowed alone in Ndesign 50 SMA 
binder or Ndesign 50 SMA surface. 

3/ Crushed concrete will not be permitted in SMA mixes. NOT 
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4/ Crushed steel slag shall not be used as leveling binder. 

5/ When combinations of aggregates are used, the blend percent measurements 
shall be by volume.” 

6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 

GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1) 
Effective:  June 26, 2006 
Revised:  April 1, 2016 

Add the following to the end of article 1032.05 of the Standard Specifications: 

“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder.  A quantity of 10.0 to 14.0 
percent GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a 
GTR 70-28 or a PG 58-28 to make a GTR 64-28.  The base PG 64-28 and PG 58-28 
asphalt binders shall meet the requirements of Article 1032.05(a).  Compatible polymers 
may be added during production. The GTR modified asphalt binder shall meet the 
requirements of the following table. 

 

Test 

Asphalt 
Grade GTR 
70-28 

Asphalt Grade  
GTR 64-28 

Flash Point (C.O.C.), 
     AASHTO T 48, °F (°C), min. 

450 (232) 450 (232) 

Rotational Viscosity,  
    AASHTO T 316 @ 275 °F (135 °C), 
Poises, Pa∙s, max. 

30 (3) 30 (3) 

Softening Point,  
    AASHTO T 53, °F (°C),  min. 

135 (57) 130 (54) 

Elastic Recovery, 
  ASTM D 6084, Procedure A (sieve waived) 
  @ 77 °F, (25 °C), aged, ss, 
100 mm elongation, 5 cm/min., 
cut immediately, %, min.  

65 65 

Note 1. GTR shall be produced from processing automobile and/or light truck tires by 
the ambient grinding method.  GTR shall not exceed 1/16 in. (2 mm) in any dimension 
and shall contain no free metal particles or other materials.  A mineral powder (such as 
talc) meeting the requirements of AASHTO M 17 may be added, up to a maximum of 
four percent by weight of GTR to reduce sticking and caking of the GTR particles.  
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When tested in accordance with Illinois modified AASHTO T 27, a 50 g sample of the 
GTR shall conform to the following gradation requirements: 

 

Sieve Size 
Percent 
Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 m) 95  5 
No. 50 (300 m) > 20 

Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications: 

“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder 
shall be provided.  This tank must be capable of providing continuous mechanical 
mixing throughout by continuous agitation and recirculation of the asphalt binder to 
provide a uniform mixture.  The tank shall be heated and capable of maintaining the 
temperature of the asphalt binder at 300 F to 350 F (149 C to 177 C).  The asphalt 
binder metering systems of dryer drum plants shall be calibrated with the actual GTR 
modified asphalt binder material with an accuracy of  0.40 percent.” 

Revise 1030.02(c) of the Standard Specifications to read: 

“(c)   RAP Materials (Note 5) ………………………………………………..…..1031” 

Add the following note to 1030.02 of the Standard Specifications: 

Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles, the 
maximum asphalt binder replacement percentage shall be according to the most recent 
special provision for recycled materials. 

HMA MIXTURE DESIGN REQUIREMENTS (D-1) 
Effective:  January 1, 2013 
Revised: April 1, 2016 

1) Design Composition and Volumetric Requirements 

Revise the table in Article 406.06(d) of the Standard Specifications to read: 
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“MINIMUM COMPACTED LIFT THICKNESS 
Mixture Composition Thickness, in. (mm) 
IL-4.75 3/4 (19) 
SMA-9.5, IL-9.5, IL-
9.5L 

1 1/2 (38) 

SMA-12.5 2 (50) 
IL-19.0, IL-19.0L 2 1/4 (57)” 

Revise the table in Article 1004.03(c) of the Standard Specifications to read: 

“Use Size/Application Gradation No. 
Class A-1, 2, & 3 3/8 in. (10 mm)

Seal 
CA 16 

Class A-1 1/2 in. (13 mm)
Seal 

CA 15 

Class A-2 & 3 Cover CA 14 
HMA High ESAL IL-19.0 

IL-9.5 
CA 11 1/ 
CA 16, CA 133/ 

HMA Low ESAL IL-19.0L 
IL-9.5L 
Stabilized Subbase 
or Shoulders 

CA 11 1/ 

CA 16 

SMA2/ 1/2 in. (12.5mm) 
Binder & Surface 
IL 9.5 
Surface 

CA133/, CA14 or CA16 
 
CA16, CA 133/ 

1/ CA 16 or CA 13 may be blended with the gradations listed. 

2/ The coarse aggregates used shall be capable of being combined with 
stone sand, slag sand, or steel slag sand meeting the FA/FM 20 
gradation and mineral filler to meet the approved mix design and the 
mix requirements noted herein. 

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve. 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 

 “(e) Absorption. For SMA the coarse aggregate shall also have water 
absorption  

 ≤ 2.0 percent.” NOT 
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to 
read: 

 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate 
having absorptions greater than or equal to 2.0 percent, or which contain steal slag 
sand, shall have minimum surge bin storage plus haul time of 1.5 hours.” 

Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read: 

 

“High ESAL IL-19.0 binder; 
IL-9.5 surface; IL-4.75; SMA-12.5, 
SMA-9.5 

Low ESAL IL-19.0L binder; IL-9.5L surface; 
Stabilized Subbase (HMA)1/; 
HMA Shoulders2/ 

1/ Uses 19.0L binder mix. 

2/ Uses 19.0L for lower lifts and 9.5L for surface lift.” 

Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications 
to read: 

“1030.02 Materials.  Materials shall be according to the following. 

Item Article/Section 

(a) Coarse Aggregate  1004.03 

(b) Fine Aggregate  1003.03 

(c) RAP Material  1031 

(d) Mineral Filler  1011 

(e) Hydrated Lime  1012.01 

(f) Slaked Quicklime (Note 1) 

(g) Performance Graded Asphalt Binder (Note 2)  1032 

(h) Fibers (Note 3) NOT 
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(i) Warm Mix Asphalt (WMA) Technologies (Note 4) 

Note 1.  Slaked quicklime shall be according to ASTM C 5. 

Note 2.  The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75, 
except where modified herein. The elastic recovery shall be a minimum of 80. 

Note 3.  A stabilizing additive such as cellulose or mineral fiber shall be added to the 
SMA mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive 
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  
Prior to approval and use of fibers, the Contractor shall submit a notarized certification 
by the producer of these materials stating they meet these requirements. Reclaimed 
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed 
with an SBA polymer modifier as a fiber additive if the mix design with RAS included 
meets AASHTO T305 requirements. The RAS shall be from a certified source that 
produces either Type I or Type 2. Material shall meet requirements noted herein and the 
actual dosage rate will be determined by the Engineer. 

Note 4.  Warm mix additives or foaming processes shall be selected from the current 
Bureau of Materials and Physical Research Approved List, “Warm Mix Asphalt 
Technologies”.” 

Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental 
Specifications to read: 

“ (1) High ESAL Mixtures.  The Job Mix Formula (JMF) shall fall within the 
following limits. 

 

High ESAL, MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 4/  
IL-12.5 mm 

SMA 4/ 
IL-9.5 mm 

IL-9.5 mm IL-4.75 mm 

min max min max min max min max min max 
1 1/2 in 
(37.5 mm) 

  
    

  
  

1 in. 
(25 mm) 

 100 
    

  
  

3/4 in. 
(19 mm) 

90 100 
 100   

  
  

1/2 in. 
(12.5 mm) 

75 89 
80 100  100 

 100 
 100 

3/8 in. 
(9.5 mm) 

  
 65 90 100 

90 100 
 100 

#4 
(4.75 mm) 

40 60 
20 30 36 50 

34 69 
90 100 

#8 
(2.36 mm) 

20  42 
16 24 5/ 16 325/ 

34 6/  52 2/ 
70 90 
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#16 
(1.18 mm) 

15 30 
    

10 32 
50 65 

#30 
(600 m) 

  
12 16 12 18 

  
  

#50 
(300 m) 

6 15 
    

4 15 
15 30 

#100 
(150 m) 

4 9 
    

3 10 
10 18 

#200 
(75 m) 

3 6 
7.0 9.0 

3/ 
7.5 9.5 

3/ 4 6 
7 9 3/ 

Ratio 
Dust/Asphalt 
Binder 

 1.0 
 1.5  1.5 

 1.0 
 1.0  

 

1/ Based on percent of total aggregate weight. 

2/ The mixture composition shall not exceed 44 percent passing 
the #8 (2.36 mm) sieve for surface courses with Ndesign = 90. 

3/ Additional minus No. 200 (0.075 mm) material required by the 
mix design shall be mineral filler, unless otherwise approved by 
the Engineer.  

4/ The maximum percent passing the #635 (20 µm) sieve shall be 
≤ 3 percent. 

5/ When establishing the Adjusted Job Mix Formula (AJMF) the 
percent passing the #8 (2.36 mm) sieve shall not be adjusted 
above the percentage stated on the table.  

6/ When establishing the Adjusted Job Mix Formula (AJMF) the 
percent passing the #8 (2.36 mm) sieve shall not be adjusted 
below 34 percent. 

Revise Article 1030.04(b)(1) of the Standard Specifications to read: 

“(1) High ESAL Mixtures.  The target value for the air voids of the HMA shall be 
4.0 percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.  
The VMA and VFA of the HMA design shall be based on the nominal maximum size of 
the aggregate in the mix, and shall conform to the following requirements. 

 

VOLUMETRIC REQUIREMENTS 
High ESAL NOT 
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 Voids in the Mineral Aggregate 
(VMA), 
% minimum 

Voids Filled 
with 
Asphalt 
Binder 
(VFA), 
% 

Ndesign  
IL-19.0 

 
IL-9.5 

IL-4.751/ 

50 
 
13.5 

 
15.0 

18.5 65 – 78 2/ 

70 
 65 - 75 

90 

  

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent 

2/ VFA for IL-4.75 shall be 72-85 percent” 

Replace Article 1030.04(b)(3) of the Standard Specifications with the following:  

“(3) SMA Mixtures. 

Volumetric Requirements 
SMA 1/ 

Ndesign Design Air Voids 
Target % 

Voids in the 
Mineral 
Aggregate  
(VMA), % min.  

Voids Filled  
with Asphalt  
(VFA), % 

80 4/ 3.5 
17.0 2/ 

75 - 83 16.0 3/ 

 

1/ Maximum draindown shall be 0.3 percent. The draindown shall be 
determined at the JMF asphalt binder content at the mixing 
temperature plus 30 °F. 

2/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 

3/ Applies when specific gravity of coarse aggregate is < 2.760. 

4/ Blending of different types of aggregate will not be permitted. 

For surface course, the coarse aggregate can be crushed steel slag, crystalline crushed 
stone or crushed sandstone. For binder course, coarse aggregate shall be crushed 
stone (dolomite), crushed gravel, crystalline crushed stone, or crushed sandstone. 
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Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications: 

“During production, the Contractor shall test SMA mixtures for draindown according to 
AASHTO T305 at a frequency of 1 per day of production.” 

Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2. 

Add to the end of Article 1102.01 (a) (4) b. 2.: 

“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral 
filler according to the following: 

(a.)Sufficient collected dust (baghouse) is available for production of the 
SMA mix for the entire project. 

(b.)A mix design was prepared based on collected dust (baghouse).  

2) Design Verification and Production 

Revise Article 1030.04 (d) of the Standard Specifications to read: 

“(d) Verification Testing.  High ESAL, IL-4.75, and SMA mix designs submitted for 
verification will be tested to ensure that the resulting mix designs will pass the required 
criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the Tensile Strength 
Test (IL mod AASHTO T-283). The Department will perform a verification test on 
gyratory specimens compacted by the Contractor. If the mix fails the Department’s 
verification test, the Contractor shall make the necessary changes to the mix and 
resubmit compacted specimens to the Department for verification. If the mix fails again, 
the mix design will be rejected.  

 

All new and renewal mix designs will be required to be tested, prior to submittal for 
Department verification and shall meet the following requirements: 

(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 
0.5 in. (12.5 mm).  The minimum number of wheel passes at the 0.5 in. 
(12.5 mm) rut depth criteria shall be based on the high temperature binder 
grade of the mix as specified in the mix requirements table of the plans. 

Illinois Modified AASHTO T 324 Requirements 1/ 

Asphalt Binder Grade # Repetitions Max Rut Depth (mm) 

PG 70 -XX (or 20,000 12.5 
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higher) 

PG 64 -XX (or lower) 10,000 12.5 

1/ When produced at temperatures of 275 ± 5 °F (135 ± 3 °C) or less, 
loose Warm Mix Asphalt shall be oven aged at 270 ± 5 °F (132 ± 
3 °C) for two hours prior to gyratory compaction of Hamburg Wheel 
specimens. 

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000 repetitions. 

For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000 repetitions. 

(2) Tensile Strength Criteria.  The minimum allowable conditioned tensile 
strength shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG) 
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder.  The 
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).” 

Production Testing.  Revise first paragraph of Article 1030.06(a) of the Standard 
Specifications to read: 

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures.  For each contract, a 300 ton 
(275 metric tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), 
will be required at the beginning of HMA production for each mixture with a quantity of 
3000 tons (2750 metric tons) or more according to the Manual of Test Procedures for 
Materials “Hot Mix Asphalt Test Strip Procedures”. 

Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard 
Specifications: 

“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample 
taken within the first 500 tons (450 metric tons) on the first day of production or during 
start up with a split reserved for the Department.  The mix sample shall be tested 
according to the Illinois Modified AASHTO T 324 and shall meet the requirements 
specified herein.  Mix production shall not exceed 1500 tons (1350 metric tons) or one 
day’s production, whichever comes first, until the testing is completed and the mixture is 
found to be in conformance.  The requirement to cease mix production may be waived if 
the plant produced mixture demonstrates conformance prior to start of mix production 
for a contract. 

If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be 
accepted until the Contractor takes such action as is necessary to furnish a mixture 
meeting the criteria” 

Method of Measurement: 
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Add the following after the fourth paragraph of Article 406.13 (b): 

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder 
and surface Mix Design’s Gmb.” 

Basis of Payment.  

Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the 
following: 

“Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton) for 
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX 
ASPHALT, of the mixture composition and Ndesign specified; and POLYMERIZED 
HOT-MIX ASPHALT BINDER COURSE, STONE MATRIX ASPHALT, of the mixture 
composition and Ndesign specified.” 

 

RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1) 
 
Effective:  November 1, 2012 
Revise:  January 1, 2018 
 
Revise Section 1031 of the Standard Specifications to read: 
 
“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT 

SHINGLES 
 

1031.01 Description.  Reclaimed asphalt pavement and reclaimed asphalt shingles 
shall be according to the following. 

 
(a) Reclaimed Asphalt Pavement (RAP).  RAP is the material resulting from cold 

milling or crushing an existing hot-mix asphalt (HMA) pavement.  RAP will be 
considered processed FRAP after completion of both crushing and screening to 
size.  The Contractor shall supply written documentation that the RAP originated 
from routes or airfields under federal, state, or local agency jurisdiction. 

 
(b) Reclaimed Asphalt Shingles (RAS).  Reclaimed asphalt shingles (RAS).  RAS is 

from the processing and grinding of preconsumer or post-consumer shingles.  
RAS shall be a clean and uniform material with a maximum of 0.5 percent 
unacceptable material, as defined in Central Bureau of Materials Policy 
Memorandum, “Reclaimed Asphalt Shingle (RAS) Sources”, by weight of RAS.  
All RAS used shall come from a Central Bureau of Materials approved 
processing facility where it shall be ground and processed to 100 percent 
passing the 3/8 in. (9.5 mm) sieve and 90 percent passing the #4 (4.75 mm) 
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sieve.  RAS shall meet the testing requirements specified herein.  In addition, 
RAS shall meet the following Type 1 or Type 2 requirements. 

 
(1) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles 

salvaged from the manufacture of residential asphalt roofing shingles. 
 
(2) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, 

salvaged from residential, or four unit or less dwellings not subject to the 
National Emission Standards for Hazardous Air Pollutants (NESHAP). 

 
1031.02 Stockpiles.  RAP and RAS stockpiles shall be according to the following. 
 
(a) RAP Stockpiles.  The Contractor shall construct individual, sealed RAP 

stockpiles meeting one of the following definitions.  Additional processed RAP 
(FRAP) shall be stockpiled in a separate working pile, as designated in the QC 
Plan, and only added to the sealed stockpile when test results for the working 
pile are complete and are found to meet tolerances specified herein for the 
original sealed FRAP stockpile.  Stockpiles shall be sufficiently separated to 
prevent intermingling at the base.  All stockpiles (including unprocessed RAP and 
FRAP) shall be identified by signs indicating the type as listed below (i.e. “Non- 
Quality, FRAP -#4 or Type 2 RAS”, etc…). 
 
(1) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, HMA 

(High and Low ESAL) or equivalent mixtures.  The coarse aggregate in FRAP 
shall be crushed aggregate and may represent more than one aggregate type 
and/or quality, but shall be at least C quality.  All FRAP shall be processed 
prior to testing and sized into fractions with the separation occurring on or 
between the #4 (4.75 mm) and 1/2 in. (12.5 mm) sieves.  Agglomerations 
shall be minimized such that 100 percent of the RAP in the coarse fraction 
shall pass the maximum sieve size specified for the mix the FRAP will be 
used in. 

 
(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, HMA 

(High ESAL), or HMA (High ESAL).  If approved by the Engineer, the 
aggregate from a maximum 3.0 in. (75 mm) single combined pass of 
surface/binder milling will be classified as B quality.  All millings from this 
application will be processed into FRAP as described previously. 

 
(3) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from 

Class I, HMA (High and Low ESAL) or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more 
than one aggregate type and/or quality, but shall be at least C quality.  This 
RAP may have an inconsistent gradation and/or asphalt binder content prior 
to processing.  All conglomerate RAP shall be processed (FRAP) prior to NOT 
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testing.  Conglomerate RAP stockpiles shall not contain steel slag or other 
expansive material as determined by the Department. 

 
(4) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall 

consist of RAP from HMA shoulders, bituminous stabilized subbases or HMA 
(Low ESAL)/HMA (Low ESAL) IL-19.0L binder mixture.  The coarse 
aggregate in this RAP may be crushed or round but shall be at least D quality.  
This RAP may have an inconsistent gradation and/or asphalt binder content.  
Conglomerate DQ RAP stockpiles shall not contain steel slag or other 
expansive material as determined by the Department. 

 
(5) Non-Quality.  RAP stockpiles that do not meet the requirements of the 

stockpile categories listed above shall be classified as “Non-Quality”. 
 
RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, 
sheet asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint 
sealants, plant cleanout etc., will be unacceptable unless the contaminants are 
removed to the satisfaction of the Engineer.  Sheet asphalt shall be stockpiled 
separately. 
 

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall 
be sufficiently separated to prevent intermingling at the base.  Each stockpile 
shall be signed indicating what type of RAS is present. 

 
However, a RAS source may submit a written request to the Department for 
approval to blend mechanically a specified ratio of Type 1 RAS with Type 2 RAS.  
The source will not be permitted to change the ratio of the blend without the 
Department prior written approval.  The Engineer’s written approval will be 
required, to mechanically blend RAS with any fine aggregate produced under the 
AGCS, up to an equal weight of RAS, to improve workability.  The fine aggregate 
shall be “B Quality” or better from an approved Aggregate Gradation Control 
System source.  The fine aggregate shall be one that is approved for use in the 
HMA mixture and accounted for in the mix design and during HMA production. 
 
Records identifying the shingle processing facility supplying the RAS, RAS type, 
and lot number shall be maintained by project contract number and kept for a 
minimum of three years. 

 
1031.03 Testing.  FRAP and RAS testing shall be according to the following. 
 
(a) FRAP Testing.  When used in HMA, the FRAP shall be sampled and tested 

either during processing or after stockpiling. It shall also be sampled during HMA 
production. 
 NOT 

FO
R B

ID



2018 STREET IMPROVEMENTS 
VILLAGE OF VILLA PARK 

65 
09_2018 Villa Park Special Provisions_Street Improvements.docx Last printed 2018-08-02 06:37:30 PM 

(1) During Stockpiling.  For testing during stockpiling, washed extraction samples 
shall be run at the minimum frequency of one sample per 500 tons 
(450 metric tons) for the first 2000 tons (1800 metric tons) and one sample 
per 2000 tons (1800 metric tons) thereafter.  A minimum of five tests shall be 
required for stockpiles less than 4000 tons (3600 metric tons). 

 
(2) Incoming Material. For testing as incoming material, washed extraction 

samples shall be run at a minimum frequency of one sample per 2000 tons 
(1800 metric tons) or once per week, whichever comes first. 

 
(3) After Stockpiling.  For testing after stockpiling, the Contractor shall submit a 

plan for approval to the District proposing a satisfactory method of sampling 
and testing the RAP/FRAP pile either in-situ or by restockpiling.  The 
sampling plan shall meet the minimum frequency required above and detail 
the procedure used to obtain representative samples throughout the pile for 
testing. 

 
Before extraction, each field sample of FRAP, shall be split to obtain two samples 
of test sample size.  One of the two test samples from the final split shall be 
labeled and stored for Department use.  The Contractor shall extract the other 
test sample according to Department procedure.  The Engineer reserves the right 
to test any sample (split or Department-taken) to verify Contractor test results. 

 
(b) RAS Testing.  RAS shall be sampled and tested during stockpiling according to 

Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle 
(RAS) Sources”.  The Contractor shall also sample as incoming material at the 
HMA plant. 
 
(1) During Stockpiling.  Washed extraction and testing for unacceptable materials 

shall be run at the minimum frequency of one sample per 200 tons 
(180 metric tons) for the first 1000 tons (900 metric tons) and one sample per 
1000 tons (900 metric tons) thereafter.  A minimum of five samples are 
required for stockpiles less than 1000 tons (900 metric tons).  Once a 
≤ 1000 ton (900 metric ton), five-sample/test stockpile has been established it 
shall be sealed.  Additional incoming RAS shall be in a separate working pile 
as designated in the Quality Control plan and only added to the sealed 
stockpile when the test results of the working pile are complete and are found 
to meet the tolerances specified herein for the original sealed RAS stockpile. 

 
(2) Incoming Material.  For testing as incoming material at the HMA plant, 

washed extraction shall be run at the minimum frequency of one sample per 
250 tons (227 metric tons).  A minimum of five samples are required for 
stockpiles less than 1000 tons (900 metric tons).  The incoming material test 
results shall meet the tolerances specified herein. 
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The Contractor shall obtain and make available all test results from start of the 
initial stockpile sampled and tested at the shingle processing facility in 
accordance with the facility’s QC Plan. 
 
Before extraction, each field sample shall be split to obtain two samples of test 
sample size.  One of the two test samples from the final split shall be labeled and 
stored for Department use.  The Contractor shall extract the other test sample 
according to Department procedures.  The Engineer reserves the right to test any 
sample (split or Department-taken) to verify Contractor test results. 
 

1031.04 Evaluation of Tests.  Evaluation of test results shall be according to the 
following. 
 

(a) Evaluation of FRAP Test Results.  All test results shall be compiled to include 
asphalt binder content, gradation and, when applicable (for slag), Gmm.  A five 
test average of results from the original pile will be used in the mix designs.  
Individual extraction test results run thereafter, shall be compared to the average 
used for the mix design, and will be accepted if within the tolerances listed below. 
 

Parameter FRAP 

No. 4 (4.75 mm)  6 % 
No. 8 (2.36 mm)  5 % 
No. 30 (600 m)  5 % 
No. 200 (75 m)  2.0 % 
Asphalt Binder  0.3 % 
Gmm  0.03 1/ 

 
1/ For stockpile with slag or steel slag present as determined in the 

current Manual of Test Procedures Appendix B 21, “Determination of 
Reclaimed Asphalt Pavement Aggregate Bulk Specific Gravity”. 

 
If any individual sieve and/or asphalt binder content tests are out of the above 
tolerances when compared to the average used for the mix design, the FRAP 
stockpile shall not be used in Hot-Mix Asphalt unless the FRAP representing 
those tests is removed from the stockpile.  All test data and acceptance ranges 
shall be sent to the District for evaluation. 
 
The Contractor shall maintain a representative moving average of five tests to be 
used for Hot-Mix Asphalt production. 
 
With the approval of the Engineer, the ignition oven may be substituted for 
extractions according to the ITP, “Calibration of the Ignition Oven for the Purpose 
of Characterizing Reclaimed Asphalt Pavement (RAP)” or Illinois Modified 
AASHTO T-164-11, Test Method A. 
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(b) Evaluation of RAS Test Results.  All of the test results, with the exception of 

percent unacceptable materials, shall be compiled and averaged for asphalt 
binder content and gradation.  A five test average of results from the original pile 
will be used in the mix designs.  Individual test results run thereafter, when 
compared to the average used for the mix design, will be accepted if within the 
tolerances listed below. 
 

Parameter RAS 
No. 8 (2.36 mm) ± 5 % 

No. 16 (1.18 mm) ± 5 % 
No. 30 (600 µm) ± 4 % 
No. 200 (75 µm) ± 2.5 % 

Asphalt Binder Content ± 2.0 % 
 
If any individual sieve and/or asphalt binder content tests are out of the above 
tolerances when compared to the average used for the mix design, the RAS shall 
not be used in Hot-Mix Asphalt unless the RAS representing those tests is 
removed from the stockpile.  All test data and acceptance ranges shall be sent to 
the District for evaluation. 
 

(c) Quality Assurance by the Engineer.  The Engineer may witness the sampling and 
splitting conduct assurance tests on split samples taken by the Contractor for 
quality control testing a minimum of once a month. 
 
The overall testing frequency will be performed over the entire range of 
Contractor samples for asphalt binder content and gradation.  The Engineer may 
select any or all split samples for assurance testing.  The test results will be 
made available to the Contractor as soon as they become available. 
 
The Engineer will notify the Contractor of observed deficiencies. 
 
Differences between the Contractor’s and the Engineer’s split sample test results 
will be considered acceptable if within the following limits. 
 

Test Parameter Acceptable Limits of Precision 

% Passing:1/ FRAP RAS 
1/2 in. 5.0%  
No. 4 5.0%  
No. 8 3.0% 4.0% 
No. 30 2.0% 4.0% 
No. 200 2.2% 4.0% 
Asphalt Binder Content 0.3% 3.0% 
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Gmm 0.030  
 

1/ Based on washed extraction. 
 

In the event comparisons are outside the above acceptable limits of precision, 
the Engineer will immediately investigate. 
 

(d) Acceptance by the Engineer.  Acceptable of the material will be based on the 
validation of the Contractor’s quality control by the assurance process. 

 
1031.05 Quality Designation of Aggregate in RAP and FRAP. 
 
(a) RAP.  The aggregate quality of the RAP for homogeneous, conglomerate, and 

conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse 
aggregate in the RAP stockpile and are designated as follows. 

 
(1) RAP from Class I, HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures 

are designated as containing Class B quality coarse aggregate. 
 
(2) RAP from HMA (Low ESAL) IL-19.0L binder mixture is designated as Class D 

quality coarse aggregate. 
 
(3) RAP from Class I, HMA (High ESAL) binder mixtures, bituminous base 

course mixtures, and bituminous base course widening mixtures are 
designated as containing Class C quality coarse aggregate. 

 
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated 

as containing Class D quality coarse aggregate. 
 

(b) FRAP.  If the Engineer has documentation of the quality of the FRAP aggregate, 
the Contractor shall use the assigned quality provided by the Engineer. 

 
If the quality is not known, the quality shall be determined as follows.  
Fractionated RAP stockpiles containing plus #4 (4.75 mm) sieve coarse 
aggregate shall have a maximum tonnage of 5,000 tons (4,500 metric tons).  The 
Contractor shall obtain a representative sample witnessed by the Engineer.  The 
sample shall be a minimum of 50 lb (25 kg).  The sample shall be extracted 
according to Illinois Modified AASHTO T 164 by a consultant laboratory 
prequalified by the Department for the specified testing.  The consultant 
laboratory shall submit the test results along with the recovered aggregate to the 
District Office.  The cost for this testing shall be paid by the Contractor.  The 
District will forward the sample to the Central Bureau of Materials Aggregate Lab 
for MicroDeval Testing, according to ITP 327.  A maximum loss of 15.0 percent 
will be applied for all HMA applications. The fine aggregate portion of the 
fractionated RAP shall not be used in any HMA mixtures that require a minimum 
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of “B” quality aggregate or better, until the coarse aggregate fraction has been 
determined to be acceptable thru a MicroDeval Testing. 
 

1031.06 Use of FRAP and/or RAS in HMA.  The use of FRAP and/or RAS shall be 
the Contractor’s option when constructing HMA in all contracts. 

 
(a) FRAP.  The use of FRAP in HMA shall be as follows. 
 

(1) Coarse Aggregate Size (after extraction).  The coarse aggregate in all FRAP 
shall be equal to or less than the nominal maximum size requirement for the 
HMA mixture to be produced. 

 
(2) Steel Slag Stockpiles.  FRAP stockpiles containing steel slag or other 

expansive material, as determined by the Department, shall be homogeneous 
and will be approved for use in HMA (High ESAL and Low ESAL) mixtures 
regardless of lift or mix type. 

 
(3) Use in HMA Surface Mixtures (High and Low ESAL).  FRAP stockpiles for 

use in HMA surface mixtures (High and Low ESAL) shall have coarse 
aggregate that is Class B quality or better.  FRAP shall be considered 
equivalent to limestone for frictional considerations unless produced/screened 
to minus 3/8 inch. 

 
(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and 

HMA Base Course Widening.  FRAP stockpiles for use in HMA binder 
mixtures (High and Low ESAL), HMA base course, and HMA base course 
widening shall be FRAP in which the coarse aggregate is Class C quality or 
better. 

 
(5) Use in Shoulders and Subbase.  FRAP stockpiles for use in HMA shoulders 

and stabilized subbase (HMA) shall be FRAP, Restricted FRAP, 
conglomerate, or conglomerate DQ. 

 
(b) RAS.  RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA 

applications as specified herein. 
 

(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in 
conjunction with FRAP in HMA mixtures up to a maximum of 5.0 percent by 
weight of the total mix. 
 
When FRAP is used alone or FRAP is used in conjunction with RAS, the percent 
of virgin asphalt binder replacement (ABR) shall not exceed the amounts 
indicated in the table below for a given N Design. 

 
Max Asphalt Binder Replacement for FRAP with RAS Combination 
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HMA Mixtures 1/ 2/ 

4/ 
Maximum % ABR  

Ndesign Binder/Leveling 
Binder  

Surface  Polymer 
Modified 3/ 

30L 50 40 30 
50 40 35 30 
70 40 30 30 
90 40 30  30 

4.75 mm N-50   40 
SMA N-80   30 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the 

percent asphalt binder replacement shall not exceed 50 % of 
the total asphalt binder in the mixture. 

 
2/ When the binder replacement exceeds 15 % for all mixes, 

except for SMA and IL-4.75, the high and low virgin asphalt 
binder grades shall each be reduced by one grade (i.e. 25 % 
binder replacement using a virgin asphalt binder grade of PG64-
22 will be reduced to a PG58-28).  When constructing full depth 
HMA and the ABR is less than 15 %, the required virgin asphalt 
binder grade shall be PG64-28. 

 
3/ When the ABR for SMA or IL-4.75 is 15 % or less, the required 

virgin asphalt binder shall be SBS PG76-22 and the elastic 
recovery shall be a minimum of 80.  When the ABR for SMA or 
IL-4.75 exceeds 15%, the virgin asphalt binder grade shall be 
SBS PG70-28 and the elastic recovery shall be a minimum of 
80. 
 

4/ When FRAP or RAS is used alone, the maximum percent 
asphalt binder replacement designated on the table shall be 
reduced by 10 %. 

 
1031.07 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be 

constructed utilizing RAP/FRAP and/or RAS material meeting the detailed requirements 
specified herein. 

 
(a) FRAP and/or RAS.  FRAP and /or RAS mix designs shall be submitted for 

verification.  If additional FRAP or RAS stockpiles are tested and found to be 
within tolerance, as defined under “Evaluation of Tests” herein, and meet all 
requirements herein, the additional FRAP or RAS stockpiles may be used in the 
original design at the percent previously verified. 
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(b) RAS.  Type 1 and Type 2 RAS are not interchangeable in a mix design.  

 
The RAP, FRAP and RAS stone specific gravities (Gsb) shall be according to the 
“Determination of Aggregate Bulk (Dry) Specific Gravity (Gsb) or Reclaimed Asphalt 
Pavement (RAP) and Reclaimed Asphalt Shingles (RAS)” procedure in the 
Department’s Manual of Test Procedures for Materials. 

 
1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as 

follows. 
 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, 

or comparable sizing device approved by the Engineer shall be used in the RAS and 
FRAP feed system to remove or reduce oversized material.  . 

 
If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA 

test results within control tolerances or the requirements listed herein the Contractor 
shall cease production of the mixture containing FRAP or RAS and conduct an 
investigation that may require a new mix design. 

 
(a) RAS.  RAS shall be incorporated into the HMA mixture either by a separate 

weight depletion system or by using the RAP weigh belt.  Either feed system 
shall be interlocked with the aggregate feed or weigh system to maintain correct 
proportions for all rates of production and batch sizes.  The portion of RAS shall 
be controlled accurately to within ± 0.5 percent of the amount of RAS utilized.  
When using the weight depletion system, flow indicators or sensing devices shall 
be provided and interlocked with the plant controls such that the mixture 
production is halted when RAS flow is interrupted. 

 
(b) HMA Plant Requirements.  HMA plants utilizing FRAP and/or RAS shall be 

capable of automatically recording and printing the following information. 
 

(1) Dryer Drum Plants. 
 

a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Accumulated weight of dry aggregate (combined or individual) in tons 

(metric tons) to the nearest 0.1 ton (0.1 metric ton). 
 
d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the 

nearest 0.1 ton (0.1 metric ton). 
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e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the 
nearest 0.1 unit. 

 
f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to 

the nearest 0.1 unit. 
 
g. Residual asphalt binder in the RAS and FRAP material as a percent of the 

total mix to the nearest 0.1 percent. 
 
h. Aggregate RAS and FRAP moisture compensators in percent as set on 

the control panel.  (Required when accumulated or individual aggregate 
and RAS and FRAP are printed in wet condition.) 

 
i. When producing mixtures with FRAP and/or RAS, a positive dust control 

system 
shall be utilized. 

 
j. Accumulated mixture tonnage. 
 
k. Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))  
 

(2) Batch Plants. 
a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Individual virgin aggregate hot bin batch weights to the nearest pound 

(kilogram). 
 
d. Mineral filler weight to the nearest pound (kilogram). 
 
f. RAS and FRAP weight to the nearest pound (kilogram). 
 
g. Virgin asphalt binder weight to the nearest pound (kilogram). 
 
h. Residual asphalt binder in the RAS and FRAP material as a percent of the 

total mix to the nearest 0.1 percent. 
 
The printouts shall be maintained in a file at the plant for a minimum of one year 
or as directed by the Engineer and shall be made available upon request.  The 
printing system will be inspected by the Engineer prior to production and verified 
at the beginning of each construction season thereafter. 
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1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, 
Type B.  The use of RAP or FRAP in aggregate surface course and aggregate 
shoulders shall be as follows. 

 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 

1031.02, except “Non-Quality” and “FRAP”.  The testing requirements of Article 
1031.03 shall not apply. RAP used shall be according to the current Central 
Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) 
for Aggregate Applications”. 
 

(b) Gradation.  The RAP material shall meet the gradation requirements for CA 6 
according to Article 1004.01(c), except the requirements for the minus No. 200 
(75 µm) sieve shall not apply.  The sample for the RAP material shall be air dried 
to constant weight prior to being tested for gradation.” 
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BDE SPECIAL PROVISIONS 
For the August 3 and September 21, 2018 Lettings 

 
The following special provisions indicated by an “x” are applicable to this contract and will be included by the Project 
Development and Implementation Section of the BD&E.  An * indicates a new or revised special provision for the letting. 
 
File Name #  Special Provision Title Effective Revised 
 80099 1   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2014 
 80382 2   Adjusting Frames and Grates April 1, 2017  
 80274 3   Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192 4   Automated Flagger Assistance Device Jan. 1, 2008  
 80173 5   Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80241 6   Bridge Demolition Debris July 1, 2009  
 5026I 7   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I 8   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I 9   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I 10   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80366 11   Butt Joints July 1, 2016  
 80386 12   Calcium Aluminate Cement for Class PP-5 Concrete Patching Nov. 1, 2017  
 80396 13   Class A and B Patching Jan. 1, 2018  
 80384 14   Compensable Delay Costs June 2, 2017  
 80198 15   Completion Date (via calendar days) April 1, 2008  
 80199 16   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293 17   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 5 

Feet 
April 1, 2012 July 1, 2016 

 80311 18   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016 
 80277 19   Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
 80261 20   Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80387 21   Contrast Preformed Plastic Pavement Marking Nov. 1, 2017  
* 80029 22   Disadvantaged Business Enterprise Participation Sept. 1, 2000 April 2, 2018 
 80378 23   Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 
 80388 24   Equipment Parking and Storage Nov. 1, 2017  
 80229 25   Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80304 26   Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 
* 80246 27   Hot-Mix Asphalt – Density Testing of Longitudinal Joints Jan. 1, 2010 Aug. 1, 2018 
* 80398 28   Hot-Mix Asphalt – Longitudinal Joint Sealant Aug. 1, 2018  
* 80399 29   Hot-Mix Asphalt – Oscillatory Roller Aug. 1, 2018  
* 80347 30   Hot-Mix Asphalt – Pay for Performance Using Percent Within Limits – 

Jobsite Sampling 
Nov. 1, 2014 Aug. 1, 2018 

 80383 31   Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 Nov. 1, 2017 
 80376 32   Hot-Mix Asphalt – Tack Coat Nov. 1, 2016  
 80392 33   Lights on Barricades Jan. 1, 2018  
 80336 34   Longitudinal Joint and Crack Patching April 1, 2014 April 1, 2016 
* 80393 35   Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 March 2, 2018 
* 80400 36   Mast Arm Assembly and Pole Aug. 1, 2018  
 80045 37   Material Transfer Device June 15, 1999 Aug. 1, 2014 
 80394 38   Metal Flared End Section for Pipe Culverts Jan. 1, 2018 April 1, 2018 
 80165 39   Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
 80349 40   Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 
 80371 41   Pavement Marking Removal July 1, 2016  
 80390 42   Payments to Subcontractors Nov. 2, 2017  
 80377 43   Portable Changeable Message Signs Nov. 1, 2016 April 1, 2017 
 80389 44   Portland Cement Concrete Nov. 1, 2017  
 80359 45   Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2017 
* 80401 46   Portland Cement Concrete Pavement Connector for Bridge Approach Aug. 1, 2018  
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File Name #  Special Provision Title Effective Revised 
Slab 

 80385 47   Portland Cement Concrete Sidewalk Aug. 1, 2017  
 80300 48   Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 80328 49   Progress Payments Nov. 2, 2013  
 3426I 50   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157 51   Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006  
 80306 52   Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt Shingles 

(RAS) 
Nov. 1, 2012 Jan. 1, 2018 

 80395 53   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
 80340 54   Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127 55   Steel Cost Adjustment April 2, 2004 Aug. 1, 2017 
* 80397 56   Subcontractor and DBE Payment Reporting April 2, 2018  
 80391 57   Subcontractor Mobilization Payments Nov. 2, 2017  
 80317 58   Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 April 1, 2016 
 80298 59   Temporary Pavement Marking (NOTE:  This special provision was 

previously named “Pavement Marking Tape Type IV”.) 
April 1, 2012 April 1, 2017 

 20338 60   Training Special Provisions Oct. 15, 1975  
 80318 61   Traversable Pipe Grate for Concrete End Sections (NOTE:  This 

special provision was previously named “Traversable Pipe Grate”.) 
Jan. 1, 2013 Jan. 1, 2018 

 80288 62   Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 63   Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
 80071 64   Working Days Jan. 1, 2002  
 
The following special provisions are in the 2018 Supplemental Specifications and Recurring Special Provisions. 
 
File Name Special Provision Title New Location Effective Revised 

80368 Light Tower Article 1069.08 July 1, 2016  
80369 Mast Arm Assembly and Pole Article 1077.03(a)(1) July 1, 2016  
80338 Portland Cement Concrete Partial Depth Hot-Mix 

Asphalt Patching 
Recurring CS #35 April 1, 2014 April 1, 2016 

80379 Steel Plate Beam Guardrail Articles 630.02, 630.05, 
630.06, and 630.08 

Jan. 1, 2017  

80381 Traffic Barrier Terminal, Type 1 Special Article 631.04 Jan. 1, 2017  
80380 Tubular Markers Articles 701.03, 701.15, 

701.18, and 1106.02 
Jan. 1, 2017  

     
     

The following special provisions require additional information from the designer.  The additional information needs to be 
submitted as a separate document.  The Project Development and Implementation section will then include the information in 
the applicable special provision.  The Special Provisions are: 
 
• Bridge Demolition Debris • Building Removal-Case IV • Material Transfer Device 
• Building Removal - Case I • Completion Date • Railroad Protective Liability Insurance 
• Building Removal – Case II • Completion Date Plus Working Days • Training Special Provisions 
• Building Removal - Case III • DBE Participation • Working Days 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

BIDDING REQUIREMENTS AND CONDITIONS FOR CONTRACT PROPOSALS 

Effective: January 1, 2001 
Revised: January 2, 2012 

 
 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 
 
Replace Article 102.01 of the Standard Specifications with the following: 

 
“Prequalification of Bidders. When prequalification is required and the Awarding Authority for 

contract construction work is the County Board of a County, the Council, the City Council, or the 
President and Board of Trustees of a city, village, or town, each prospective bidder, in evidence 
of competence, shall furnish the Awarding Authority as a prerequisite to the release of proposal 
forms by the Awarding Authority, a certified or photostatic copy of a "Certificate of Eligibility" 
issued by the Department of Transportation, according to the Department's "Prequalification 
Manual". 

 
The two low bidders must file, within 24 hours after the letting, a sworn affidavit in triplicate, 

showing all uncompleted contracts awarded to them and all low bids pending award for Federal, 
State, County, Municipal and private work, using the blank form made available for this affidavit. 
One copy shall be filed with the Awarding Authority and two copies with IDOT's District office. 

 
Issuance of Proposal Forms. The Awarding Authority reserves the right to refuse to issue a 

proposal form for bidding purposes for any of the following reasons: 
 

(a) Lack of competency and adequate machinery, plant, and other equipment, as revealed 
by the financial statement and experience questionnaires required in the 
prequalification procedures. 

(b) Uncompleted work which, in the judgment of the Awarding Authority, might hinder or 
prevent the prompt completion of additional work awarded. 

(c) False information provided on a bidder’s “Affidavit of Availability”. 
(d) Failure to pay, or satisfactorily settle, all bills due for labor and material on former 

contracts in force at the time of issuance of proposal forms. 
(e) Failure to comply with any prequalification regulations of the Department. 
(f) Default under previous contracts. 
(g) Unsatisfactory performance record as shown by past work for the Awarding Authority, 

judged from the standpoint of workmanship and progress. 
(h) When the Contractor is suspended from eligibility to bid at a public letting where the 

contract is awarded by, or requires approval of, the Department. 
(i) When any agent, servant, or employee of the prospective bidder currently serves as a 

member, employee, or agent of a governmental body that is financially involved in the 
proposal work. 
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(j) When any agent, servant, or employee of the perspective bidder has participated in 
the preparation of plans or specifications for the proposed work. 

 
Interpretation of Quantities in the Bid Schedule. The quantities appearing in the bid schedule 

are approximate and are prepared for the comparison of bids. Payment to the Contractor will be 
made only for the actual quantities of work performed and accepted or materials furnished 
according to the contract. The scheduled quantities of work to be done and materials to be 
furnished may be increased, decreased, or omitted as hereinafter provided. 

 
Examination of Plans, Specifications, Special Provisions, and Site of Work. The bidder shall, 

before submitting a bid, carefully examine the provisions of the contract. The bidder shall 
inspect in detail the site of the proposed work, investigate and become familiar with all the local 
conditions affecting the contract and fully acquaint themselves with the detailed requirements of 
construction. Submission of a bid shall be a conclusive assurance and warranty the bidder has 
made these examinations and the bidder understands all requirements for the performance of 
the work. If his/her bid is accepted, the bidder shall be responsible for all errors in the proposal 
resulting from his/her failure or neglect to comply with these instructions. The Awarding 
Authority will, in no case, be responsible for any costs, expenses, losses, or change in 
anticipated profits resulting from such failure or neglect of the bidder to make these 
examinations. 

 
The bidder shall take no advantage of any error or omission in the proposal and advertised 

contract. Any prospective bidder, who desires an explanation or interpretation of the plans, 
specification, or any of the contract documents, shall request such in writing from the Awarding 
Authority, in sufficient time to allow a written reply by the Awarding Authority that can reach all 
prospective bidders before the submission of their bids. Any reply given a prospective bidder 
concerning any of the contract documents, plans, and specifications will be furnished to all 
prospective bidders in the form determined by the Awarding Authority including, but not limited 
to, an addendum, if the information is deemed by the Awarding Authority to be necessary in 
submitting bids or if the Awarding Authority concludes the information would aid competition. 
Oral explanations, interpretations, or instructions given before the submission of bids unless at a 
prebid conference will not be binding on the Awarding Authority. 

 
Preparation of the Proposal. Bidders shall submit their proposals on the form furnished by 

the Awarding Authority. The proposal shall be executed properly, and bids shall be made for all 
items indicated in the proposal form, except when alternate bids are asked, a bid on more than 
one alternate for each item is not required, unless otherwise provided. The bidder shall indicate 
in figures, a unit price for each of the separate items called for in the proposal form; the bidder 
shall show the products of the respective quantities and unit prices in the column provided for 
that purpose, and the gross sum shown in the place indicated in the proposal form shall be the 
summation of said products. All writing shall be with ink or typewriter, except the signature of the 
bidder which shall be written in ink. 

 
If the proposal is made by an individual, that individual’s name and business address shall 

be shown. If made by a firm or partnership, the name and business address of each member of 
the firm or partnership shall be shown. If made by a corporation, the proposal shall show the 
names, titles, and business addresses of the president, corporate secretary and treasurer. The 
proposal shall be signed by president or someone with authority to execute contracts and 
attested by the corporate secretary or someone with authority to execute or attest to the 
execution of contracts. 
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When prequalification is required, the proposal form shall be submitted by an authorized 
bidder in the same name and style as shown on the “Contractor’s Statement of Experience and 
Financial Condition” used for prequalification. 

 
Rejection of Proposals. The Awarding Authority reserves the right to reject any proposal for 

any of the conditions in “Issuance of Proposal Forms” or for any of the following reasons: 
 
(a) More than one proposal for the same work from an individual, firm, partnership, or 

corporation under the same name or different names. 
(b) Evidence of collusion among bidders.  
(c) Unbalanced proposals in which the bid prices for some items are, in the judgment of 

the Awarding Authority, out of proportion to the bid prices for other items. 
(d) If the proposal does not contain a unit price for each pay item listed, except in the case 

of authorized alternate pay items or lump sum pay items. 
(e) If the proposal form is other than that furnished by the Awarding Authority; or if the 

form is altered or any part thereof is detached. 
(f) If there are omissions, erasures, alterations, unauthorized additions, conditional or 

alternate bids, or irregularities of any kind which may tend to make the proposal 
incomplete, indefinite or ambiguous as to its meaning. 

(g) If the bidder adds any provisions reserving the right to accept or reject an award, or to 
enter into a contract pursuant to an award. 

(h) If the proposal is not accompanied by the proper proposal guaranty. 
(i) If the proposal is prepared with other than ink or typewriter, or otherwise fails to meet 

the requirements of the above "Preparation of Proposal" section. 
 
Proposal Guaranty. Each proposal shall be accompanied by a bid bond on the Department 

form contained in the proposal, executed by a corporate surety company satisfactory to the 
Awarding Authority, by a bank cashier’s check or a properly certified check for not less than five 
percent of the amount bid, or for the amount specified in the following schedule: 

 
 Amount Bid    Proposal Guaranty  
Up to $5,000 $150 
>$5,000 $10,000 $300 
>$10,000 $50,000 $1,000 
>$50,000 $100,000 $3,000 
>$100,000 $150,000 $5,000 
>$150,000 $250,000 $7,500 
>$250,000 $500,000 $12,500 
>$500,000 $1,000,000 $25,000 
>$1,000,000 $1,500,000 $50,000 
>$1,500,000 $2,000,000 $75,000 
>$2,000,000 $3,000,000 $100,000 
>$3,000,000 $5,000,000 $150,000 
>$5,000,000 $7,500,000 $250,000 
>$7,500,000 $10,000,000 $400,000 
>$10,000,000 $15,000,000 $500,000 
>$15,000,000 $20,000,000 $600,000 
>$20,000,000 $25,000,000 $700,000 
>$25,000,000 $30,000,000 $800,000 
>$30,000,000 $35,000,000 $900,000 
Over $35,000,000 $1,000,000 
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In the event that one proposal guaranty check is intended to cover two or more proposals, 

the amount must equal to the sum of the proposal guaranties which would be required for each 
individual proposal. 

 
Bank cashier's checks or properly certified checks accompanying proposals shall be made 

payable to the County Treasurer, when a County is the Awarding Authority; or the City, Village, 
or Town Treasurer, when a city, village, or town is the Awarding Authority. 

 
The proposal guaranty checks of all, except the two lowest responsible, will be returned 

promptly after the proposals have been checked, tabulated, and the relation of the proposals 
established. Proposal guaranty checks of the two lowest bidders will be returned as soon as the 
contract and contract bond of the successful bidder have been properly executed and approved. 
Bid bonds will not be returned. 

 
After a period of three working days has elapsed after the date of opening proposals, the 

Awarding Authority may permit the two lowest bidders to substitute for the bank cashier's 
checks or certified checks submitted with their proposals as proposal guaranties, bid bonds on 
the Department forms executed by corporate surety companies satisfactory to the Awarding 
Authority. 

 
Delivery of Proposals. If a special envelope is supplied by the Awarding Authority, each 

proposal should be submitted in that envelope furnished by the Awarding Authority and the 
blank spaces on the envelope shall be filled in correctly to clearly indicate its contents. When an 
envelope other than the special one furnished by the Awarding Authority is used, it shall be 
marked to clearly indicate its contents. When sent by mail, the sealed proposal shall be 
addressed to the Awarding Authority at the address and in care of the official in whose office the 
bids are to be received. All proposals shall be filed prior to the time and at the place specified in 
the Notice to Bidders. Proposals received after the time specified will be returned to the bidder 
unopened. 

 
Withdrawal of Proposals. Permission will be given a bidder to withdraw a proposal if the 

bidder makes the request in writing or in person before the time for opening proposals. 
 
Public Opening of Proposals. Proposals will be opened and read publicly at the time and 

place specified in the Notice to Bidders. Bidders, their authorized agents, and other interested 
parties are invited to be present. 

 
Consideration of Proposals. After the proposals are opened and read, they will be compared 

on the basis of the summation of the products of the quantities shown in the bid schedule by the 
unit bid prices. In awarding contracts, the Awarding Authority will, in addition to considering the 
amounts stated in the proposals, take into consideration the responsibility of the various bidders 
as determined from a study of the data required under "Prequalification of Bidders", and from 
other investigations which it may elect to make. 

 
The right is reserved to reject any or all proposals, to waive technicalities, or to advertise for 

new proposals, if in the judgment of the Awarding Authority, the best interests of the Awarding 
Authority will be promoted thereby. 

 NOT 
FO

R B
ID



LR 102-2  
Page 5 of 5 

 

Award of Contract. The award of contract will be made within 45 calendar days after the 
opening of proposals to the lowest responsible and qualified bidder whose proposal complies 
with all the requirements prescribed. The successful bidder will be notified by letter of intent that 
his/her bid has been accepted, and subject to the following conditions, the bidder will be the 
Contractor. 

 
An approved contract executed by the Awarding Authority is required before the Awarding 

Authority is bound. An award may be cancelled any time by the Awarding Authority prior to 
execution in order to protect the public interest and integrity of the bidding process or for any 
other reason if, in the judgment of the Awarding Authority, the best interests of the Awarding 
Authority will be promoted thereby. 

 
If a contract is not awarded within 45 days after the opening of proposals, bidders may file a 

written request with the Awarding Authority for the withdrawal of their bid, and the Awarding 
Authority will permit such withdrawal. 

 
Requirement of Contract Bond. The Contractor shall furnish the Awarding Authority a 

performance and payment bond with good and sufficient sureties in the full amount of the 
contract as the penal sum. The surety shall be acceptable to the Awarding Authority, shall waive 
notice of any changes and extensions of time, and shall submit its bond on the form furnished 
by the Awarding Authority. 

 
Execution of Contract. The contract shall be executed by the successful bidder and 

returned, together with the Contract Bond, within 15 days after the contract has been mailed to 
the bidder. 

 
If the bidder to whom the award is made is a corporation organized under the laws of a 

State other than Illinois, the bidder shall furnish the Awarding Authority a copy of the 
corporation's Certificate of Authority to do business in the State of Illinois with the return of the 
executed contract and bond. Failure to furnish such evidence of a Certificate of Authority within 
the time required will be considered as just cause for the annulment of the award and the 
forfeiture of the proposal guaranty to the Awarding Authority, not as a penalty, but in payment of 
liquidated damages sustained as a result of such failure. 

 
Failure to Execute Contract. If the contract is not executed by the Awarding Authority within 

15 days following receipt from the bidder of the properly executed contracts and bonds, the 
bidder shall have the right to withdraw his/her bid without penalty. 

 
Failure of the successful bidder to execute the contract and file acceptable bonds within 15 

days after the contract has been mailed to the bidder shall be just cause for the cancellation of 
the award and the forfeiture of the proposal guaranty which shall become the property of the 
Awarding Authority, not as penalty, but in liquidation of damages sustained. Award may then be 
made to the next lowest responsible bidder, or the work may be readvertised and constructed 
under contract, or otherwise, as the Awarding Authority may decide.” 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

COOPERATION WITH UTILITIES 

Effective: January 1, 1999 
Revised: January 1, 2007 

 
All references to Sections or Articles in this specification shall be construed to mean specific 

Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 
 

 
 
Replace Article 105.07 of the Standard Specifications with the following: 
 
“105.07 Cooperation with Utilities. The adjustment of utilities consists of the relocation, 
removal, replacement, rearrangements, reconstruction, improvement, disconnection, 
connection, shifting, new installation or altering of an existing utility facility in any manner. 
 
When the plans or special provisions include information pertaining to the location of 
underground utility facilities, such information represents only the opinion of the Department as 
to the location of such utilities and is only included for the convenience of the bidder. The 
Department assumes no responsibility in respect to the sufficiency or the accuracy of the 
information shown on the plans relative to the location of the underground utility facilities. 
 
Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s 
representative or by the Contractor as a contract item. Generally, arrangements for adjusting 
existing utilities will be made by the Department prior to project construction; however, utilities 
will not necessarily be adjusted in advance of project construction and, in some cases, utilities 
will not be removed from the proposed construction limits. When utility adjustments must be 
performed in conjunction with construction, the utility adjustment work will be shown on the 
plans and/or covered by Special Provisions.  
 
When the Contractor discovers a utility has not been adjusted by the owner or the owner’s 
representative as indicated in the contract documents, or the utility is not shown on the plans or 
described in the Special Provisions as to be adjusted in conjunction with construction, the 
Contractor shall not interfere with said utility, and shall take proper precautions to prevent 
damage or interruption of the utility and shall promptly notify the Engineer of the nature and 
location of said utility. 

 
All necessary adjustments, as determined by the Engineer, of utilities not shown on the plans or 
not identified by markers, will be made at no cost to the Contractor except traffic structures, light 
poles, etc., that are normally located within the proposed construction limits as hereinafter 
defined will not be adjusted unless required by the proposed improvement.  
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(a) Limits of Proposed Construction for Utilities Paralleling the Roadway. For the purpose of 
this Article, limits of proposed construction for utilities extending in the same longitudinal 
direction as the roadway, shall be defined as follows: 

 
(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 600 mm (2 

ft) distant at right angles from the plan or revised slope limits. 
 
In cases where the limits of excavation for structures are not shown on the plans, the 

horizontal limits shall be a vertical plane 1.2 m (4 ft) outside the edges of structure 
footings or the structure where no footings are required. 

 
(2) The upper vertical limits shall be the regulations governing the roadbed clearance for 

the specific utility involved. 
 
(3) The lower vertical limits shall be the top of the utility at the depth below the proposed 

grade as prescribed by the governing agency or the limits of excavation, whichever is 
less. 

 
(b) Limits of Proposed Construction for Utilities Crossing the Roadway. For the purpose of 

this Article, limits of proposed construction for utilities crossing the roadway in a 
generally transverse direction shall be defined as follows: 

 
(1) Utilities crossing excavations for structures that are normally made by trenching such 

as sewers, underdrains, etc. and all minor structures such as manholes, inlets, 
foundations for signs, foundations for traffic signals, etc., the limits shall be the space 
to be occupied by the proposed permanent construction unless otherwise required 
by the regulations governing the specific utility involved. 

 
(2) For utilities crossing the proposed site of major structures such as bridges, sign 

trusses, etc., the limits shall be as defined above for utilities extending in the same 
general direction as the roadway. 

 
The Contractor may make arrangements for adjustment of utilities outside of the limits of 
proposed construction provided the Contractor furnishes the Department with a signed 
agreement with the utility owner covering the adjustments to be made. The cost of any 
adjustments made outside the limits of proposed construction shall be the responsibility of the 
Contractor unless otherwise provided.  

 
The Contractor shall request all utility owners to field locate their facilities according to Article 
107.31. The Engineer may make the request for location from the utility after receipt of notice 
from the Contractor. On request, the Engineer will make an inspection to verify that the utility 
company has field located its facilities, but will not assume responsibility for the accuracy of 
such work. The Contractor shall be responsible for maintaining the excavations or markers 
provided by the utility owners. This field location procedure may be waived if the utility owner 
has stated in writing to the Department it is satisfied the construction plans are sufficiently 
accurate. If the utility owner does not submit such statement to the Department, and they do not 
field locate their facilities in both horizontal and vertical alignment, the Engineer will authorize 
the Contractor in writing to proceed to locate the facilities in the most economical and 
reasonable manner, subject to the approval of the Engineer, and be paid according to Article 
109.04. 
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The Contractor shall coordinate with any planned utility adjustment or new installation and the 
Contractor shall take all precautions to prevent disturbance or damage to utility facilities. Any 
failure on the part of the utility owner, or their representative, to proceed with any planned utility 
adjustment or new installation shall be reported promptly by the Contractor to the Engineer 
orally and in writing. 
 
The Contractor shall take all necessary precautions for the protection of the utility facilities. The 
Contractor shall be responsible for any damage or destruction of utility facilities resulting from 
neglect, misconduct, or omission in the Contractor’s manner or method of execution or 
nonexecution of the work, or caused by defective work or the use of unsatisfactory materials. 
Whenever any damage or destruction of a utility facility occurs as a result of work performed by 
the Contractor, the utility company will be immediately notified. The utility company will make 
arrangements to restore such facility to a condition equal to that existing before any such 
damage or destruction was done. 
 
It is understood and agreed that the Contractor has considered in the bid all of the permanent 
and temporary utilities in their present and/or adjusted positions. 

 
No additional compensation will be allowed for any delays, inconvenience, or damage sustained 
by the Contractor due to any interference from the said utility facilities or the operation of 
relocating the said utility facilities. 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 
 

Effective:  February 1, 2007 
Revised: August 1, 2007 

 
 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

 
The Contractor shall name the following entities as additional insured under the Contractor’s 

general liability insurance policy in accordance with Article 107.27: 
 

      

      

      

      

      

      

      
 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 
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State of Illinois 
DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & Streets 
 

SPECIAL PROVISION 
FOR 

WAGES OF EMPLOYEES ON PUBLIC WORKS 
 

Effective: January 1, 1999 
Revised: January 1, 2012 

 
1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in 

compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a 
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal 
law, order, or ruling shall govern. The Contractor shall be responsible to notify each 
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the 
Department of Labor revises the wage rates, the revised rate as provided by the public body 
shall apply to this contract and the Contractor will not be allowed additional compensation 
on account of said revisions. 

 
2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a period 

of not less than three years from the date of the last payment on a contract or subcontract, 
records of all laborers, mechanics, and other workers employed by them on the project; the 
records shall include each worker’s name, address, telephone number when available, 
social security number, classification or classifications, the hourly wages paid in each pay 
period, the number of hours worked each day, and the starting and ending times of work 
each day. Upon seven business days’ notice, the Contractor and each subcontractor shall 
make available for inspection and copying at a location within this State during reasonable 
hours, the payroll records to the public body in charge of the project, its officers and agents, 
the Director of Labor and his deputies and agents, and to federal, State, or local law 
enforcement agencies and prosecutors. 

 
3. Submission of Payroll Records. The Contractor and each subcontractor shall no later than 

the tenth day of each calendar month file a certified payroll for the immediately preceding 
month with the public body in charge of the project, except that the full social security 
number and home address shall not be included on weekly transmittals. Instead the payrolls 
shall include an identification number for each employee (e.g., the last four digits of the 
employee’s social security number). The certified payroll shall consist of a complete copy of 
the payroll records except starting and ending times of work each day may be omitted 

 
The certified payroll shall be accompanied by a statement signed by the Contractor or 
subcontractor or an officer, employee, or agent of the contractor or subcontractor which 
avers that: (i) he or she has examined the certified payroll records required to be submitted 
by the Act and such records are true and accurate; (ii) the hourly rate paid to each worker is 
not less than the general prevailing rate of hourly wages required; and (iii) the Contractor or 
subcontractor is aware that filing a certified payroll that he or she knows to be false is a 
Class A misdemeanor. 

 
4. Employees Interviews. The Contractor and each subcontractor shall permit his/her 

employees to be interviewed on the job, during working hours, by compliance investigators 
of the Department or the Department of Labor. 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

EQUIPMENT RENTAL RATES 

Effective: January 1, 2012 
 

All references to Sections or Articles in this specification shall be construed to mean a specific Section or 
Article of the Standard Specifications for Road and Bridge Construction, adopted by the Department of 
Transportation. 

Replace Article 109.04(b)(4) with the following: 

"(4) Equipment. For any machinery or special equipment (other than small tools) the use of which 
has been authorized by the Engineer, the Contractor will be paid according to the latest revision 
of “SCHEDULE OF AVERAGE ANNUAL EQUIPMENT OWNERSHIP EXPENSE” and latest 
index factor as issued by the Illinois Department of Transportation. The equipment should be of 
a type and size reasonably required to complete the extra work.” 
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APPENDIX A 

PREVAILING WAGE RATES  
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Prevailing Wage rates for 

DuPage County effective 

Sept. 1, 2017 

                        

Trade Title Region Type Class Base 

Wage 

Fore-

man 

Wage 

M-F 

OT 

OSA OSH H/W Pension Vacation Training 

ASBESTOS ABT-GEN ALL ALL   41.20 42.20 1.5 1.5 2 14.65 12.32 0.00 0.50 

ASBESTOS ABT-MEC ALL BLD   37.46 39.96 1.5 1.5 2 11.62 11.06 0.00 0.72 

BOILERMAKER ALL BLD   48.49 52.86 2 2 2 6.97 19.61 0.00 0.90 

BRICK MASON ALL BLD   45.38 49.92 1.5 1.5 2 10.45 16.68 0.00 0.90 

CARPENTER ALL ALL   46.35 48.35 1.5 1.5 2 11.79 18.87 0.00 0.63 

CEMENT MASON ALL ALL   44.25 46.25 2 1.5 2 14.00 17.16 0.00 0.92 

CERAMIC TILE FNSHER ALL BLD   38.56 38.56 1.5 1.5 2 10.65 11.18 0.00 0.68 

COMMUNICATION TECH ALL BLD   33.38 36.18 1.5 1.5 2 12.35 19.21 1.45 0.61 

ELECTRIC PWR EQMT OP ALL ALL   37.89 51.48 1.5 1.5 2 5.00 11.75 0.00 0.38 

ELECTRIC PWR EQMT OP ALL HWY   41.45 56.38 1.5 1.5 2 5.50 12.87 0.00 0.73 

ELECTRIC PWR GRNDMAN ALL ALL   29.30 51.48 1.5 1.5 2 5.00 9.09 0.00 0.29 

ELECTRIC PWR GRNDMAN ALL HWY   32.00 56.38 1.5 1.5 2 5.50 9.92 0.00 0.66 

ELECTRIC PWR LINEMAN ALL ALL   45.36 51.48 1.5 1.5 2 5.00 14.06 0.00 0.45 

ELECTRIC PWR LINEMAN ALL HWY   49.67 56.38 1.5 1.5 2 5.50 15.40 0.00 0.88 

ELECTRIC PWR TRK DRV ALL ALL   30.34 51.48 1.5 1.5 2 5.00 9.40 0.00 0.30 

ELECTRIC PWR TRK DRV ALL HWY   33.14 56.38 1.5 1.5 2 5.50 10.29 0.00 0.59 

ELECTRICIAN ALL BLD   39.26 43.26 1.5 1.5 2 12.35 22.08 4.93 0.68 

ELEVATOR CONSTRUCTOR ALL BLD   51.94 58.43 2 2 2 14.43 14.96 4.16 0.90 

FENCE ERECTOR NE ALL   39.58 41.58 1.5 1.5 2 13.40 13.90 0.00 0.40 

FENCE ERECTOR W ALL   45.06 48.66 2 2 2 10.52 20.76 0.00 0.70 

GLAZIER ALL BLD   42.45 43.95 1.5 1.5 2 14.04 20.14 0.00 0.94 

HT/FROST INSULATOR ALL BLD   50.50 53.00 1.5 1.5 2 12.12 12.96 0.00 0.72 

IRON WORKER E ALL   47.33 49.33 2 2 2 14.15 22.39 0.00 0.35 

IRON WORKER W ALL   45.61 49.25 2 2 2 11.52 22.65 0.00 0.81 

LABORER ALL ALL   41.20 41.95 1.5 1.5 2 14.65 12.32 0.00 0.50 
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LATHER ALL ALL   46.35 48.35 1.5 1.5 2 11.79 18.87 0.00 0.63 

MACHINIST ALL BLD   45.35 47.85 1.5 1.5 2 7.26 8.95 1.85 0.00 

MARBLE FINISHERS ALL ALL   33.95 33.95 1.5 1.5 2 10.45 15.52 0.00 0.47 

MARBLE MASON ALL BLD   44.63 49.09 1.5 1.5 2 10.45 16.28 0.00 0.59 

MATERIAL TESTER I ALL ALL   31.20 31.20 1.5 1.5 2 14.65 12.32 0.00 0.50 

MATERIALS TESTER II ALL ALL   36.20 36.20 1.5 1.5 2 14.65 12.32 0.00 0.50 

MILLWRIGHT ALL ALL   46.35 48.35 1.5 1.5 2 11.79 18.87 0.00 0.63 

OPERATING ENGINEER ALL BLD 1 50.10 54.10 2 2 2 18.80 14.35 2.00 1.30 

OPERATING ENGINEER ALL BLD 2 48.80 54.10 2 2 2 18.80 14.35 2.00 1.30 

OPERATING ENGINEER ALL BLD 3 46.25 54.10 2 2 2 18.80 14.35 2.00 1.30 

OPERATING ENGINEER ALL BLD 4 44.50 54.10 2 2 2 18.80 14.35 2.00 1.30 

OPERATING ENGINEER ALL BLD 5 53.85 54.10 2 2 2 18.80 14.35 2.00 1.30 

OPERATING ENGINEER ALL BLD 6 51.10 54.10 2 2 2 18.80 14.35 2.00 1.30 

OPERATING ENGINEER ALL BLD 7 53.10 54.10 2 2 2 18.80 14.35 2.00 1.30 

OPERATING ENGINEER ALL FLT   38.00 38.00 1.5 1.5 2 18.05 13.60 1.90 1.30 

OPERATING ENGINEER ALL HWY 1 48.30 52.30 1.5 1.5 2 18.80 14.35 2.00 1.30 

OPERATING ENGINEER ALL HWY 2 47.75 52.30 1.5 1.5 2 18.80 14.35 2.00 1.30 

OPERATING ENGINEER ALL HWY 3 45.70 52.30 1.5 1.5 2 18.80 14.35 2.00 1.30 

OPERATING ENGINEER ALL HWY 4 44.30 52.30 1.5 1.5 2 18.80 14.35 2.00 1.30 

OPERATING ENGINEER ALL HWY 5 43.10 52.30 1.5 1.5 2 18.80 14.35 2.00 1.30 

OPERATING ENGINEER ALL HWY 6 51.30 52.30 1.5 1.5 2 18.80 14.35 2.00 1.30 

OPERATING ENGINEER ALL HWY 7 49.30 52.30 1.5 1.5 2 18.80 14.35 2.00 1.30 

ORNAMNTL IRON 

WORKER 

E ALL   46.75 49.25 2 2 2 13.90 19.79 0.00 0.75 

ORNAMNTL IRON 

WORKER 

W ALL   45.06 48.66 2 2 2 10.52 20.76 0.00 0.70 

PAINTER ALL ALL   44.18 46.18 1.5 1.5 1.5 10.30 8.20 0.00 1.35 

PAINTER SIGNS ALL BLD   37.45 42.05 1.5 1.5 2 2.60 3.18 0.00 0.00 

PILEDRIVER ALL ALL   46.35 48.35 1.5 1.5 2 11.79 18.87 0.00 0.63 

PIPEFITTER ALL BLD   47.50 50.50 1.5 1.5 2 10.05 17.85 0.00 2.12 

PLASTERER ALL BLD   42.75 45.31 1.5 1.5 2 14.00 15.71 0.00 0.89 

PLUMBER ALL BLD   49.25 52.20 1.5 1.5 2 14.34 13.35 0.00 1.28 
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ROOFER ALL BLD   42.30 45.30 1.5 1.5 2 9.08 12.14 0.00 0.58 

SHEETMETAL WORKER ALL BLD   45.77 47.77 1.5 1.5 2 10.65 14.10 0.00 0.82 

SPRINKLER FITTER ALL BLD   47.20 49.20 1.5 1.5 2 12.25 11.55 0.00 0.55 

STEEL ERECTOR E ALL   42.07 44.07 2 2 2 13.45 19.59 0.00 0.35 

STEEL ERECTOR W ALL   45.06 48.66 2 2 2 10.52 20.76 0.00 0.70 

STONE MASON ALL BLD   45.38 49.92 1.5 1.5 2 10.45 16.68 0.00 0.90 

TERRAZZO FINISHER ALL BLD   40.54 40.54 1.5 1.5 2 10.65 12.76 0.00 0.73 

TERRAZZO MASON ALL BLD   44.38 47.88 1.5 1.5 2 10.65 14.15 0.00 0.82 

TILE MASON ALL BLD   45.49 49.49 1.5 1.5 2 10.65 13.88 0.00 0.86 

TRAFFIC SAFETY WRKR ALL HWY   33.50 35.10 1.5 1.5 2 8.10 7.62 0.00 0.25 

TRUCK DRIVER ALL ALL 1 36.30 36.85 1.5 1.5 2 8.10 9.76 0.00 0.15 

TRUCK DRIVER ALL ALL 2 36.45 36.85 1.5 1.5 2 8.10 9.76 0.00 0.15 

TRUCK DRIVER ALL ALL 3 36.65 36.85 1.5 1.5 2 8.10 9.76 0.00 0.15 

TRUCK DRIVER ALL ALL 4 36.85 36.85 1.5 1.5 2 8.10 9.76 0.00 0.15 

TUCKPOINTER ALL BLD   44.17 45.17 1.5 1.5 2 10.45 15.04 0.00 0.88 

 

Legend 
M-F OT  Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri.  The number listed is the 
multiple of the base wage. 
OSA Overtime pay required for every hour worked on Saturdays 
OSH  Overtime pay required for every hour worked on Sundays and Holidays 
H/W Health/Welfare benefit 
 

Explanations DUPAGE COUNTY 

IRON WORKERS AND FENCE ERECTOR (WEST) - West of Route 53. 

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, Memorial Day, Fourth 

of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.  Generally, any of these holidays which 

fall on a Sunday is celebrated on the following Monday.  This then makes work performed on that Monday payable at the appropriate overtime 

rate for holiday pay. Common practice in a given local may alter certain days of celebration.  If in doubt, please check with IDOL. 
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EXPLANATION OF CLASSES 

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including mechanical systems 

where those mechanical systems are to be removed.  This includes the removal of asbestos materials/mold and hazardous materials from 

ductwork or pipes in a building when the building is to be demolished at the time or at some close future date. 

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the mechanical 

systems are to  remain. 

TRAFFIC SAFETY - work associated with barricades, horses and drums used to reduce lane usage on highway work, the installation and removal 

of temporary  lane markings, and the installation and removal of temporary road signs. 

CERAMIC TILE FINISHER 

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed products; all 

composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, mosaics, fiberglass, and all 

substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and other materials that are for and intended 

for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, swimming pools, and all other places where tile is to form 

a finished interior or exterior.  The mixing of all setting mortars including but not limited to thin-set mortars, epoxies, wall mud, and any other 

sand and cement mixtures or adhesives when used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The 

handling and unloading of all sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, 

installation, repair, or maintenance of tile and/or similar materials.  Ceramic Tile Finishers shall fill all joints and voids regardless of method on all 

tile work, particularly and especially after installation of said tile work.  Application of any and all protective coverings to all types of tile 

installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, plywood, masonite, 

cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, and all floor scarifying equipment 

used in preparing floors to receive tile.  The clean up and removal of all waste and materials.  All demolition of existing tile floors and walls to be 

re-tiled. 

COMMUNICATIONS TECHNICIAN 

Low voltage installation, maintenance and removal of telecommunication facilities (voice, sound, data and video) including telephone and data 

inside wire,  interconnect, terminal equipment, central offices, PABX, fiber optic cable and equipment, micro waves, V-SAT, bypass, CATV, WAN 

(wide area networks), LAN  (local area networks), and ISDN (integrated system digital network), pulling of wire in raceways, but not the 

installation of raceways. 
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MARBLE FINISHER 

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all rigging for heavy 

work, the handling of all material that may be needed for the installation of such materials, building of scaffolding, polishing if needed, patching, 

waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, holding water on diamond or Carborundum blade or saw 

for setters cutting, use of tub saw or any other saw needed for preparation of material, drilling of holes for wires that anchor material set by 

setters, mixing up of molding plaster for installation of material, mixing up thin set for the installation of material, mixing up of sand to cement 

for the installation of material and such other work as may be required in helping a Marble Setter in the handling of all material in the erection 

or installation of interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to 

stone any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in the 

trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast tile, steps, risers 

treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and which are used on interior and 

exterior which are installed in a similar manner. 

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt. 

MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, cured concrete, 

and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures. 

OPERATING ENGINEER - BUILDING 

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two Engineers); Boiler 

and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; Compressor and Throttle Valve; 

Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete Paver 

27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes, 

Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb 

and Gutter Machine; Grader, Elevating; Grouting Machines; Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front 

Endloader 2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, 

Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; 

Lubrication Technician; Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: 

Squeeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-Form 

Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching Machines. 

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Highlift Shovels 

or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; Hoists, Tugger Single Drum; 
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Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller; 

Winch Trucks with "A" Frame. 

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling or 

renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Low Boys; 

Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches. 

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift. 

Class 5. Assistant Craft Foreman. 

Class 6. Gradall. 

Class 7. Mechanics; Welders. 

 OPERATING ENGINEERS - HIGHWAY CONSTRUCTION 

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar 

type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix Plant; 

Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with attachments); Concrete Breaker (Truck Mounted); 

Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all 

types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & 

Pinion and Similar Machines; Formless Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form 

Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter 

or Prime Mover; Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking 

Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck Mounted; 

Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic 

Telescoping Form (Tunnel); Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor Drawn Belt Loader (with attached pusher - two 

engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; Trenching; Truck Mounted Concrete Pump with 

Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5 ft. in diameter and over tunnel, etc; 

Underground Boring and/or Mining Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO). 

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front 

Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; Compressor, Common 

Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. ft.; 
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Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck Cars 

(Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging Machine; 

Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road 

Hauling Units (including articulating) Non Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and 

Pump; Roller, Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; 

Scraper - Single/Twin Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, 

Disc, Compactor, etc.; Tug Boats. 

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); 

Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All 

Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven; Pug 

Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats; 

Tamper-Form-Motor Driven. 

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic 

Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, 

Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches. 

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers. 

Class 6. Field Mechanics and Field Welders 

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature. 

OPERATING ENGINEER - FLOATING 

Diver. Diver Wet Tender, Diver Tender, ROV Pilot, ROV Tender 

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 

Class 1.  Two or three Axle Trucks.  A-frame Truck when used for transportation purposes; Air Compressors and Welding Machines, including 

those pulled by  cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck Washers; Carry-alls; Fork 

Lifts and Hoisters; Helpers;  Mechanics Helpers and Greasers; Oil Distributors 2-man operation; Pavement Breakers; Pole Trailer, up to 40 feet; 

Power Mower Tractors; Self-propelled Chip  Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; 

Teamsters; Unskilled Dumpman; and Truck Drivers hauling  warning lights, barricades, and portable toilets on the job site. 
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Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or 

Turnatrailers when pulling  other than self-loading equipment or similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards; Ready-

mix Plant Hopper Operator, and Winch Trucks,  2 Axles. 

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or 

turnapulls when  pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives and/or Fission Material Trucks; 

Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole and Expandable 

Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch trucks, 3 axles or more; Mechanic--Truck Welder and Truck 

Painter. 

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master Mechanic; Self-

loading equipment  like P.B. and trucks with scoops on the front. 

 

 TERRAZZO FINISHER 

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the mixing, 

grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by hand or machine, and in 

addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics. 

Other Classifications of Work: 

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If a task to be 

performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted state which neighboring county 

has such a classification and provide such rate, such rate being deemed to exist by reference in this  document.  If no neighboring county rate 

applies to the task, the Department shall undertake a special determination, such special determination  being then deemed to have existed 

under this determination.  If a project requires these, or any classification not listed, please contact IDOL at 217-782-1710 for  wage rates or 

clarifications. 

LANDSCAPING 

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.  The work performed by landscape 

plantsman and  landscape laborer is covered by the existing classification of laborer.  The work performed by landscape operators (regardless of 

equipment used or its size) is  covered by the classifications of operating engineer.  The work performed by landscape truck drivers (regardless of 

size of truck driven) is covered by the  classifications of truck driver. 
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MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II 

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties as the 

classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same job duties as the 

classification entitled "Material Tester/Inspector II". 
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APPENDIX B 

IRMA CONTRACTUAL INSURANCE GUIDELINES 
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APPENDIX C 

VILLAGE OF VILLA PARK ORDINANCE 3733 
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