VILLAGE OF VILLA PARK
BID OPENING REPORT

VILLAGE OF VILLA PARK
ALAMP CONCRETE CONTRACTORS, MARTAM CONSTRUCTION, INC. PERFORMANCE CONSTRUCTION AND R.W. DUNTEMAN CO. SWALLOW CONSTRUCTION CORP. DIMEO BROTHERS, INC. H. LINDEN & SONS SEWER AND TRINE CONSTRUCTION CORP.

PROJECT:  ASTOR, MYRTLE & EUCLID IMPROVEMENTS ENGINEER'S INC. ENGINEERING, LLC. WATER, INC.

BID OPENING: TUESDAY, SEPTEMBER 10, 2019 @ 11:00 A.M. ESTIMATE OF COST ESTIMATE OF COST ESTIMATE OF COST ESTIMATE OF COST ESTIMATE OF COST ESTIMATE OF COST ESTIMATE OF COST ESTIMATE OF COST ESTIMATE OF COST

LOCATION: DEPT. OF PUBLIC WORKS, 11 WEST HOME AVE, VILLA PARK, IL 60181

ITEM NO. (ITEM DESCRIPTION QUANTITY | UNITS Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
1 TREE REMOVAL (6 TO 15 UNITS DIAMETER) 14 UNIT 35.00 490.00 40.00 560.00 48.00 672.00 55.00 770.00 35.00 490.00 48.00 672.00 50.00 700.00 25.00 350.00 55.25 773.50
2 TREE REMOVAL (OVER 15 UNITS DIAMETER) 54 UNIT 40.00 2,160.00 42.00 2,268.00 60.00 3,240.00 60.00 3,240.00 37.00 1,998.00 60.00 3,240.00 60.00 3,240.00 35.00 1,890.00 68.10 3,677.40
3 TREE ROOT PRUNING 23 EACH 130.00 2,990.00 50.00 1,150.00 112.00 2,576.00 125.00 2,875.00 100.00 2,300.00 100.00 2,300.00 175.00 4,025.00 110.00 2,530.00 135.00 3,105.00
4 TREE TRUNK PROTECTION 10 EACH 150.00 1,500.00 50.00 500.00 145.00 1,450.00 250.00 2,500.00 70.00 700.00 150.00 1,500.00 125.00 1,250.00 200.00 2,000.00 199.15 1,991.50
5 TEMPORARY FENCE 600 FOOT 6.00 3,600.00 1.00 600.00 8.00 4,800.00 8.00 4,800.00 3.10 1,860.00 8.50 5,100.00 5.00 3,000.00 5.00 3,000.00 9.65 5,790.00
6 EARTH EXCAVATION 3,600 CUYD 43.00 154,800.00 41.50 149,400.00 38.00 136,800.00 25.00 90,000.00 43.31 155,916.00 38.00 136,800.00 40.00 144,000.00 35.00 126,000.00 52.45 188,820.00
7 PAVEMENT REMOVAL 8,505 SQYD 14.00 119,070.00 7.50 63,787.50 13.00 110,565.00 8.00 68,040.00 15.25 129,701.25 20.00 170,100.00 11.00 93,555.00 10.00 85,050.00 10.80 91,854.00
8 REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL 840 CUYD 38.00 31,920.00 10.00 8,400.00 38.00 31,920.00 20.00 16,800.00 49.26 41,378.40 21.00 17,640.00 30.00 25,200.00 42.00 35,280.00 54.15 45,486.00
9 POROUS GRANULAR EMBANKMENT 840 CUYD 37.00 31,080.00 10.00 8,400.00 47.00 39,480.00 25.00 21,000.00 47.45 39,858.00 32.35 27,174.00 40.00 33,600.00 35.00 29,400.00 54.15 45,486.00
10 COMBINATION CURB AND GUTTER REMOVAL 7,235 FOOT 7.00 50,645.00 3.25 23,513.75 8.00 57,880.00 5.00 36,175.00 6.10 44,133.50 3.50 25,322.50 4.00 28,940.00 6.00 43,410.00 6.85 49,559.75
11 SIDEWALK REMOVAL 5,675 SQFT 2.00 11,350.00 1.20 6,810.00 1.00 5,675.00 0.50 2,837.50 2.08 11,804.00 250 14,187.50 2.00 11,350.00 2.00 11,350.00 2.30 13,052.50
12 DRIVEWAY PAVEMENT REMOVAL 1,330 SQYD 15.00 19,950.00 12.00 15,960.00 15.00 19,950.00 4.00 5,320.00 19.32 25,695.60 9.50 12,635.00 8.00 10,640.00 10.00 13,300.00 20.55 27,331.50
13 HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT 255 SQYD 15.00 3,825.00 10.00 2,550.00 2.50 637.50 10.00 2,550.00 18.06 4,605.30 18.00 4,590.00 26.00 6,630.00 15.00 3,825.00 20.70 5,278.50
14 REMOVAL & DISPOSAL OF REGULATED SUBSTANCES 300 CUYD 85.00 25,500.00 20.00 6,000.00 91.00 27,300.00 33.00 9,900.00 83.62 25,086.00 1.00 300.00 75.00 22,500.00 60.00 18,000.00 98.05 29,415.00
15 FRAMES AND GRATES TO BE ADJUSTED 19 EACH 450.00 8,550.00 350.00 6,650.00 522.00 9,918.00 550.00 10,450.00 740.43 14,068.17 500.00 9,500.00 600.00 11,400.00 725.00 13,775.00 740.70 14,073.30
16 STRUCTURES TO BE RECONSTRUCTED 8 EACH 1,600.00 12,800.00 1,500.00 12,000.00 1,640.00 13,120.00 3,000.00 24,000.00 2,625.08 21,000.64 2,000.00 16,000.00 1,500.00 12,000.00 2,200.00 17,600.00 2,626.00 21,008.00
17 FRAMES & LIDS 15 EACH 500.00 7,500.00 325.00 4,875.00 425.00 6,375.00 400.00 6,000.00 456.18 6,842.70 380.00 5,700.00 500.00 7,500.00 150.00 2,250.00 456.00 6,840.00
18 [REMOVING STRUCTURES 32 EACH 400.00 12,800.00 400.00 12,800.00 300.00 9,600.00 550.00 17,600.00 321.83 10,298.56 425.00 13,600.00 350.00 11,200.00 500.00 16,000.00 322.65 10,324.80
19 CATCH BASINS, TYPE A, 4 DIAMETER, TYPE 11 FRAME AND GRATE 26 EACH 3,500.00 91,000.00 3,375.00 87,750.00 3,440.00 89,440.00 3,200.00 83,200.00 3,615.50 94,003.00 3,000.00 78,000.00 4,000.00 104,000.00 3,000.00 78,000.00 3,615.25 93,996.50
20 INLETS, TYPE A, 2' DIAMETER, TYPE 11 FRAME AND GRATE 8 EACH 1,500.00 12,000.00 1,735.00 13,880.00 1,311.00 10,488.00 2,200.00 17,600.00 2,283.98 18,271.84 1,325.00 10,600.00 1,750.00 14,000.00 1,200.00 9,600.00 2,284.45 18,275.60
21 STORM SEWERS, PVC, SDR 26, ASTM 2241, 12" 748 FOOT 80.00 59,840.00 77.00 57,596.00 77.00 57,596.00 75.00 56,100.00 156.86 117,331.28 90.00 67,320.00 80.00 59,840.00 95.00 71,060.00 157.25 117,623.00
22 STORM SEWERS, PVC, SDR 26, ASTM 2241, 15" 40 FOOT 90.00 3,600.00 90.00 3,600.00 88.00 3,520.00 125.00 5,000.00 189.36 7,574.40 187.00 7,480.00 95.00 3,800.00 102.00 4,080.00 189.25 7,570.00
23 STORM SEWERS, DUCTILE IRON, CL52, AWWA C151, 12" 87 FOOT 100.00 8,700.00 115.00 10,005.00 112.00 9,744.00 130.00 11,310.00 230.17 20,024.79 120.00 10,440.00 150.00 13,050.00 115.00 10,005.00 230.20 20,027.40
24 STORM SEWERS, DUCTILE IRON, CL52, AWWA C151, 16" 40 FOOT 120.00 4,800.00 135.00 5,400.00 131.00 5,240.00 175.00 7,000.00 257.16 10,286.40 135.00 5,400.00 185.00 7,400.00 144.00 5,760.00 257.20 10,288.00
25 COMBINATION CONCRETE CURB AND GUTTER TYPE B-6.12 7,235 FOOT 25.00 180,875.00 19.00 137,465.00 25.00 180,875.00 22.00 159,170.00 21.06 152,369.10 29.50 213,432.50 20.00 144,700.00 28.00 202,580.00 23.30 168,575.50
26 PORTLAND CEMENT CONCRETE SIDEWALK, 5" 5,305 SQFT 8.00 42,440.00 6.60 35,013.00 7.00 37,135.00 7.00 37,135.00 5.90 31,299.50 10.00 53,050.00 9.00 47,745.00 10.00 53,050.00 8.05 42,705.25
27 DETECTABLE WARNINGS 295 SQFT 35.00 10,325.00 30.00 8,850.00 36.00 10,620.00 25.00 7,375.00 36.36 10,726.20 35.00 10,325.00 28.00 8,260.00 34.00 10,030.00 28.70 8,466.50
28 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 6" 810 SQYD 66.00 53,460.00 68.00 55,080.00 64.00 51,840.00 75.00 60,750.00 61.96 50,187.60 97.00 78,570.00 65.00 52,650.00 72.00 58,320.00 75.20 60,912.00
29 PROTECTIVE COAT 3,005 SQYD 1.00 3,005.00 0.01 30.05 1.15 3,455.75 1.00 3,005.00 0.50 1,502.50 2.00 6,010.00 1.00 3,005.00 1.00 3,005.00 1.00 3,005.00
30 GEQOTECHNICAL FABRIC FOR GROUND STABILIZATION 10,905 SQYD 4.00 43,620.00 1.00 10,905.00 220 23,991.00 1.50 16,357.50 1.28 13,958.40 1.10 11,995.50 2.00 21,810.00 4.00 43,620.00 1.50 16,357.50
31 AGGREGATE FOR TEMPORARY ACCESS 60 EACH 300.00 18,000.00 25.00 1,500.00 233.00 13,980.00 100.00 6,000.00 157.29 9,437.40 183.50 11,010.00 100.00 6,000.00 200.00 12,000.00 0.01 0.60
32 AGGREGATE BASE COURSE, TYPE B, 6" 9,000 SQYD 11.00 99,000.00 6.75 60,750.00 7.00 63,000.00 10.00 90,000.00 9.49 85,410.00 8.50 76,500.00 7.00 63,000.00 8.00 72,000.00 11.40 102,600.00
33 BITUMINOUS MATERIALS (TACK COAT) 11,100 LBS 0.12 1,332.00 0.01 111.00 0.62 6,882.00 0.05 555.00 0.01 111.00 0.05 555.00 1.00 11,100.00 0.30 3,330.00 0.05 555.00
34 HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 4" 970 SQYD 40.00 38,800.00 40.00 38,800.00 56.00 54,320.00 34.00 32,980.00 42.60 41,322.00 46.25 44,862.50 48.00 46,560.00 48.00 46,560.00 49.00 47,530.00
35 HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 6" 30 SQYD 50.00 1,500.00 76.00 2,280.00 88.00 2,640.00 80.00 2,400.00 43.77 1,313.10 110.25 3,307.50 75.00 2,250.00 65.00 1,950.00 57.00 1,710.00
36 CLASS D PATCHES, TYPE I-IV, 6" 70 SQYD 70.00 4,900.00 45.00 3,150.00 215.00 15,050.00 65.00 4,550.00 73.11 5,117.70 67.75 4,742.50 100.00 7,000.00 75.00 5,250.00 87.75 6,142.50
37 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50 2,090 TON 77.00 160,930.00 78.00 163,020.00 93.00 194,370.00 76.00 158,840.00 76.89 160,700.10 77.00 160,930.00 92.00 192,280.00 77.00 160,930.00 92.35 193,011.50
38 HOT-MIX ASPHALT SURFACE COURSE, MIX D, N50 1,140 TON 84.00 95,760.00 80.00 91,200.00 101.00 115,140.00 85.00 96,900.00 84.18 95,965.20 86.00 98,040.00 100.00 114,000.00 80.00 91,200.00 101.45 115,653.00
39 TOPSOIL FURNISH AND PLACE, 4" 4,420 SQYD 10.00 44,200.00 2.00 8,840.00 5.00 22,100.00 4.00 17,680.00 5.50 24,310.00 5.15 22,763.00 6.00 26,520.00 4.00 17,680.00 7.20 31,824.00
40 SODDING 4,420 SQYD 14.00 61,880.00 5.00 22,100.00 10.50 46,410.00 8.50 37,570.00 10.00 44,200.00 10.25 45,305.00 12.00 53,040.00 10.00 44,200.00 14.05 62,101.00
41 THERMOPLASTIC PAVEMENT MARKING-LINE-4" 250 FOOT 6.00 1,500.00 6.25 1,562.50 6.20 1,550.00 5.00 1,250.00 3.00 750.00 9.00 2,250.00 8.00 2,000.00 15.00 3,750.00 10.30 2,575.00
42 THERMOPLASTIC PAVEMENT MARKING-LINE-24" 95 FOOT 17.00 1,615.00 37.00 3,515.00 39.00 3,705.00 15.00 1,425.00 10.00 950.00 15.00 1,425.00 40.00 3,800.00 25.00 2,375.00 16.70 1,586.50
43 INLET FILTERS 25 EACH 150.00 3,750.00 15.00 375.00 185.00 4,625.00 150.00 3,750.00 199.61 4,990.25 180.00 4,500.00 150.00 3,750.00 140.00 3,500.00 115.40 2,885.00
44 TRENCH BACKFILL 2,350 CUYD 40.00 94,000.00 35.00 82,250.00 44.00 103,400.00 25.00 58,750.00 0.01 23.50 44.50 104,575.00 32.00 75,200.00 42.00 98,700.00 0.01 23.50
45 SANITARY SEWERS, PVC, SDR 26, ASTM 2241, 8" 288 FOOT 105.00 30,240.00 98.00 28,224.00 76.00 21,888.00 78.00 22,464.00 173.91 50,086.08 74.25 21,384.00 135.00 38,880.00 162.00 46,656.00 173.80 50,054.40
46 SANITARY SEWERS, PVC, SDR 26, ASTM 2241, 12" 312 FOOT 120.00 37,440.00 109.00 34,008.00 92.00 28,704.00 85.00 26,520.00 180.34 56,266.08 99.50 31,044.00 150.00 46,800.00 185.00 57,720.00 180.25 56,238.00
47 SANITARY SEWERS, PVC, SDR 26, ASTM 2241, 16" 30 FOOT 135.00 4,050.00 115.00 3,450.00 123.00 3,690.00 150.00 4,500.00 423.39 12,701.70 246.00 7,380.00 200.00 6,000.00 250.00 7,500.00 525.40 15,762.00
48 STORM SEWERS, PVC, SDR 26, ASTM 2241, 6" 34 FOOT 85.00 2,890.00 70.00 2,380.00 44.00 1,496.00 70.00 2,380.00 199.80 6,793.20 90.50 3,077.00 85.00 2,890.00 78.00 2,652.00 199.85 6,794.90
49 STORM SEWERS, DUCTILE IRON, CL 52, AWWA C151, 36" 34 FOOT 215.00 7,310.00 240.00 8,160.00 286.00 9,724.00 400.00 13,600.00 416.52 14,161.68 391.00 13,294.00 375.00 12,750.00 320.00 10,880.00 416.55 14,162.70
50 STORM SEWERS, RCP, CL IV, ASTM C76, 24" 414 FOOT 135.00 55,890.00 157.00 64,998.00 88.00 36,432.00 150.00 62,100.00 218.31 90,380.34 147.00 60,858.00 250.00 103,500.00 124.00 51,336.00 218.30 90,376.20
51 STORM SEWERS, RCP, CL IV, ASTM C76, 36' 605 FOOT 200.00 121,000.00 211.00 127,655.00 116.00 70,180.00 200.00 121,000.00 245.49 148,5621.45 190.00 114,950.00 285.00 172,425.00 168.00 101,640.00 245.50 148,527.50
52 STORM SEWERS, RCP ELLIPTICAL, CL IV, ASTM 507, 45" X 29" 291 FOOT 240.00 69,840.00 252.00 73,332.00 151.00 43,941.00 225.00 65,475.00 296.05 86,150.55 255.00 74,205.00 360.00 104,760.00 249.00 72,459.00 296.05 86,150.55
53 SANITARY MANHOLES, TYPE A, 4 DIAMETER, TYPE 1 FRAME, CLOSED LID 3 EACH 7,000.00 21,000.00 5,000.00 15,000.00 3,860.00 11,580.00 4,500.00 13,500.00 10,639.13 31,917.39 8,500.00 25,500.00 6,000.00 18,000.00 3,000.00 9,000.00 10,639.10 31,917.30
54 STORM MANHOLES, TYPE A, 4 DIAMETER, TYPE 1 FRAME, CLOSED LID 2 EACH 5,000.00 10,000.00 3,925.00 7,850.00 3,160.00 6,320.00 3,500.00 7,000.00 3,795.40 7,590.80 7,500.00 15,000.00 4,500.00 9,000.00 3,000.00 6,000.00 3,795.10 7,590.20
55 STORM MANHOLES, TYPE A, 5 DIAMETER, TYPE 1 FRAME, CLOSED LID 3 EACH 6,000.00 18,000.00 5,150.00 15,450.00 4,520.00 13,560.00 4,000.00 12,000.00 4,232.30 12,696.90 8,100.00 24,300.00 6,000.00 18,000.00 5,000.00 15,000.00 4,232.00 12,696.00
56 STORM MANHOLES, TYPE A, 6' DIAMETER, TYPE 1 FRAME, CLOSED LID 4 EACH 8,000.00 32,000.00 7,550.00 30,200.00 6,780.00 27,120.00 7,500.00 30,000.00 6,416.80 25,667.20 9,600.00 38,400.00 7,500.00 30,000.00 6,000.00 24,000.00 6,416.60 25,666.40
57 STORM MANHOLES, SPECIAL, 4’ DIAMETER, TYPE 1 FRAME, CLOSED LID 1 EACH 10,000.00 10,000.00 5,775.00 5,775.00 5,880.00 5,880.00 4,800.00 4,800.00 10,478.50 10,478.50 8,500.00 8,500.00 5,500.00 5,500.00 3,000.00 3,000.00 12,892.30 12,892.30
58 SANITARY SERVICE CONNECTION 17 EACH 1,500.00 25,500.00 2,250.00 38,250.00 3,260.00 55,420.00 1,500.00 25,500.00 2,611.65 44,398.05 1,500.00 25,500.00 1,000.00 17,000.00 900.00 15,300.00 2,611.15 44,389.55
59 ADDITIONAL SANITARY SEWER LATERAL, 6" 280 FOOT 70.00 19,600.00 45.00 12,600.00 51.00 14,280.00 55.00 15,400.00 28.46 7,968.80 96.25 26,950.00 72.00 20,160.00 110.00 30,800.00 28.45 7,966.00
60 SANITARY SEWER SERVICE COMBINATION CLEANOUT CHECK VALVE 17 EACH 3,500.00 59,500.00 1,150.00 19,550.00 640.00 10,880.00 650.00 11,050.00 1,079.28 18,347.76 750.00 12,750.00 900.00 15,300.00 1,800.00 30,600.00 1,079.50 18,351.50
61 36" MANHOLE CONNECTION (CORE INTO EXISTING) 1 EACH 8,000.00 8,000.00 2,000.00 2,000.00 2,890.00 2,890.00 7,500.00 7,500.00 4,111.78 4,111.78 7,000.00 7,000.00 4,500.00 4,500.00 25,000.00 25,000.00 4,112.00 4,112.00
62 24" MANHOLE CONNECTION (CORE INTO EXISTING) 1 EACH 4,000.00 4,000.00 1,100.00 1,100.00 1,410.00 1,410.00 5,500.00 5,500.00 3,931.88 3,931.88 9,000.00 9,000.00 2,500.00 2,500.00 8,000.00 8,000.00 3,932.00 3,932.00
63 12" MANHOLE CONNECTION (CORE INTO EXISTING) 3 EACH 2,500.00 7,500.00 500.00 1,500.00 1,120.00 3,360.00 3,500.00 10,500.00 3,546.38 10,639.14 3,200.00 9,600.00 1,500.00 4,500.00 2,000.00 6,000.00 3,546.40 10,639.20
64 UNDERGROUND STORAGE 1 L SuMm 225,000.00 225,000.00 346,000.00 346,000.00 224,124.00 224,124.00 555,051.00 555,051.00 295,551.30 295,551.30 425,000.00 425,000.00 420,000.00 420,000.00 380,000.00 380,000.00 351,957.00 351,957.00
65 BACKFILL FOR UNDERGROUND STORAGE 800 CUYD 40.00 32,000.00 35.00 28,000.00 49.00 39,200.00 25.00 20,000.00 53.38 42,704.00 50.00 40,000.00 45.00 36,000.00 35.00 28,000.00 28.65 22,920.00
66 ADJUSTING SANITARY SEWERS, 8-INCH DIAMETER OR LESS 40 FOOT 100.00 4,000.00 55.00 2,200.00 66.00 2,640.00 75.00 3,000.00 28.66 1,146.40 104.00 4,160.00 100.00 4,000.00 240.00 9,600.00 28.65 1,146.00
67 ADJUSTING WATERMAIN, 6" 100 FOOT 130.00 13,000.00 145.00 14,500.00 111.00 11,100.00 150.00 15,000.00 55.90 5,590.00 50.00 5,000.00 125.00 12,500.00 180.00 18,000.00 55.90 5,590.00
68 ADJUSTING WATER SERVICES LINES 80 FOOT 80.00 6,400.00 35.00 2,800.00 18.00 1,440.00 60.00 4,800.00 16.90 1,352.00 55.00 4,400.00 75.00 6,000.00 10.00 800.00 16.90 1,352.00
69 WATER SERVICE REPLACEMENT 10 EACH 2,500.00 25,000.00 2,500.00 25,000.00 3,780.00 37,800.00 1,200.00 12,000.00 944.48 9,444.80 1,500.00 15,000.00 2,500.00 25,000.00 3,500.00 35,000.00 944.45 9,444.50
70 VALVE VAULTS, TYPE A, 4 DIAMETER, TYPE 1 FRAME, CLOSED LID 7 EACH 2,600.00 18,200.00 3,100.00 21,700.00 3,180.00 22,260.00 2,500.00 17,500.00 3,029.28 21,204.96 1,815.00 12,705.00 2,500.00 17,500.00 3,000.00 21,000.00 2,655.00 18,585.00
71 WATER VALVES, 6" 7 EACH 2,750.00 19,250.00 1,100.00 7,700.00 1,910.00 13,370.00 1,500.00 10,500.00 2,361.08 16,527.56 3,250.00 22,750.00 2,500.00 17,500.00 5,000.00 35,000.00 2,135.00 14,945.00
72 CONNECTION TO EXISTING WATER MAIN, 6" 2 EACH 3,000.00 6,000.00 3,400.00 6,800.00 1,680.00 3,360.00 3,500.00 7,000.00 4,519.65 9,039.30 3,750.00 7,500.00 2,500.00 5,000.00 5,000.00 10,000.00 4,408.00 8,816.00
73 FIRE HYDRANTS TO BE REMOVED 5 EACH 1,000.00 5,000.00 750.00 3,750.00 780.00 3,900.00 500.00 2,500.00 637.24 3,186.20 205.00 1,025.00 400.00 2,000.00 750.00 3,750.00 607.00 3,035.00
74 FIRE HYDRANTS WITH AUXILIARY VALVE AND VALVE BOX 5 EACH 7,000.00 35,000.00 6,950.00 34,750.00 4,780.00 23,900.00 5,200.00 26,000.00 8,018.18 40,090.90 7,500.00 37,500.00 6,500.00 32,500.00 8,000.00 40,000.00 6,834.00 34,170.00
75 6" RESTRICTOR 1 EACH 2,000.00 2,000.00 1,000.00 1,000.00 880.00 880.00 600.00 600.00 2,234.13 2,234.13 1,250.00 1,250.00 2,000.00 2,000.00 1,000.00 1,000.00 2,414.00 2,414.00
76 WATER USAGE DEDUDCTION 100 TGAL (8.85) (885.00) (8.85) (885.00) (8.85) (885.00) (8.85) (885.00) (8.85) (885.00) (8.85) (885.00) (8.85) (885.00) (8.85) (885.00) (8.85) (885.00)
7 WATER USAGE CREDIT 100 TGAL 8.85 885.00 8.85 885.00 8.85 885.00 8.85 885.00 8.85 885.00 8.85 885.00 8.85 885.00 8.85 885.00 8.85 885.00
78 PRE-CONSTRUCTION VIDEO RECORDING 1 L SuM 3,000.00 3,000.00 23,000.00 23,000.00 2,600.00 2,600.00 25,000.00 25,000.00 1,500.00 1,500.00 1,200.00 1,200.00 8,000.00 8,000.00 5,000.00 5,000.00 490.00 490.00
79 CONSTRUCTION LAYOUT 1 L SuMm 15,000.00 15,000.00 45,000.00 45,000.00 13,850.00 13,850.00 50,000.00 50,000.00 14,700.00 14,700.00 35,000.00 35,000.00 30,000.00 30,000.00 25,000.00 25,000.00 38,669.00 38,669.00
80 TRAFFIC CONTROL AND PROTECTION 1 L SuMm 50,000.00 50,000.00 120,000.00 120,000.00 70,000.00 70,000.00 130,000.00 130,000.00 135,406.70 135,406.70 125,000.00 125,000.00 140,000.00 140,000.00 246,800.00 246,800.00 147,781.20 147,781.20
81 MECHANICAL SWEEPING 50 HOUR 200.00 10,000.00 1.00 50.00 133.00 6,650.00 175.00 8,750.00 256.20 12,810.00 135.00 6,750.00 200.00 10,000.00 110.00 5,500.00 212.00 10,600.00
82 CONTINGENCY ALLOWANCE 30,000 UNIT 1.00 30,000.00 1.00 30,000.00 1.00 30,000.00 1.00 30,000.00 1.00 30,000.00 1.00 30,000.00 1.00 30,000.00 1.00 30,000.00 1.00 30,000.00
TOTAL $2,683,972.00 AS READ:  $2,434,983.80 AS READ:  $2,488,904.25 AS READ:  $2,680,000.00 AS READ:  $2,825,168.91 AS READ:  $2,902,681.50 AS READ:  $2,947,955.00 AS READ:  $2,955,538.00 AS READ:  $3,050,000.00
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